EA Cloud Architecture and Design Support

1. Introduction and Background 3
2. Scope 5
3. Key Personnel 5
4. Program Management 7
5. Orientation Briefing 9
5.1 Briefing Contents. 9
6. Transition 10
6.1 Transition In 10
6.2 Transition Out. 10
7. Transition to Support (T2S) 11
8. Cloud Architecture and Design 11
8.1 Overall Objectives 12
8.2 Program and Technical Objectives 12
8.3 Cloud Architecture and Design Scope 12
9. Digital Disruption Support Services 17
9.1 Overall Objectives 17
9.2 Program and Technical Objectives 17
9.3 Digital Disruption Support Services Scope 18
10. Cloud Customer Engagement and Communication 30
10.1 Overall Objectives 30
10.2 Cloud Strategy, Architecture Governance and Management Scope 30
11. Architecture Strategy and Modernization 34
11.1 Technology Retirement 34
11.2 Enterprise Architecture Roadmap (EAR) 36
12. Performance Requirements Summary (PRS) 38
13. Deliverables 48
13.1 Shipping 49
13.2 Deliverable Format 49
13.3 Deliverable Quality 49
13.4 Review of Deliverables 50
13.5 Deliverable Schedule 51
14. Other Information and Special Conditions 53

DRAFT

14.1 Hours of Work 53
14.2 Place of Performance 53
14.3 Telework / Alternate Work Site 54
14.4 Period of Performance 54

DRAFT

Performance Work Statement
IRS – ES – Enterprise Architecture
EA Fiscal Year 2025 Acquisition Strategy
EA Cloud Architecture and Design Support

1. Introduction and Background.

The Internal Revenue Service (IRS) Enterprise Architecture Program serves a critical role in ensuring that IRS business strategies are guided by sound investments in Information Technology. Enterprise Architecture (EA) is mandated by laws and Federal OMB Directives. EA must be aligned with Capital Planning and Investment Control (CPIC) and the IRS Enterprise Lifecycle (ELC) processes. The Enterprise Architecture Office (EAO), as a strategic business partner, develops and delivers Solution Architecture and associated engineering services to projects and programs in direct support of their mission to the IRS, Treasury, OMB, and other Federal and State Government organizations. This includes enforcing standards and developing sound engineering guidelines. The EA Program is managed within the Information Technology (IT) organization and led by the Director of Enterprise Architecture.

EA is the IRS lead for centrally processing requests to implement new IT infrastructure in any IRS community or private cloud landing zone. EA drives ES leadership's efforts to implement the 2-year cloud transition strategy, gather requirements to support delivery of architectural artifacts, support efforts to respond to cloud-related questions from TIGTA's auditors, create/maintain dashboards/reports to convey status updates to EA stakeholders, and support execution of the EA cloud service request (CSR) process. Contractor support will provide technical expertise and support in the areas of Strategic Communication Plans and Initiatives in support of EA priorities as well. Note: Due to the extent that acronyms are used throughout this document, a Table of Acronyms is provided on pages 57-59.

The mission of the IRS EA Program is to:

Drive Improved Mission Results: EA Program activities will contribute to the improved delivery of IRS' services to its customers through proactive identification of standards, new architecture facets and industry standard technologies for new capabilities, functionalities, and refined business processes. The EA Program will comply with Federal mandates and continue to evolve and improve architecture guidance and compliance.

Increase Efficiency and Reduce Cost: The EA Program will seek opportunities to minimize the cost of business and IT solutions, with an emphasis on sharing and reuse of assets and elimination of unnecessary duplication across IRS.

Improve IT Investment Decision Making: The EA Program will apply architectural discipline and rigor in supporting investment decision-making to ensure that IT investments are aligned to business needs, technically sound, compliant with standards, and in the best interest of the IRS.

DRAFT

Improve IRS-Treasury EA Coordination: The EA Program will work collaboratively with the Treasury EA program to improve alignment of objectives and plans and ensure compliance with OMB and GAO requirements.

Improve IRS-wide EA Awareness and Governance: The EA Program will continually strive to improve stakeholder awareness of EA products and services and enhance EA governance efforts by actively demonstrating EA results. This includes collaborating with other IT organizations and BODs/FODs, proactive customer outreach, on-going education, and an effective program to ensure EA information is available to all IRS customers and partners timely through a variety of communication channels.

Improve and Innovate: The EA Program seeks to continually improve and innovate EA products and services. The EA program expects all team members to continually strive towards improving all aspects of the EA program. The EA Program will improve stakeholder awareness and support and enhance governance efforts, through demonstration of EA results and impact, collaboration, outreach, education, and communication.

PERFORMANCE WORK OBJECTIVES

EA requires cloud architecture and design support to enable IT to modernize IRS data, applications, and services across service and deployment models. Maintaining a cloud infrastructure will reduce fixed investment, minimize the risks of aging hardware, and improve scalability and elasticity. The expansion to private and hybrid cloud will support long-term and emergent business requirements for enterprise IT orchestration and service management. IRS systems must accommodate heavy demand during peak times, resulting in the critical need for both infrastructure scalability and flexibility. The overall objective is to enable the modernization of workloads and applications in the cloud as well as provide comprehensive cloud modernization planning services.

The Contractor support will enable alignment to the 2-year Cloud Transition Strategy, EA's vision, target state Enterprise architecture, Enterprise Architecture Roadmap (EAR), IRS Modernization Plan and the IRA Strategic Operating Plan, enabling EA to achieve cloud modernization and transformation objectives. The services required shall be delivered in accordance with the terms and conditions of the FAR regulations concerning sole source contract awards, the Performance Work Statement (PWS) and the terms and conditions of the Request for Quote (RFQ).

EA requires Contractor support to develop define, update, and communicate EA strategic plans and initiatives that meet objectives in support of internal and external stakeholders. The Contractor shall provide support and services in the following general areas:

- Cloud Architecture and Design (CAD)
- Digital Disruption Support Services
- Cloud Customer Engagement and Communication
- Architecture Standards and Modernization

DRAFT

The Contractor shall produce Work Products/Deliverables that conform to, and integrate with, existing IRS standards and guidelines. The Contractor shall conform to all IRS Security and Disclosure policies.

DESCRIPTION OF TASKS

The objective of this requirement is to acquire contractor support services for cloud computing services within the EA/ECAD Group. This will include communications, stakeholder, and organizational advisory support services. This Performance Work Statement (PWS) is for a Fixed Price Performance-Based Acquisition with mission-oriented, event-driven performance measures. Travel to IRS, Treasury and other government facilities and offsites may be required. Travel will be cost reimbursable and added as a separate CLIN.

2. Scope

The IRS is continually looking for ways to better meet management challenges inherent in the growing variety of interfaces, increasing Information Technologies (IT) capabilities, demanding security needs and rising expectations from internal customers. Faced with shrinking budgets and growing demands for its services, the IRS is seeking innovative, creative, and cost-effective solutions that address the rising cost of IT consulting services.

EA requires contractor support to assess and analyze IT initiatives driven by IRS delivery partners or stakeholders to identify, connect, and recommend areas for collaboration, connection, and input to our core products and services proactively and expediently. Contractor support will assist ES in architecting and designing enterprise solutions, balancing efficiency and connect the tax ecosystem in a seamless and leading-edge manner. Accomplishing this will require Executive level engagement from the Contractor and frequent and direct collaboration with ES leadership.

This document provides requirements needed to support the establishment of a contract agreement to obtain Solution Engineering and Enterprise Architecture support services including impact of system and product retirements on the IRS architecture, support for development and reporting of IT performance metrics, project and program management for EA led initiatives in direct support of their mission to the IRS, Treasury, Office of Management and Budget (OMB) and other Federal and State Government organizations.

Further, this PWS defines the effort required to support the EA Leadership team's cloud service initiatives and priorities. The Contractor will provide support for the aforementioned scope, including developing status reports, creating communications materials, assuring product quality, providing organizational advisory support services, and ensuring compliance with IRS' personnel security requirements.

3. Key Personnel

The offeror shall identify, in their proposal based on information provided in the table below, certain positions or roles and associated labor categories considered to be Key Positions. The

DRAFT

Contractor shall submit the name and resume of the Contractor employee (certified by their respective manager) for each Key Position shown in the table below. Key personnel may also be identified at the time individual task orders are awarded. Task Order key personnel will be identified when the PWS for the task order is issued.

Contractor employees identified as Key Personnel shall be dedicated to this project. If any changes in proposed key personnel become necessary during actual performance, the contractor shall provide written notification 60 days in advance. In the event of a sudden change in key personnel (death, incapacitation, immediate termination, etc.), the contractor shall provide written notice to the CO within 3 calendar days of the event. For any substitution, the contractor shall submit justification with a proposed substitute whose qualifications are equal to or greater than the person being replaced, along with a resume in sufficient detail to permit evaluation within 10 calendar days of notification of a substitution.

Position or Role	Additional Experience/Job Requirements
Principal EA Advisor/ SME - Computer and Information Research Scientist	The Principal EA Advisor (SME - Computer and Information Research Scientist) should have 20+ years of demonstrated: • Experience across various, successful government and private sector architecture enterprise systems, technology strategies, enterprise system developments and deployments, Cloud implementations, and business process re-engineering to support and execute against the EA's core mission and IRS future state vision. • Experience providing executive management consulting on corporate strategy focusing on enabling technology implementations and business process reengineering in support of legacy modernization and digital transformation. • The Principal EA Advisor should have the knowledge and expertise to advise EA leadership and/or key members of the EA organization on best practices, industry trends, and innovation taking place in the public and private sectors.
Task Order Program Manager (PM)	The Program Manager will be responsible for overall management, performance and quality of the Team's work and full authority to act on behalf of the contractor on all award matters relating to daily operations, contracts, and staffing. The Program Manager should have 15+ recent years of demonstrated. • Experience across various successful government and industry architecture enterprise systems, technology strategies, enterprise system developments and deployments, Cloud implementations and business process re-engineering. • Experience leading Enterprise Architecture teams in conducting multiple workstreams including, but not limited to current-state analyses, target-state visioning, IT Transition Management including transition state road mapping, prototyping, analysis of alternatives, architecture, and design artifact generation. • Experience managing projects with complex technical and organizational landscapes and demonstrated ability to facilitate close integration between

DRAFT

Position or Role	Additional Experience/Job Requirements
	business and technical aspects of projects; planning project stages and providing recommendations on business implications for each stage that are tied to enterprise strategy/objectives.
SME - Computer Systems Engineer/Architect	The SME - Computer Systems Engineer/Architect should possess specialized engineering and architecture experience gained across government and private sector clients in analyzing and developing implementation strategies for new technologies, application strategies, data strategies, security considerations, establishing engineering design patterns and guidance to build a common, forward-looking approach for IT modernization. The Technical System Architect should have 15+ recent years of demonstrated experience. • Experience redefining technical processes and architecture to build a common, forward-looking approach for a target state business architecture. • Experience creating and supporting forums for industry leading technology adoptions opportunities and aligning new technology to immediate and future architecture priorities. • Experience with Computer Systems Engineers/Architects to define, develop and integrate an architectural strategy and design initiatives to support a diverse Business and IT Portfolio. • Deep understanding and experience in executing Enterprise Architecture frameworks and solution design patterns
EA SME – System Architect – Business	The Business System Architect should have hands-on technical experience providing enterprise architecture services, strategic planning and business IT alignment, program and project support to government and private sector clients. The Business System Architecture should have 15+ recent years of demonstrated: • Experience redefining technical business processes and architecture to build a common, forward-looking approach for a target state business architecture and other architecture and engineering artifacts. • Experience with Technical architects to define, develop and integrate an architectural strategy and design initiatives to support a diverse Business and IT Portfolio. • Experience with eliciting requirements and creating business architecture analyses and visualizations.

4. Program Management

The Contractor shall provide program management support to develop, track, and maintain all work under the task order. This shall include developing and baselining project schedules or project roadmaps with milestones for deliverables; monitoring and tracking progress toward project milestones and providing updates for work efforts; implementing Agile workload management practices by leveraging Kanban boards and Agile ceremonies and managing Contractor resources based on workload and priority. The Contractor shall ensure that change

DRAFT

management and strategic communications are integral capabilities of the Contractor's program/project management activities.

The Contractor shall perform standard contract management activities, including managing the Contractor support staff assigned to this task order and ensuring all Contractor employees comply with the security and training requirements of the IRS.

The Contractor shall submit a biweekly status report of all significant accomplishments from the prior two weeks and work planned for the next two weeks. The status report will be discussed with the IRS at bi-weekly status meetings. Contractor team leads are expected to attend the bi-weekly meetings.

The Contractor shall maintain a team roster and submit when changes are made. The roster shall include the following for each resource:

Name
Status of MBI and date MBI letter was issued (interim and final)
If final, expiration date of memo.
Assigned workstream
GFE Assignment (Laptop Barcode and SmartID number)
Date Training Completed (SAT and SITS)

The Contractor shall participate in periodic meetings with Government personnel (both on-site and via telecon) to discuss status and new and developing issues that may affect task order performance.

The Contractor shall prepare and deliver in electronic format a Monthly Status Report (MSR) identifying the deliverables and services (if no formal deliverable was provided) for the prior month. The work performed and reported on the monthly status report must be consistent with the services invoiced for the reporting period. If requested, the Contractor shall participate in monthly Project Status Review meetings, and other meetings relating to each Work Product/Deliverable. The MSR must be submitted within 10 days of the end of the month. The invoice can be submitted 5 business days after submission of the MSR.

The following supplemental information is required for each Work Product/Deliverable that is ordered:

a. Contractor Employee(s) responsible for the Work Product/Deliverable.
b. A high-level integrated master schedule that outlines the tasks, milestones, and timelines for task area or work product.
c. Status of Work Product/Deliverable (indicate whether it is on-hold and why, whether it was completed during the period, or is still in-progress).
d. Percentage of Completion for each individual CLIN ordered, for each month, and cumulatively for the year; and

DRAFT

e. Any problems or issues encountered during the performance of a Subtask or Work Product/Deliverable which have not yet been resolved, along with a suggested solution for each.

At the end of each reporting period, the Contractor shall provide a summary of work performed, including a list of deliverables, date delivered and/or SharePoint site where the deliverable is posted. The Contractor shall also include a self-assessment of the work performed during the prior period consistent with the format of the CPAR.

The Government reserves the right to request this report at any point during the performance of the order at the discretion of the Contracting Officer Representative. This ad hoc report, if desired, will only be requested once during the life of the task order and is in addition to the regularly scheduled Period of Performance Summary report.

Outcome/Deliverables:

- Bi-weekly Status Report due Monday (Noon) for prior two weeks starting 2-weeks after award.
- Integrated Master Schedule (IMS)
- Monthly Status Report Due 10 days after end of month
- Period of Performance Summary Report and Self-Assessment due last business day of the reporting period.

5. Orientation Briefing

Within two weeks of task order award, the Contractor shall conduct an orientation briefing for the Government. The Government does not desire an elaborate orientation briefing, nor does it expect the Contractor to expend significant resources in preparation for this briefing. Rather, the intent of the briefing is to initiate the communication process between the Government and Contractor by introducing key task order participants, explaining their roles, reviewing communication ground rules, and assuring a common understanding of task order requirements and objectives.

The orientation briefing shall be held at the Government's facility or at the Government's sole discretion, virtually; both parties shall mutually agree upon the date and time.

The completion of this briefing shall result in the following:

5.1 Briefing Contents.

1. The Contractor and Government personnel who will perform work under this task order will be introduced.
2. The Contractor shall demonstrate confirmation of their understanding of the work to be accomplished under this PWS.
3. The Government will address any issues concerning the Contractor clearances and government furnished property requirements for Contractor personnel.

DRAFT

Deliverables:

- Orientation Briefing (conducted within 2 weeks of award) and Meeting Minutes from meeting due 3 business days after the meeting.

6. Transition

6.1 Transition In.

Transition-in is defined as the one-time "start-up" period at the initial award of the task order for on-boarding resources and transitioning support and knowledge from any incumbent Contractors and/or IRS personnel to the new awardee. The new awardee is tasked with acquiring and understanding the necessary documentation, information, and processes related to any work in progress. This effort includes meeting with the IRS Subject Matter Experts and/or outgoing Contractors frequently to gather any tacit knowledge related to the systems, projects, etc. in support of this task order. The Government estimates ramp-up may take up to 60 days. The Government may request additional support throughout the lifecycle of the task order as requirements are transitioned from existing agreements to this task order.

6.2 Transition Out.

To minimize any decreases in productivity and to prevent possible negative impacts on additional services at the beginning and conclusion of the Task Order's performance, if appropriate, a transition phase will start no later than (90) days prior to its expiration date. The Contractor shall:

a. Have personnel on board during the phase in and out periods.
b. Remain responsible for the full performance of all efforts and cooperate fully with the staff and/or the new incumbent Contractor.
c. Fully cooperate in providing all documentation and data identified by the government as government owned information; and
d. Return any Government information provided to the Contractor during associated Task Order performance.

All related work and products become the property of the Government, regardless of the ownership of the automation hardware or software used to create the products or services. All reports, charts, logs, and maps shall become the property of the government upon completion or termination of each Task Order and shall be available for inspection by the Government upon request at any time during the Task Order period of performance.

Outcome/Deliverables:

All contract efforts are transferred timely and completely from the incumbent Contractor to the awardee Contractor. The Government is continuously informed of transition progress, there is no lapse in services provided, and there are no delays in scheduled performance. Key deliverables to be produced are:

- Transition Project Plan (tasks and timeline)

DRAFT

- Transition Presentation, Kickoff meeting and subsequent meetings with IRS Project Manager, IRS SMES, and new Contractor
- Final Work Summary Report (to include identification of any gaps)
- Document inventory and gap analysis
- All editable and published versions of work products/documents are uploaded to IRS EA SharePoint.
- Transfer knowledge of technical skills and lessons learned to IRS staff upon completionof deliverables and work products.
- Transfer knowledge of operations and maintenance processes and procedures.
- Support transition efforts to assist the Government with the transition of work from theContractor to the Government or to a successor Contractor.
- Develop a Transition Plan that includes training material, current status report, planned activities, issues encountered and identified risks.

7. Transition to Support (T2S)

The transition to support process is an on-going process throughout the life of the task and should be embedded in the work of each task order. This task includes the transition effort required to transition the task order at the end of the planned period of performance (OP4). The work shall include, but not be limited, to the following:

- Knowledge Transfer
- Knowledge transfer of technical skills and lessons learned to IRS staff and the incoming Contractor upon completion of deliverables and work products.
- Operations and maintenance processes and procedures.
- Transfer of complete documentation for all delivered functionalities. Deliverables shall be in softcopy and hardcopy format and shall be the sole property of the federal government. The format of deliverables will be provided in a format which will allow the government to modify and update when/if necessary.
- Knowledge transfer of configurable data including usernames and passwords and application settings.

Outcome/Deliverables:

- Develop and implement transition plan.
- Deliver knowledge transfer sessions.
- Complete configuration items are delivered and baselined.
- Bi-weekly status updates during the transition period.

8. Cloud Architecture and Design

EA requires Cloud architecture and design support to enable IT to modernize IRS data, applications, and services across service and deployment models. Maintaining a Cloud infrastructure will reduce fixed investment, minimize the risks of aging hardware, and improve

DRAFT

scalability and elasticity. The expansion to private and hybrid Cloud will support long-term and emergent business requirements for enterprise IT orchestration and service management. IRS systems must accommodate heavy demand during peak times, resulting in the critical need for both infrastructure scalability and flexibility.

The overall objective is to enable the modernization and portability of workloads and applications across Cloud landing zones as well as provide comprehensive Cloud modernization planning services.

EA requires technical Cloud architecture and design support to address the overall technical objectives listed below.

8.1 Overall Objectives

a. Provide Cloud modernization services that accommodate considerations from an enterprise perspective, including impacts on IRS business units, contracts, management, and technical component layers (i.e., application, infrastructure, and security).
b. Provide technical support to fully develop and deliver services for Requirements Assessments, Architecture & Engineering, and Application Onboarding.
c. Enable IRS to seamlessly continue Cloud modernization efforts by providing IRS with sufficient transition support.
d. Prescribe solution architectures to enable program/project teams to reduce complexity, cost, and attack surface as well as optimize efficiency and effectiveness of operations and maintenance activities for Cloud.

8.2 Program and Technical Objectives

a. Enable IRS to seamlessly continue Cloud modernization efforts by providing IRS with sufficient transition support for delivering and/or maintaining Cloud solution architecture artifacts, standards, and/or guidance.
b. Enable program agility by using agile practices to incrementally deliver minimally viable cloud solution architecture work products.
c. Provide analyses of “as-is” and “to-be” technical capabilities to prescribe transition and target state architectures and technology stacks for application solution architectures.
d. Provide recommendations to improve alignment of EA standards and guidance to applications’ Cloud solution architecture requirements.
e. Enable IRS to standardize and reuse approved Cloud solution architecture patterns for applications with minimal customization as efficiently and effectively as possible.

8.3 Cloud Architecture and Design Scope

a. In alignment with EA’s standards and guidance, leverage Software AG’s Alfabet and ARIS service offerings and/or other tool(s) approved by IRS to prescribe Cloud

DRAFT

architecture solutions (aka solution architectures; vision, scope, and architecture (VSA) artifacts; solution concept artifacts) with current, transition, and target state architectures as well as high-level application modernization milestones for approximately 120 application architecture and design support requests per year.

b. In alignment with EA's standards and guidance, leverage Software AG's Alfabet and ARIS service offerings and/or other tool(s) approved by IRS to prescribe Cloud architecture solutions aka solution architectures; vision, scope, and architecture (VSA) artifacts; solution concept artifacts) with current, transition, and target state architectures as well as high-level application modernization milestones for approximately 30 unplanned or ad hoc application architecture and design support requests per year.
c. Prescribe guidance on Cloud architecture and design artifact process development improvements, enabling EA to define and reuse architecture patterns in Software AG/IBM's Alfabet service offering, enhance product quality, align to industry leading Cloud architecture framework(s), and inform Cloud landing zone selection decisions.
d. Coordinate with stakeholders to request feedback on Cloud solution architecture work products and consider lessons learned from engagements with project teams to continually improve the quality of architecture standards, guidelines, and artifacts as well as accelerate artifact delivery times at least twice per year..
e. Plan and estimate delivery timelines for Cloud architecture and design support priorities.
f. Analyze program/project team inputs to identify modernization capability gaps, constraints, dependencies, interface requirements, complexities, security requirements, and compliance requirements. Within Cloud architecture artifacts, include benefits and implications of moving individual applications or groups of applications to the Cloud to inform sequencing and decision making.
g. Work with EA stakeholders (e.g., domain architecture leads, EA Standards and Technology Management, and other delivery partner stakeholders where appropriate) to validate technology stack decisions, enabling EA to restrain the expansion of its technology footprint as well as optimize the reuse and extension of pre-existing solutions across the enterprise.
h. Prescribe solution architectures for programs/projects to address target state capability requirements for high availability, disaster recovery, and data backup/restore operations across all landing zones.
i. Complete and maintain Cloud architecture, Vision, Scope, and Architecture (VSA), and solution concept artifacts, including but not limited to content relating to the solution's technology stack, compute/storage specifications, solution architecture, logical design, physical design, data flows, and sequence flow diagrams.
j. Use and continuously enhance checklist(s) for Cloud architecture as well as Vision, Scope, and Architecture and Solution Concept artifact development to ensure EA

DRAFT

prescribes consistently clear, complete, accurate, and feasible transition and target state solutions to project teams as well as provide the information required by delivery partners to address potential network bandwidth capacity constraints, data security risks, and performance monitoring requirements, for example.

k. Prescribe solution architectures for programs/projects to deploy workloads to any landing zone without impacting the performance of data retrieval, publishing, and validation services (e.g., Common Enterprise Services, Data Access Layer service) and/or integration with authoritative data sources (e.g., Enterprise Data Platform (EDP)).
l. Prescribe solution architectures and approaches for programs/projects to optimize resource utilization and reduce costs (e.g., Prescribe approaches to limit data egress/ingress operations, leverage reserved vs on-demand AWS instances, minimize footprint of persistent environments, etc.).
m. Prescribe inheritable security control solutions from Cyber domain architecture to address programs/projects' zero trust architecture (ZTA) security capability requirements as well as IRS' security and compliance requirements for IT systems to obtain Authorizations to Operate (ATOs).
n. Coordinate with stakeholders to create or update solution architectures (e.g., External Partner Zone (EPZ)) for enterprise network and cybersecurity modernization initiatives in accordance with relevant Cloud and/or Cyber domain architecture guidance.
o. Based upon Cloud domain architecture guidance, prescribe new and updated existing Cloud hosting solution architectures for shared platforms (e.g., Common Enterprise Services, Enterprise Pega Platform, API Gateway Management Platform), enabling accelerated adoption of shared functions (i.e., functions as a service), microservices, serverless computing, portable service offerings, and open API standards.
p. Based upon Cyber domain architecture, standards, and guidance, enable Cybersecurity and project teams to quickly identify, catalog, and update inheritable security control families from managed service providers and cloud service providers in Software AG/IBM's Alfabet and ARIS offerings, IRWorks, and/or other relevant solution(s).
q. Based upon Cloud domain architecture standards and guidance, deliver scalable/elastic architectures to allow teams to expand or scale down storage and compute capacity as dynamically as possible.
r. Based upon Cloud domain architecture standards and guidance, prescribe Cloud solution architectures to support implementation of programs'/projects' artificial intelligence/machine learning (AI/ML) capability requirements.
s. Ensure all technology guidance considers the enterprise's current, transition, and target state architectures when developing Cloud solution architecture artifact content for program/project teams, especially as new capabilities (e.g., AI/ML) emerge

DRAFT

to address strategic requirements and objectives in the Enterprise Architecture and Roadmap (EAR) and IRA Strategic Operating Plan.

t. Analyze IRS system configuration items and asset inventory management information against the IRS As-Built Architecture (ABA) and the IRS Enterprise Architecture Roadmap (EAR) in Software AG/IBM's Alfabet and ARIS offerings, IRWorks, and other relevant solutions to continually validate and improve the quality of enterprise Cloud application inventory information and identify opportunities to optimize reuse of existing storage and compute capacity across project teams and environments accordingly.
u. Prescribe guidance on Cloud architecture and design artifact process development improvements, enabling EA to define and reuse architecture patterns in Software AG/IBM's Alfabet service offering, enhance product quality, align to industry leading Cloud architecture framework(s), and inform Cloud landing zone selection decisions.
v. Leverage Software AG/IBM's Alfabet and ARIS service offerings to deliver Cloud solution architecture and design artifacts for application program/project teams, optimizing reuse of architecture patterns to enhance product quality and align to industry leading Cloud architecture framework(s) and standard(s).
w. Apply industry leading practices and innovative approaches to accelerate Cloud modernization and architecture artifact delivery efforts as well as reuse existing data, lessons learned, architecture patterns, technology stack(s), and technology infrastructure specification standard(s) to expedite the delivery of Cloud architectures and environments while maintaining compliance with IRS standards and guidance.
x. Coordinate with stakeholders to request feedback on Cloud solution architecture work products and consider lessons learned from engagements with project teams to continually improve the quality of architecture standards, guidelines, and artifacts as well as accelerate artifact delivery times at least twice per year.
y. Deliver, present, and store all Cloud solution architecture artifacts in a centralized repository.
z. Conduct simulation modeling, data traffic flow analysis, network bandwidth analysis, performance and bottleneck analysis, design trade-off analysis, load balancing and scalability analysis to validate Cloud solution and performance monitoring architecture artifacts.
aa. Provide engineering expertise and guidance to enable and optimize portability of IT configuration item components in applications' Cloud solution architecture(s) across IT landing zones.
bb. Applications' Cloud solution architecture artifacts shall address each system's requirements for performance, availability, operations (i.e., recovery time objective, recovery point objective, service level objective(s), data archival, data retrieval), operational monitoring (e.g., Depict integrations with AppDynamics, Splunk ITSI, and/or other solutions as well as provide information requested by Enterprise

DRAFT

Operations to address operational monitoring requirements.), and security (i.e., address requirements to obtain Authorization to Operate).

cc. Provide testing and evaluation support to assess attainment of technical performance specifications and system maturity; identify risks, provide risk mitigation approaches, and deliver empirical data analyses to validate implementation of architectural recommendations.

dd. Support the Government and/or third-party Contractors in the execution of Independent Verification and Validation (IV&V) events, including performance of administrative support activities, execution of test failure analyses, and compilation of requirements to inform system modification prescriptions.

ee. Work with managed service providers (e.g., Integrated Enterprise Portal, Treasury Cloud, Managed Infrastructure Data Services, and Software as a Service cloud service provider teams) to develop applications' Cloud solution architectures.

ff. Support Application Modernization Analysis (AMA), including reviewing applications' transition and target state requirements, conducting Cloud modernization gap assessments, and prescribing minimally viable Cloud modernization solutions to address scalability, availability, reliability, portability, and security requirements while accelerating solution and environment provisioning delivery times in accordance with Cloud and Cyber domain architecture guidance.

gg. Maintain Cloud application modernization Kanban board and provide subject matter expertise to inform prioritization of architecture artifact delivery activities as well as align transition and target state architectures to the anticipated availability of Cloud services and/or microservices in specific Cloud landing zones during specific timelines.

hh. Advise program/project teams on how to implement Cloud domain's DevSecOps standard(s) and guidance.

Deliverables:

- In alignment with EA's standards and guidance, leverage Software AG's Alfabet and ARIS service offerings and/or other tool(s) approved by IRS to prescribe Cloud architecture solutions (aka solution architectures; vision, scope, and architecture (VSA) artifacts; solution concept artifacts) with current, transition, and target state architectures as well as high-level application modernization milestones for approximately 120 application architecture and design support requests per year.
- In alignment with EA's standards and guidance, leverage Software AG's Alfabet and ARIS service offerings and/or other tool(s) approved by IRS to prescribe Cloud architecture solutions aka solution architectures; vision, scope, and architecture (VSA) artifacts; solution concept artifacts) with current, transition, and target state architectures as well as high-level application modernization milestones for approximately 30 unplanned or ad hoc application architecture and design support requests per year.

DRAFT

- Prescribe guidance on Cloud architecture and design artifact process development improvements, enabling EA to define and reuse architecture patterns in Software AG/IBM's Alfabet service offering, enhance product quality, align to industry leading Cloud architecture framework(s), and inform Cloud landing zone selection decisions.
- Coordinate with stakeholders to request feedback on Cloud solution architecture work products and consider lessons learned from engagements with project teams to continually improve the quality of architecture standards, guidelines, and artifacts as well as accelerate artifact delivery times at least twice per year.

9. Digital Disruption Support Services

The IRS is planning a significant shift from its current computing environment to an IT as a service (ITaaS) model. ITaaS will treat all IT services as a commodity by providing the enterprise with the compute, storage resources on a subscription (charge back) or via a service level agreement. Additionally, the IRS must transform its capabilities as a service provider to deliver services efficiently, while lowering operational and capacity expenses

The scope of the Digital Disruption Engineering contract will encompass the full suite of services necessary to design, prototype, converge or replace multiple enterprise legacy systems and data stores. The Government defines study in the active sense as: delivering prototype benefits quickly, while keeping the IRS IT Strategic view aligned; establish a common approach to transformation, together with a culture for questioning the status quo; and an aggressive posture for delivery of disruptive capabilities.

9.1 Overall Objectives

a. Enable strategic decisions by ES and EA leadership to effectively prioritize, plan, modernize, and migrate applications to the Cloud, reducing costs and increasing efficiency of IRS' IT environment.
b. Enable alignment to 2-year Cloud Transition Strategy, EA's vision, target state Enterprise and domain architectures, Enterprise Architecture Roadmap (EAR), IRS Modernization Plan and the IRA Strategic Operating Plan, enabling EA to achieve Cloud modernization and transformation objectives.
c. Enable IRS to seamlessly continue Cloud modernization efforts by providing IRS with sufficient transition support.
d. Architect Cloud and Cyber domain capabilities to reduce complexity, cost, and the attack surface as well as optimize efficiency and effectiveness of operations and maintenance activities across the enterprise.

9.2 Program and Technical Objectives

a. Enable IRS to seamlessly continue Cloud modernization efforts by providing IRS with sufficient transition support for delivering and/or maintaining Cloud and Cyber domain architecture artifacts, standards, and/or guidance.

DRAFT

b. Enable alignment with best practices by providing guidance on tools and processes for Cloud security, centralized management, and performance monitoring.
c. Enable program agility by using agile practices to incrementally deliver minimally viable cloud domain architecture work products.
d. Coordinate with Cybersecurity to deliver and enforce clearly defined and industry leading security practices, patterns, policies, standards, and reference architectures with respect to usage, access, and data security for new and pre-existing applications. This information should be readily accessible and specific, and relevant artifacts should be readily searchable.
e. Provide business cases or feasibility studies (e.g., white papers), including problem definition, analysis of business requirements, functional analysis, technical requirements, capability gaps and impacts, risk analysis, and economic analysis, enabling EA and delivery partners to compare the relative strengths, weaknesses, opportunities, and risks across various Cloud solution options and inform decisions by senior leadership.
f. Provide analyses of "as-is" and "to-be" technical capabilities to prescribe transition and target state architecture and technology stack updates for Cloud and Cyber domain architectures.
g. Advise EA on how to enhance existing technical capabilities for addressing the requirements and objectives set forth in ES' 2-year Cloud Transition Strategy.
h. Advise EA on the potential opportunities and impacts of new or existing Cloud and Cyber technical capabilities on business unit operations as well as lifecycle management of application, infrastructure, networking, and security solution components.

9.3 Digital Disruption Support Services Scope

a. Update EA's Cloud and Cyber domain architecture content in EA's Enterprise Architecture and Roadmap, ES' 2-Year Cloud Transition Strategy and Roadmap, and/or EA's Cloud Roadmap on a monthly basis.
b. Assess capability gaps between current and target state enterprise hybrid cloud architectures as well as prescribe solutions, guidance, and sequencing plans to support planning and execution of ES' 2-year Cloud Transition Strategy, the EAR, and related Cloud tasks in IRS' IT Modernization and IRA Strategic Operating Plans on a quarterly basis.
c. Engage delivery partners and the EAR team to align on application modernization priorities and timelines as well as proactively engage IRA program teams to identify future Cloud modernization architecture development requirements, especially relating to major transformation initiatives (e.g., mainframe modernization) every month.

DRAFT

d. Prescribe and/or update Cloud domain architecture guidance to optimize workload and platform portability across IRS' IT landing zones.
e. Prescribe and/or update enterprise technology stacks for Cloud and Cyber domains' technical capabilities on a quarterly basis.
f. Prescribe Cloud domain architecture solutions and updates to address technical capability gaps relating to target state capability requirements for high availability, disaster recovery, and data backup/restore operations across all landing zones.
g. Analyze Red Hat Application Migration Toolkit (RHAMT) tool assessment results to assess cloud migration readiness and inform Cloud solution architecture prescriptions.
h. Define, document, communicate, and maintain development, infrastructure environment provisioning, continuous integration/continuous delivery (CI/CD), and containerization standards and IT lifecycle management procedures for all types of IRS application deployments in accordance with industry leading practices.
i. Analyze technical capability gaps of cloud foundational services and prescribe guidance to address gaps across multiple cloud service providers and update Cloud and Cyber domain architecture content accordingly.
j. Based upon clearly documented functional and non-functional requirements, develop and maintain open, scalable, elastic, reusable, and extensible architectures (i.e., architecture patterns), standards, and guidance for all of IRS' current and future Cloud service and deployment models in Software AG/IBM's Alfabet and ARIS service offerings or other tool prescribed by IRS. If necessary, coordinate with delivery partners to capture functional and non-functional requirements in a standard agile format (e.g., user and technical stories). Such architectures may leverage multiple Cloud platforms across multiple landing zones. Architecture patterns should optimize portability, interoperability, and operational resilience across landing zones.
k. Define and/or update reusable Cloud architecture patterns, standards (e.g., technical infrastructure compute and storage capacity specifications), and guidance to accelerate provisioning of new application environments or reuse of pre-existing environments for application modernizations with similar requirements.
l. Contractor shall prescribe potential solution options in application architecture patterns to limit data egress/ingress operations and enable delivery partners to virtually view and analyze log data natively within cloud landing zones via REST API calls or other methods.
m. Application architecture patterns shall prescribe guidance on how to leverage loosely coupled YAML/ JSON/XML/Python/GO APIs to ensure compatibility across platforms and landing zones as well as API implementation standard(s) to automate provisioning and configuration of new APIs and API endpoint access policies on API GW Management Platform via CI/CD pipeline solution(s).
n. Prescribe reusable and extensible architecture patterns for all of IRS' current and future Cloud service and deployment models across all landing zones in Software

DRAFT

AG/IBM's Alfabet and ARIS service offerings, enabling stakeholders to expedite the development of transition and target state architectures as well as sequencing plans.

o. Prescribe guidance on Cloud architecture and design artifact process development improvements, enabling EA to define and reuse architecture patterns in Software AG/IBM's Alfabet and ARIS service offerings as well as enhance product quality and align to industry leading Cloud architecture framework(s).
p. Prescribe architectural guidance to help expedite and improve system security assessment and authorization requirements (e.g., Prescribe guidance for application solution architecture pattern(s) to help automate approval decisions for Security Change Management (SecChM) requests, firewall rule changes, and Authorizations to Operate (ATOs) decisions within days as opposed to weeks or months.) as prescribed per IRS' Cybersecurity standards, guidelines, and IRM requirements (e.g., IRM 10.8.1, 10.8.24).
q. Prescribe standards, guidance, and architecture(s) for orchestrating the delivery of all project software artifacts, computing infrastructure, and patches from source code check-in through production deployment for all IT customers, enabling fully automated DevSecOps solution implementations with requisite security and quality in place. In addition, DevSecOps guidance should prescribe how to automate application and enforcement of the Risk Management Framework (RMF) in solution development, security change management, firewall rule change requests, and ATO approval processes.
r. DevSecOps guidance should advise program/project teams on how to use IRS tools and services (e.g., AWS Kiali, Splunk, Splunk ITSI, and AppDynamics) to troubleshoot code deployment issues as well as provide testing, validation, and performance monitoring support or analysis as needed.
s. Coordinate with delivery partners (e.g., User and Network Services, Enterprise Operations, and Cybersecurity) to identify network modernization initiatives and update Cloud and Cyber domain architectures to help minimize network latency, optimize system performance, and reduce data ingress/egress costs across all landing zones.
t. Contractor shall coordinate with stakeholders (e.g., cloud service providers, integrators, delivery partners) to prescribe Cyber domain architecture updates for optimizing visibility into potential security risks across landing zones and reuse of existing enterprise solutions for addressing Trusted Internet Connections (TIC) 3.0 network connectivity and security compliance capability requirements without needing to deploy additional tools or solutions in new landing zones as much as possible.
u. Prescribe and/or update guidance (e.g., Attribute Based Access Control (ABAC) Transition Implementation Plan) to manage, segment, and isolate user populations

DRAFT

and data in accordance with EA's Cyber domain architecture, especially within multi-tenant environments for all types of projects.

v. Define and maintain process and guidance for modernizing and migrating databases (e.g., Oracle on-prem to Oracle Cloud Infrastructure). Review cloud-native solution offerings for database conversions and migrations as well as prescribe database modernization approaches. As needed, support proof-of-concepts converting Oracle and other databases to Cloud database solutions and document solution implementation approaches and procedures accordingly.

w. Prescribe standards and/or guidance for project teams to securely generate, extract, transform, load, store, and/or access synthetic data as well as integrate with existing enterprise services, and address requirements for connectivity, security, privacy, interoperability, portability, functionality, and data sharing across all types of environments.

x. Prescribe enterprise approaches in guidance and/or standard artifact(s) to enable deployments of workloads to any landing zone without impacting the performance of data retrieval, publishing, and validation services (e.g., Common Enterprise Services, Data Access Layer service) and/or integration with authoritative data sources (e.g., Enterprise Data Platform (EDP)).

y. Prescribe and/or update guidance to inform and standardize approach for selecting Cloud landing zones, Cloud Service Providers (CSPs), and Cloud Service Offerings (CSOs) in accordance with functional and non-functional requirements and objectives (e.g., optimize performance, minimize cost, maximize portability, reduce complexity, constrain expansion of technology stack, reduce attack surface).

z. Prescribe and/or update Cloud domain architecture standard(s), guidance, and technology stack to enable deployment and configuration of industry leading centralized multi-cloud management plane solution(s), enabling IT to centrally view and monitor all IT assets across all landing zones as well as centrally orchestrate the management, provisioning, configuration, and financial management (i.e., FinOps) of said assets.

aa. Analyze hybrid Cloud management processes and use cases as well as compatibility, interoperability, and portability of on-premises management tools to align Cloud management capability and technology stack requirements to the implementation of multi-cloud management plane solution prescription(s).

bb. Identify capability gaps relating to system performance measurement, management, and visibility as well as prescribe solution architecture(s) and technology stack components to drive creation of a "single pane" dashboard prototype, enabling various stakeholders to analyze large volumes of data from solutions like Splunk ITSI, AppDynamics, and Datadog to proactively identify system performance risks/issues, glean actionable insights, and address capability gaps accordingly.

DRAFT

cc. Work with delivery partners to prescribe guidance for centrally managing Cloud service offering subscriptions, billing, and payments, including prescribing solutions to enable select Government employees to leverage self-service functionality for estimating the likely cost of new Cloud environments and infrastructure based upon standard architecture pattern(s) and technical infrastructure specifications.

dd. Prescribe guidance on how to implement application performance monitoring across application, infrastructure, and networking components in a consolidated and federated manner as well as provide direction to complement current and future application monitoring solutions.

ee. Develop architecture standards and guidance to support development, testing, and deployments for enabling experimentation with emerging technical capabilities across hardware, software, infrastructure management, platform management, compute capacity, storage capacity, networking, and licensing as well as support implementation of scalable and automated processes across all types of environments, including enabling integration with existing infrastructure, configuration, and change management solutions to optimize implementation of DevSecOps capabilities (e.g., infrastructure as code) and modern deployment options (e.g., blue-green, canary, etc.) across all landing zones.

ff. Analyze existing DevSecOps capabilities to identify potential improvements and prescribe solutions to provide secure, reliable, resilient CI/CD pipelines and accelerate deployment velocity across project teams.

gg. Coordinate with shared platform program/project teams (e.g., Common Enterprise Services) to prescribe standards and guidance to accelerate reuse of common services and adoption of shared functions (i.e., functions as a service), microservices, serverless computing, portable service offerings, and open API standards across the enterprise.

hh. Coordinate with Cybersecurity and delivery partners to establish and enforce a set of Cloud security controls (e.g., guardrails), procedures, and technologies in guidance and/or standard artifacts to drive compliance with organizational, federal, and industry standards as well as establish strong security patterns and processes to protect taxpayers' personal data across all types of landing zones, enabling IT to optimize automated solutions for continually validating and monitoring the implementation of guardrail requirements as well as defining policy rules to automatically trigger reviews of potential violations by delivery partners.

ii. Collaborate with delivery partners (e.g., Cybersecurity, Enterprise Operations, User and Network Services) to update an adaptive, scalable, and converged enterprise zero-trust cybersecurity architecture/design across all landing zones and environments as well as prescribe zero-trust cybersecurity architecture/design patterns and standards to enable project teams to align application design and implementation decisions to

DRAFT

zero-trust guidelines and security capability requirements outlined in Trusted Internet Connections (TIC) 3.0 guidance at least twice per year.

jj. Prescribe and implement procedure to analyze total capacity of existing storage and compute platforms and prescribe guidance on how to optimize utilization of existing storage and compute capacity (e.g., Prescribe solutions to enable multiple project teams to use and share the same pre-development sandbox environment's storage and compute capacity.) as well as reduce IT's footprint of storage and compute components across all landing zone(s) on a quarterly basis.

kk. Advise EA on Artificial Intelligence/Machine Learning (AI/ML) technical capabilities and prescribe AI/ML architecture patterns as well as work with Research, Applied Analytics & Statistics (RAAS) team and EA colleagues to analyze and align AI use cases to enterprise and domain architectures for implementation on the shared Advanced Analytics Platform (AAP).

ll. Maintain and enhance the API Management Strategy document to explain the detailed architecture of the API Management Platform Implementation and provide guidelines for API Design, Development, and Governance (design-time and run-time) to ensure consistent use of APIs across IRS. Prescribe and/or update high-performing and resilient solution architecture(s) and options to enable IT to consolidate API Gateway (GW) platforms (i.e., Layer 7, Forum Sentry, and AWS API GWs) into a single API Management Platform on SoftwareAG/IBM's webMethods product stack. Solution architecture(s) and option(s) should address data consumption and sharing requirements of both internal and external facing stakeholders. Coordinate with delivery partners to conduct tests for determining whether pre-existing solutions (e.g., Ping Identity product suite) can address the capability requirements of legacy API GWs (e.g., Determine whether Ping Identity product stack can replace Layer 7 API GWs to address authentication and authorization requirements for application-to-application communications.).

mm. Ensure all technology guidance considers the enterprise's current, transition, and target state architectures when developing Cloud and Cyber domain architecture artifacts, especially as new capabilities (e.g., AI/ML) emerge to address strategic requirements and objectives in the Enterprise Architecture and Roadmap (EAR) and IRA Strategic Operating Plan.

nn. Prescribe quantifiable indicators for measurement, analysis, and assessment of workload performance across a given system's internal system components and external system dependencies (e.g., Information Returns Modernization (IR Mod) workloads depend on Secure Access Digital Identity for external user authentication and authorization.) in Cloud domain architecture guidance artifact(s), enabling EA to reliably prescribe solution architectures for addressing worst case scenarios for storage and compute capacity consumption over time.

DRAFT

oo. Enable EA to proactively identify system performance risks, issues, and root causes as well as prescribe solution architectures and options accordingly.
pp. Work with delivery partners to prescribe enterprise solution architecture option(s) for enabling IT to continually test and validate implementation of target performance metrics across internal system components and external system dependencies.
qq. Coordinate with stakeholders to request feedback on Cloud and Cyber domain architecture work products and consider lessons learned from engagements with project teams to continually improve the quality of architecture standards, guidelines, and artifacts as well as accelerate artifact delivery times at least twice per year.
rr. Prescribe guidance to prototype industry leading methods for automated workload deployments, infrastructure provisioning (e.g., infrastructure as code), change management, configuration management, software code version control, code branching, automated functional and performance testing, security control implementation testing, and synthetic data generation while adhering to agile practices as well as documenting architectures and technical infrastructure specifications to streamline future prototyping efforts, enable expansion of newly proven capabilities across the enterprise, and drive adoption of innovative business transformation capabilities to achieve modernization objectives.
ss. Prescribe and/or update guidance on how to apply industry leading practices and DevSecOps processes and capabilities to continuously improve code development and maintenance standards across the enterprise.
tt. Prescribe architectural guidance on how to quickly prototype FedRAMP-authorized cloud service offerings across all service models (i.e., Infrastructure, Platform, and Software as a Service) without requiring project teams to complete technology insertion process steps and/or obtain an Authorization to Operate (ATO) first.
uu. Prescribe guidance for optimizing reuse of industry leading FedRAMP-authorized service offerings, minimize software and/or service development work (e.g., Optimize and streamline process to consume SaaS offerings and prescribe solution integration architectures accordingly.), and maintain compliance with U.S. Government requirements.
vv. Prescribe guidance on how to quickly prototype non-FedRAMP-authorized cloud service offerings across all service models (i.e., Infrastructure, Platform, and Software as a Service), enabling IRS to evaluate viability of non-FedRAMP-authorized cloud service offering functionality and align on FedRAMP authorization sponsorship decisions accordingly.
ww. Prescribe guidance to efficiently and effectively integrate the work of prototype design, development, testing, and security assessment teams, enabling project teams to streamline efforts to promote prototypes of SaaS offerings or prototypes of other solutions from sandbox or pre-development environments to higher environments while maintaining compliance with change management and security requirements.

DRAFT

xx. Deliver, present, and store all Cloud and Cyber domain architecture artifacts in a centralized repository.

yy. Prescribe and/or update guidance on how to implement a Cloud Native Computing Foundation (CNCF) Kubernetes architecture to support all core multi-Cloud tooling/capabilities and allow testing, rollback, and conditional routing for production and test deployments to accelerate Cloud adoption.

zz. Prescribe and/or update guidance to advise teams on how to use security and functional infrastructure engineering processes and best practices, including immutability, ephemeral services, automated GitOps, and event-driven policy changes to optimize development efforts and ensure consistency of Cloud modernization efforts.

aaa. Prescribe guidance on how to inherit, develop, and/or apply appropriate security layers and controls for open-source software products, enabling project teams to streamline efforts for approving and integrating open-source software products with other IRS systems.

bbb. Work with managed service providers (e.g., Integrated Enterprise Portal, Treasury Cloud, Managed Infrastructure Data Services, and Software as a Service cloud service provider teams) to enable IT modernization efforts across all IT landing zones.

ccc. Update Cloud and Cyber domain work plans to reflect status of current work in progress as well as milestones, dependencies, timelines, objectives & key results, and success criteria (i.e., definition of done) for planned work.

Deliverables:

- Update EA's Cloud and Cyber domain architecture content in EA's Enterprise Architecture and Roadmap, ES' 2-Year Cloud Transition Strategy and Roadmap, and/or EA's Cloud Roadmap on a monthly basis.
- Assess capability gaps between current and target state enterprise hybrid cloud architectures as well as prescribe solutions, guidance, and sequencing plans to support planning and execution of ES' 2-year Cloud Transition Strategy, the EAR, and related Cloud tasks in IRS' IT Modernization and IRA Strategic Operating Plans on a quarterly basis.
- Prescribe and/or update Cloud domain architecture guidance to optimize workload and platform portability across IRS' IT landing zones.
- Prescribe and/or update enterprise technology stacks for Cloud and Cyber domains' technical capabilities on a quarterly basis.
- Define, document, communicate, and maintain development, infrastructure environment provisioning, continuous integration/continuous delivery (CI/CD), and containerization standards and IT lifecycle management procedures for all types of IRS application deployments in accordance with industry leading practices.
- Based upon clearly documented functional and non-functional requirements, develop and maintain open, scalable, elastic, reusable, and extensible architectures (i.e.,

DRAFT

architecture patterns), standards, and guidance for all of IRS' current and future Cloud service and deployment models in Software AG/IBM's Alfabet and ARIS service offerings or other tool prescribed by IRS. If necessary, coordinate with delivery partners to capture functional and non-functional requirements in a standard agile format (e.g., user and technical stories). Such architectures may leverage multiple Cloud platforms across multiple landing zones. Architecture patterns should optimize portability, interoperability, and operational resilience across landing zones.

- Define and/or update reusable Cloud architecture patterns, standards (e.g., technical infrastructure compute and storage capacity specifications), and guidance to accelerate provisioning of new application environments or reuse of pre-existing environments for application modernizations with similar requirements.
- Prescribe guidance on Cloud architecture and design artifact process development improvements, enabling EA to define and reuse architecture patterns in Software AG/IBM's Alfabet and ARIS service offerings as well as enhance product quality and align to industry leading Cloud architecture framework(s).
- Prescribe architectural guidance to help expedite and improve system security assessment and authorization requirements (e.g., Prescribe guidance for application solution architecture pattern(s) to help automate approval decisions for Security Change Management (SecChM) requests, firewall rule changes, and Authorizations to Operate (ATOs) decisions within days as opposed to weeks or months.) as prescribed per IRS' Cybersecurity standards, guidelines, and IRM requirements (e.g., IRM 10.8.1, 10.8.24).
- Prescribe standards, guidance, and architecture(s) for orchestrating the delivery of all project software artifacts, computing infrastructure, and patches from source code check-in through production deployment for all IT customers, enabling fully automated DevSecOps solution implementations with requisite security and quality in place. In addition, DevSecOps guidance should prescribe how to automate application and enforcement of the Risk Management Framework (RMF) in solution development, security change management, firewall rule change requests, and ATO approval processes.
- Prescribe and/or update guidance (e.g., Attribute Based Access Control (ABAC) Transition Implementation Plan) to manage, segment, and isolate user populations and data in accordance with EA's Cyber domain architecture, especially within multi-tenant environments for all types of projects.
- Define and maintain process and guidance for modernizing and migrating databases (e.g., Oracle on-prem to Oracle Cloud Infrastructure). Review cloud-native solution offerings for database conversions and migrations as well as prescribe database modernization approaches. As needed, support proof-of-concepts converting Oracle and other databases to Cloud database solutions and document solution implementation approaches and procedures accordingly.
- Prescribe standards and/or guidance for project teams to securely generate, extract, transform, load, store, and/or access synthetic data as well as integrate with existing enterprise services, and address requirements for connectivity, security, privacy,

DRAFT

interoperability, portability, functionality, and data sharing across all types of environments.

- Prescribe enterprise approaches to enable deployments of workloads to any landing zone without impacting the performance of data retrieval, publishing, and validation services (e.g., Common Enterprise Services, Data Access Layer service) and/or integration with authoritative data sources (e.g., Enterprise Data Platform (EDP)).
- Prescribe and/or update guidance to inform and standardize approach for selecting Cloud landing zones, Cloud Service Providers (CSPs), and Cloud Service Offerings (CSOs) in accordance with functional and non-functional requirements and objectives (e.g., optimize performance, minimize cost, maximize portability, reduce complexity, constrain expansion of technology stack, reduce attack surface).
- Prescribe and/or update Cloud domain architecture standard(s), guidance, and technology stack to enable deployment and configuration of industry leading centralized multi-cloud management plane solution(s), enabling IT to centrally view and monitor all IT assets across all landing zones as well as centrally orchestrate the management, provisioning, configuration, and financial management (i.e., FinOps) of said assets.
- Prescribe guidance on how to implement application performance monitoring across application, infrastructure, and networking components in a consolidated and federated manner as well as provide direction to complement current and future application monitoring solutions.
- Develop architecture standards and guidance to support development, testing, and deployments for enabling experimentation with emerging technical capabilities across hardware, software, infrastructure management, platform management, compute capacity, storage capacity, networking, and licensing as well as support implementation of scalable and automated processes across all types of environments, including enabling integration with existing infrastructure, configuration, and change management solutions to optimize implementation of DevSecOps capabilities (e.g., infrastructure as code) and modern deployment options (e.g., blue-green, canary, etc.) across all landing zones.
- Coordinate with shared platform program/project teams (e.g., Common Enterprise Services) to prescribe standards and guidance to accelerate reuse of common services and adoption of shared functions (i.e., functions as a service), microservices, serverless computing, portable service offerings, and open API standards across the enterprise.
- Coordinate with Cybersecurity and delivery partners to establish and enforce a set of Cloud security controls (e.g., guardrails), procedures, guidance, and technologies to comply with organizational, federal, and industry standards as well as establish strong security patterns and processes to protect taxpayers' personal data across all types of landing zones, enabling IT to optimize automated solutions for continually validating and monitoring the implementation of guardrail requirements as well as defining policy rules to automatically trigger reviews of potential violations by delivery partners.

DRAFT

- Collaborate with delivery partners (e.g., Cybersecurity, Enterprise Operations, User and Network Services) to update an adaptive, scalable, and converged enterprise zero-trust cybersecurity architecture/design across all landing zones and environments as well as prescribe zero-trust cybersecurity architecture/design patterns and standards to enable project teams to align application design and implementation decisions to zero-trust guidelines and security capability requirements outlined in Trusted Internet Connections (TIC) 3.0 guidance at least twice per year.
- Analyze total capacity of existing storage and compute platforms and prescribe guidance on how to optimize utilization of existing storage and compute capacity (e.g., Prescribe solutions to enable multiple project teams to use and share the same pre-development sandbox environment's storage and compute capacity.) as well as reduce IT's footprint of storage and compute components across all landing zone(s) on a quarterly basis.
- Maintain and enhance the API Management Strategy document to explain the detailed architecture of the API Management Platform Implementation and provide guidelines for API Design, Development, and Governance (design-time and run-time) to ensure consistent use of APIs across IRS. Prescribe and/or update high-performing and resilient solution architecture(s) and options to enable IT to consolidate API Gateway (GW) platforms (i.e., Layer 7, Forum Sentry, and AWS API GWs) into a single API Management Platform on SoftwareAG/IBM's webMethods product stack. Solution architecture(s) and option(s) should address data consumption and sharing requirements of both internal and external facing stakeholders. Coordinate with delivery partners to conduct tests for determining whether pre-existing solutions (e.g., Ping Identity product suite) can address the capability requirements of legacy API GWs (e.g., Determine whether Ping Identity product stack can replace Layer 7 API GWs to address authentication and authorization requirements for application-to-application communications.)
- Provide quantifiable indicators for measurement, analysis, and assessment of workload performance across a given system's internal system components and external system dependencies (e.g., Information Returns Modernization (IR Mod) workloads depend on Secure Access Digital Identity for external user authentication and authorization.), enabling EA to reliably prescribe solution architectures for addressing worst case scenarios for storage and compute capacity consumption over time.
- Work with delivery partners to prescribe enterprise solution architecture option(s) for enabling IT to continually test and validate implementation of target performance metrics across internal system components and external system dependencies.
- Coordinate with stakeholders to request feedback on Cloud and Cyber domain architecture work products and consider lessons learned from engagements with project teams to continually improve the quality of architecture standards, guidelines, and artifacts as well as accelerate artifact delivery times at least twice per year.
- Prescribe guidance to prototype industry leading methods for automated workload deployments, infrastructure provisioning (e.g., infrastructure as code), change

DRAFT

management, configuration management, software code version control, code branching, automated functional and performance testing, security control implementation testing, and synthetic data generation while adhering to agile practices as well as documenting architectures and technical infrastructure specifications to streamline future prototyping efforts, enable expansion of newly proven capabilities across the enterprise, and drive adoption of innovative business transformation capabilities to achieve modernization objectives.

- Prescribe and/or update guidance on how to apply industry leading practices and DevSecOps processes and capabilities to continuously improve code development and maintenance standards across the enterprise.
- Prescribe architectural guidance on how to quickly prototype FedRAMP-authorized cloud service offerings across all service models (i.e., Infrastructure, Platform, and Software as a Service) without requiring project teams to complete technology insertion process steps and/or obtain an Authorization to Operate (ATO) first.
- Prescribe guidance for optimizing reuse of industry leading FedRAMP-authorized service offerings, minimize software and/or service development work (e.g., Optimize and streamline process to consume SaaS offerings and prescribe solution integration architectures accordingly.), and maintain compliance with U.S. Government requirements.
- Prescribe guidance on how to quickly prototype non-FedRAMP-authorized cloud service offerings across all service models (i.e., Infrastructure, Platform, and Software as a Service), enabling IRS to evaluate viability of non-FedRAMP-authorized cloud service offering functionality and align on FedRAMP authorization sponsorship decisions accordingly.
- Prescribe guidance to efficiently and effectively integrate the work of prototype design, development, testing, and security assessment teams, enabling project teams to streamline efforts to promote prototypes of SaaS offerings or prototypes of other solutions from sandbox or pre-development environments to higher environments while maintaining compliance with change management and security requirements.
- Prescribe and/or update guidance on how to implement a Cloud Native Computing Foundation (CNCF) Kubernetes architecture to support all core multi-Cloud tooling/capabilities and allow testing, rollback, and conditional routing for production and test deployments to accelerate Cloud adoption.
- Prescribe and/or update guidance to advise teams on how to use security and functional infrastructure engineering processes and best practices, including immutability, ephemeral services, automated GitOps, and event-driven policy changes to optimize development efforts and ensure consistency of Cloud modernization efforts.
- Prescribe guidance on how to inherit, develop, and/or apply appropriate security layers and controls for open-source software products, enabling project teams to streamline efforts for approving and integrating open-source software products with other IRS systems.

DRAFT

- Update Cloud and Cyber domain work plans to reflect status of current work in progress as well as milestones, dependencies, timelines, objectives & key results, and success criteria (i.e., definition of done) for planned work.

10. Cloud Customer Engagement and Communication

EA requires cloud architecture and design support to enable IT to modernize IRS data, applications, and services across service and deployment models. Maintaining a cloud infrastructure will reduce fixed investment, minimize the risks of aging hardware, and improve scalability and elasticity. The expansion to private and hybrid cloud will support long-term and emergent business requirements for enterprise IT orchestration and service management. IRS systems must accommodate heavy demand during peak times, resulting in the critical need for both infrastructure scalability and flexibility. The overall objective is to enable the modernization of workloads and applications in the cloud as well as provide comprehensive cloud modernization planning services. The Vendor support will enable alignment to the 2-year Cloud Transition Strategy, EA's vision, target state holistic architecture, Enterprise Architecture Roadmap (EAR), IRS Modernization Plan and the IRA Strategic Operating Plan, enabling EA to achieve cloud modernization and transformation objectives. The services required shall be delivered in accordance with the terms and conditions of the FAR regulations.

10.1 Overall Objectives

a. Provide functional support to fully develop and deliver services for Requirements Gathering, Application Onboarding, and Governance
b. Enable EA to strengthen its Cloud Governance and oversight responsibilities as well as continually improve engagement and alignment across EA branches and delivery partner organizations.
c. Enable IRS to seamlessly continue Cloud modernization efforts by providing IRS with sufficient transition support.
d. Enable alignment with best practices by providing guidance on tools and processes for Cloud Governance.
e. Enable program agility by using agile practices that include development of roadmaps, backlogs, and sprint plans.
f. Enable EA to continuously measure and improve architecture artifact delivery efficiency and effectiveness (e.g., EA needs to use metrics to measure continual improvement of delivery speed, volume, quality, and predictability over time.).

10.2 Cloud Strategy, Architecture Governance and Management Scope

a. Provide updated dashboard reporting to visualize key performance indicators, progress, and impacts of Cloud modernization efforts and extract insights every other week.
b. Leverage dashboard data to identify opportunities to optimize system performance, reduce costs, and improve IRS operations on monthly basis.

DRAFT

c. Enable seamless integration with governance board(s) (e.g., Architecture Review Board, Cloud Center of Excellence Advisory Board) to ensure timely acceptance/approvals on solution designs and deployments.
d. Support internal and external coordination to include, but not limited to, working with customers, other ACIOs, stakeholders' agencies, internal IRS Program/Staff Offices and related organizations, and other external entities (e.g., Cloud and managed service providers) in the performance of EA's overall mission to enable implementation of IRS' multi-Cloud ecosystem, establishment of Cloud foundational capabilities for the enterprise, and enhancement of onboarding services for Cloud consumers.
e. Provide timely reporting of Cloud modernization efforts (e.g., provide updates in weekly status reports, quad charts, and/or other work products) to ensure leadership has the most up-to-date information on application modernization milestones, risks, and issues to inform and enable effective decision making.
f. Support daily tracking and prioritization of Cloud architecture and design support requests in EA product backlog(s).
g. Recommend Cloud architecture and design priorities in accordance with IRA Transformation and Strategy Office (TSO) guidance and provide subject matter expertise to inform prioritization activities.
h. Support development and maintenance of EA's As-Built Architecture (ABA)'s inventory of Applications in the Cloud.
i. Publish cloud policies, procedures, processes (e.g., new intake and change request processes), architectures, and designs (artifacts) to EA's designated repositories at least twice per year.
j. Operate all capabilities to enable execution of Cloud service request processes, including SP site access requests and email requests (Expected volume is ~ 10-15 requests/emails per week).
k. Update the status for each application modernization project with an active Cloud service request in IRWorks on an ad hoc basis.
l. Engage and advise stakeholders on how to complete Cloud service request workflow steps for new projects and existing projects in IRWorks.
m. Based upon Cloud service request process improvements approved by EA leadership, coordinate with Office of Chief Technology Office (OCTO) and other ACIO organizations to maintain backlog of new IRWorks feature requests and engage IRWorks team to prioritize, plan, and schedule implementation and testing of new features, including but not limited to, expanding the scope of the current Cloud service request workflow (e.g., streamline integration with OneSDLC and technology insertion processes or workflows) to include all process steps for implementing Cloud services and environments (i.e., sandbox, development, test, production environments) across all landing zones (e.g., Amazon Web Services (AWS), Microsoft Azure, Google Cloud Platform (GCP)), managed service providers (e.g., Treasury Cloud (TCloud), Integrated

DRAFT

Enterprise Portal (IEP), and Managed Infrastructure Data Services (MIDS)), and platforms (e.g., Application Programming Interface (API) Gateways, Enterprise Data Platform (EDP), External Partner Zone (EPZ), Enterprise Pega Platform (EPP), Event Driven Architecture (EDA) platform, Common Enterprise Services (CES) platform, etc.) on an ad hoc basis.

n. Based upon pre-defined Cloud architecture patterns and technical infrastructure specifications (e.g., compute, memory, storage capacity) prescribed by EA in Software AG/IBM's Alfabet and ARIS service offerings, coordinate with OCTO, other delivery partners, and IRWorks team to implement self-service functionality in IRWorks (i.e., An authorized user could log in to IRWorks, review a short list of environment provisioning options and specifications, select the appropriate option, submit a request in IRWorks to provision the environments with the technical infrastructure specifications corresponding to the selected option, and then IRWorks would trigger downstream systems like Ansible, for example, to automatically provision the user's environments and cloud hosting infrastructure.) to automate the provisioning of new environments and Cloud hosting infrastructure requested by project teams across all landing zones (e.g., AWS, Azure, GCP Cloud, and/or on-premises landing zones) in accordance with the implementation milestones and dates defined by the Government after contract award.
o. Work with delivery partners and Cloud architects/engineers to further automate execution of Cloud service request workflow by enabling Cloud architects/engineers to use Microsoft Teams to trigger closure of Cloud service request tickets in IRWorks through integration of Microsoft Teams with IRWorks via Enterprise Pega Platform or other similar workflow solution approved by IRS.
p. Document and communicate implementation of feature changes in IRWorks to stakeholders through various communications channels at least twice per year.
q. Conduct meetings with delivery partners (~90 participants) to continually improve Cloud service request processes as well as communicate process changes and collect feedback at least twice per year.
r. Develop and manage a risk register as well as implement risk management processes prescribed by the Project Management Body of Knowledge within first 60 days of contract award, including planning risk management, identifying risks, performing qualitative risk analysis, performing quantitative risk analysis, planning risk responses, and monitoring and controlling risks.
s. Implement procedures to continuously identify, prevent, and eliminate deficient or defective processes, practices, or services potentially impeding the delivery of architecture work products.
t. Provide strategic and tactical messaging support for new Cloud technology modernization opportunities and capability deliveries (e.g., inform enterprise stakeholders on the availability of new Cloud-based solutions and new Cloud

DRAFT

architecture and design standards or patterns) on an ad hoc basis in accordance with delivery schedule defined by the Government, including enabling stakeholders to readily find, access, and retrieve relevant artifacts.

u. Prepare as well as assist with the delivery, maintenance, storage, and retrieval of executive briefings and presentations on an ad hoc basis in accordance with the delivery schedule defined by the Government.

v. Develop and maintain a communication plan to address internal and external communication needs within first 60 days of contract award.

w. Implement an effective stakeholder engagement model to facilitate organizational change as well as clarify roles and responsibilities for Cloud service request workflow stakeholders to complete task assignments efficiently and effectively.

x. Provide complete, timely, seamless transition from the incumbent Contractor to the successor Contractor and/or Government personnel without a lapse in services provided or delays in scheduled performance.

y. Facilitate or support the facilitation of multiple scrum meetings with EA's Cloud architecture and design leadership and stakeholders on a weekly basis to track resolution of tasks and priorities as well as report progress in weekly status reports (e.g., weekly quad charts).

z. Support EA's efforts to respond to TIGTA auditors' questions regarding Cloud architecture and design topics as well as store questions and answers in a centrally managed repository on an ad hoc basis in accordance with the delivery schedule prescribed by the Government, providing the capability to quickly retrieve and collate such info in the future.

aa. Prescribe governance policy requirements and criteria to enforce implementation of EA's Cloud architecture and design prescriptions in Cloud architecture and design artifacts as well as for DevSecOps solution implementations

Deliverables:

- Provide updated dashboard reporting to visualize key performance indicators, progress, and impacts of Cloud modernization efforts and extract insights every week.
- Document and communicate implementation of feature changes in IRWorks to stakeholders through various communications channels at least twice per year.
- Conduct meetings with delivery partners (~90 participants) to continually improve Cloud service request processes as well as communicate process changes and collect feedback at least twice per year.
- Develop and manage a risk/issue register as well as implement risk/issue management processes prescribed by the Project Management Body of Knowledge within first 60 days of contract award, including planning risk management, identifying risks/issues, performing qualitative risk analysis, performing quantitative risk analysis, planning risk/issues responses, and monitoring and controlling risks/issues.
- Provide strategic and tactical messaging support for new Cloud technology

DRAFT

modernization opportunities and capability deliveries (e.g., inform enterprise stakeholders on the availability of new Cloud-based solutions and new Cloud architecture and design standards or patterns) on an ad hoc basis in accordance with delivery schedule defined by the Government, including enabling stakeholders to readily find, access, and retrieve relevant artifacts.

- Prepare as well as assist with the delivery, maintenance, storage, and retrieval of executive briefings and presentations on an ad hoc basis in accordance with the delivery schedule defined by the Government.
- Develop and maintain a communication plan to address internal and external communication needs within first 60 days of contract award.
- Facilitate or support the facilitation of multiple scrum meetings with EA's Cloud architecture and design leadership and stakeholders on a weekly basis to track resolution of tasks and priorities as well as report progress in weekly status reports (e.g., weekly quad charts).
- Prescribe governance policy requirements and criteria to enforce implementation of EA's Cloud architecture and design prescriptions in Cloud architecture and design artifacts as well as for DevSecOps solution implementations.
- Support EA's efforts to respond to TIGTA auditors' questions regarding Cloud architecture and design topics as well as store questions and answers in a centrally managed repository on an ad hoc basis in accordance with the delivery schedule prescribed by the Government, providing the capability to quickly retrieve and collate such info in the future.

11. Architecture Strategy and Modernization

To achieve its mission in guiding the investments, the EAO is heavily involved in IRS strategic planning activities and Enterprise Architecture Domain-based framework activities. The Contractor shall provide support to the EAO in those strategic planning engagements through written and oral presentations for specific programs, including IT Strategy Development and Business and IT Strategy Alignment. The EAO develops strategies, guiderails, approaches, patterns, and architectures for the Enterprise, including enterprise systems analysis and architectures related to Technology Retirement (TR) and Enterprise Architecture and Roadmap (EAR). Workstreams are defined by ongoing rationalization of applications within the Agency to ensure viability and currency of applications and systems.

11.1 Technology Retirement

The Contractor shall complete the development and maintenance of a consolidated Technology Retirement approach, identification and prioritization of retirement targets, and impact of technology retirements across the Enterprise, including backlog creation and management, architecture support services encompassing technology retirement analysis, related prescriptive architectures capturing impact of retirements, associated asset retirement sequencing, and One Software Development Life Cycle (OneSDLC) decommissioning process support and targeted activities and progress reporting.

DRAFT

The successful Contractor shall complete the assessment, planning, and execution of system retirements, with a specific focus on phasing out legacy technologies and systems. The support shall include a thorough evaluation of legacy systems, identifying potential risks and impacts, and developing strategic plans for a smooth transition. The Contractor shall also address all dimensions of technology retirement, ensuring alignment with organizational goals, operational continuity, and the adoption of modern, more efficient solutions.

The successful Contractor shall deliver comprehensive support for the automation of technology retirements (construction of Enterprise IT Portfolio Management capabilities that facilitates retirement impacts and investments) ensuring efficient and seamless processes throughout the lifecycle of the system decommissioning and modernization. In addition, the Contractor shall construct responses resulting from any inquiries by internal and external governing bodies related to retirement processes, procedures, current and future state conditions, and any IRS retirement activity.

Skillsets Required:

The Contractor shall provide experienced personnel with demonstrated success managing legacy systems retirement and migration to new technologies. The individuals should have experience in supporting the assessment, planning, and execution of retiring and decommissioning of large legacy systems in a complex organization of similar scope to IRS.

Required skills include, but are not limited to: Business analysis and evaluation of legacy systems

- Architectural analysis
- Reducing business and mission risks
- Defining solutions and supporting improvement
- Process modeling
- Skilled in agile, iterative processes
- Document repository management

Deliverables:

- Complete end-to-end Application, System, or Platform retirement analyses and associated support, including:
- Conducting identification and prioritization of retirement targets (maintaining lists and backlogs).
- Conducting business impact analysis of retirement targets and determine alternative solutions to ensure business continuity.
- Conducting retirement architecture impact analysis of appropriate architectures, retirement asset inventory, and asset decommissioning sequencing for the given Application, System, or Platform retirement including but not limited to:
    - Collection of (or develop if necessary) current state architectures for Applications, Systems, or Platforms to support retirement assessments.
    - Collection of transition and target state architectures of the modernized system providing context for the retirement analysis.

DRAFT

    - Mapping system requirements from current state to modernized state to ensure scope of retirement.
    - Analyzing interfaces and interactions of current system and associated systems, e.g., databases, applications, services, and/or platforms.
    - Performing overall architectural impact analysis of the retirement.
    - Developing retirement asset inventory of the retirement.
    - Performing asset decommissioning sequencing analysis to guide PMO in the retirement plan creation and execution of the retirement.
- Obtaining business concurrence as part of the technology retirement process.
- Deliver the entire retirement analysis package to the PMO for further action and plan development.
- Supporting PMO execution milestone enforcement as part of the OneSDLC Decommissioning process, including reviewing and obtaining signature of Project Decommissioning Charter and Architecture Decommissioning Report.
- Devising an agile approach addressing each stage of the Technology Retirement lifecycle.
- Developing and maintain 30/60/90-day plans aligned with the agile approach.
- Create and refresh backlogs of Application, System, or Platform using Enterprise Architecture Roadmap (EAR) projections, As-Built Architecture (ABA) retirement dates, and CIO Placemat retirement projections and ensure timelines and activities are synchronized across all sources.
- Informing PMO with the retirement impact analysis outcome described above.
- Reporting progress and status weekly, bi-weekly, monthly, or quarterly as required and provide support for any briefings, working sessions, or special requests including TIGTA or congressional inquiries.
- Creating application decommissioning roadmap and synchronize retirement activities with the broader EAR, ensuring that decommissioning plans align with the overall IT strategy and roadmap.
- Maintaining technology retirement Standard Operational Procedure (SOP) as needed.
- Establishing a robust Technology Portfolio Management capability using automation such as Alfabet – to identify, track, and manage retirement opportunities along with the progress being made against them. The automation tool should be leveraged to prioritize the detailed analysis to be performed based on established parameters such as application age or modernization.

11.2 Enterprise Architecture Roadmap (EAR)

The EA is tasked with developing and maintaining the IRS Enterprise Architecture and Roadmap (EAR). The EAR reflects the full range of IT activities being employed across the enterprise over time – maintenance of existing capabilities, modernization and transformation initiatives, development of new capabilities, and the retirement of legacy systems. The IT activities are represented through enterprise and business/technical areas for current, transition and target state architectures, and a roadmap that highlights the architecturally significant milestones that

DRAFT

need to be met along the path to achieving the modernized target enterprise architecture over a 5-year span.

The EAR is developed from assessments of both internal and external drivers and inputs. The EAR aligns with and supports enterprise strategic objectives and initiatives articulated in the IRS IRA Strategic Operating Plan and the strategic direction encompassed in other key enterprise planning sources. External drivers include, but are not limited to, Congressional Mandates, Treasury Strategic Plan, and evolving OMB guidance.

The EAR prescribes and integrates the technical direction based on business vision and combines architectural visualizations and narrative discussion to describe the complex interrelationships between the envisioned business capabilities, data, applications, technologies, and infrastructure.

The EAO is in the midst of a transition of how the source data is Collected/Managed about each Application, Program, Technology etc. The current infrastructure is being replaced by a platform based on Software AG's Alfabet/ARIS. The vision is to have an automated, digitized and data driven sources for all Architectural artifacts, including the EAR. While the transition to the Alfabet/ARIS tool is underway – the Contractor shall continue to support and maintain the EAR in the current format until the time all functionality is moved into the new toolset.
The Contractor shall support:

a) Transition activities while the Alfabet/ARIS platform is being commissioned which includes but not limited to data collection, data sanitization, report building, socializing etc.
b) The delivery of the modernized EAR functionality in the new format once the transition to Alfabet/ARIS is completed – as prescribed in the "Future State" below.

EAR Future State – Move to a Modernized EAR Based on Alfabet/ARIS Platform

- The Modernized EAR, based on Alfabet/ARIS, would be moving from creating presentations to managing a living architecture repository. The following activities, apart from others identified during the transition process, need to be performed by the Contractor:
  - Model to-be processes.
  - Design process improvements.
  - Create process simulation scenarios.
  - Document process requirements.
  - Plan process transitions.
  - Recommend improvements.
  - Validate metadata consistency.
  - Clean duplicate entries.
  - Monitor data completeness.

DRAFT

Skillset Required:

- Repository management
- Object modeling
- Query building
- Report creation & generation
- Dashboard configuration
- Data import/export
- Process modeling
- Simulation setup
- Mining capabilities
- Metadata management
- ETL processes

Deliverables:

- 508 compliant Modernized Enterprise Architecture and Roadmap
- Update the Modernized EAR Operating Model and Engagement
- Real-time dashboards, Custom report generation, Metric tracking, Trend analysis, Performance monitoring & Executive views
- Develop socialization presentations and assist in socialization.
- Maintain or help maintain the repository of data elements to capture transition and target state data for Enterprise, Business Area and Technical Area views.
- Produce Modernized EAR FAQ that captures frequently asked questions and their aligned answers to promote easier understanding of common aspects.
- Establish and utilize an IT Governance process to review and validate proposed Modernized EAR changes.
- Monitor EAR mailboxes and develop responses to e-mail and Front Door requests.
- Maintain a status log of all action items and backlog activities and report status updates.
- Develop role-based Modernized EAR views in the Alphabet/ARIS Tool.
- Support the transition to adopt Alfabet/Aris for creating and maintaining Enterprise Architecture & Roadmap (EAR) and Domain Architecture (DA) with canned views/reports and dashboard.

12. Performance Requirements Summary (PRS)

Required Services (Tasks)	Performance Standards	Acceptable Quality Levels	Methods of Surveillance
Enterprise Architecture & Roadmap (EAR) Project Management Plan (PWS para 12.2)	Develop, maintain, and execute a timely project management schedule (PMS) IAW schedule provided in deliverable plan. (PWS para 12.2)	Management plan is timely executed 95% of the time.	TPOC will review the project management plan IAW submitted schedule, scope, and document timeliness in monthly reporting.

DRAFT

Required Services (Tasks)	Performance Standards	Acceptable Quality Levels	Methods of Surveillance
Enterprise Architecture & Roadmap (EAR) Weekly, BiWeekly, and Monthly Status Report (PWS para 12.2)	Develop, maintain, and report a timely project status (PWS para 11.2)	Project status report covers Key milestones and their progress, Achievements, Risks and Concerns, and Path forward.	TPOC will review the Quad chart status report IAW with EA standards
Provide EAR service to develop Architecture Solution Concepts, integration, and socialization for alignment from stakeholders and executives (PWS para 12.2)	Architecture Solution Concepts that include vision, goals, design principles and high-level design including current, transition, target state architecture aligned with use cases, benefits, decisions, key components, their relationships, roadmap, guiding principles, and assumptions. (PWS para 12.1)	The Architecture Solution Concepts aligns with EAR and IRS IT Guiding Principles	TPOC will review the Architecture Solution Concepts for acceptance
Develop and maintain Enterprise Architecture and Roadmap (EAR) including Domain Architecture, and Enterprise Architecture. (PWS para 12.2)	Develop Architecture vision, technology direction, and architecture/integration strategies. Perform Gap analyses of program/business priorities and technical capabilities in enterprise architectures. Conduct Strategic communications aligned to CIO and Business goals and outcomes (ad hoc) Architecture decisions socialized with EAR team for integration. (PWS para 11.2)	Minimum Quarterly release aligned with current SOP OKRs and EA domain architecture integration.	TPOC will review the EAR release IAW with scoped items from the project release plan.
Update the Modernized EAR Operating Model and Engagement. (PWS para 12.2)	The Operating Model should include the Alfabet /Aris Tool for the future state of the EAR management. Establish and utilize an IT Governance process to review and validate proposed Modernized EAR changes. (PWS para 12.2)	Minimum Quarterly release aligned with Alfabet/Aris EA platform /Tool	TPOC will review the EAR Operating Model IAW with scoped items from the project release plan.

DRAFT

Required Services (Tasks)	Performance Standards	Acceptable Quality Levels	Methods of Surveillance
EAR Data Management (PWS para 12.2)	Maintain or help maintain the repository of data elements to capture transition and target state data for Enterprise, Business Area and Technical Area views. (PWS para 12.2)	Minimum Monthly update with 95% completeness and accuracy, aligned with Alfabet/Aris EA platform / Tool configuration.	TPOC will review the EAR completeness and accuracy.
Develop EAR Dashboard. (PWS para 12.2)	Real-time dashboards, Custom report generation, Metric tracking, Trend analysis, Performance monitoring & Executive views, role-based Modernized EAR views. (PWS para 12.2)	Minimum Monthly update aligned with Alfabet/Aris EA platform / Tool configuration.	TPOC will review the EAR Dashboard capabilities.
Monitor client requests and track action items. Update EAR FAQ. (PWS para 12.2)	Maintain a status log of all action items and backlog activities and report. Monitor EAR mailboxes and develop responses to e-mail and Front Door requests t status updates. (PWS para 12.2)	Client requests are monitored daily. Record Action items are recorded weekly.	TPOC will review the Front Door Request and action items weekly.
EAR Socialization (PWS para 12.2)	Develop socialization presentations and assist in socialization. (PWS para 12.2)	Ad Hoc / Deliver as requested.	TPOC will review the ES Front Door Request and action items weekly.

DRAFT

Required Services (Tasks)	Performance Standards	Acceptable Quality Levels	Methods of Surveillance
Technology Retirement (PWS para 11.1)	Complete end-to-end Application, System, or Platform retirement analyses and associated support for: • Identification and prioritization of retirement targets • Business impact analysis of retirement targets and determine alternative solutions • Retirement architecture impact analysis of appropriate architectures, asset retirement inventory, and asset decommissioning sequencing for the given Application, System, or Platform, including: • Collection of (or develop)) current state architectures for Applications, Systems, or Platforms to support retirement assessments. • Collection of transition and target state architectures of the modernized system providing context for the retirement analysis. • Mapping system requirements from current state to modernized state to ensure scope of retirement. • Analyzing interfaces and interactions of current system and associated systems, e.g., databases, applications, services,	No more than two, one-week delays during annual periods of performance with minimal errors	TPOC will review output from end-to-end Application, Platform retirement analysis for completeness and accuracy.

DRAFT

Required Services (Tasks)	Performance Standards	Acceptable Quality Levels	Methods of Surveillance
	and/or platforms. • Performing overall architectural impact analysis of the retirement. • Developing retirement asset inventory of the retirement. • Performing asset decommissioning sequencing analysis to guide PMO in the retirement plan creation and execution of the retirement.		
Technology Retirement (PWS para 11.1)	Deliver the retirement analysis package to the respective PMO for further action and plan development.	No more than two, one-week delays during annual periods of performance with minimal errors	TPOC will review the analysis for completeness and accuracy.
Technology Retirement (PWS para 11.1)	Support PMO execution milestone enforcement as part of the OneSDLC Decommissioning process, including reviewing and obtaining signature of Project Decommissioning Charter and Architecture Decommissioning Report.	No more than one, three-day delay during quarterly periods of performance with minimal errors as identified and scheduled	TPOC will review progress on the creation of charters and decommissioning plans for completeness and accuracy each week for efforts underway.

DRAFT

Required Services (Tasks)	Performance Standards	Acceptable Quality Levels	Methods of Surveillance
Technology Retirement (PWS para 11.1)	Create and refresh backlogs of Application, System, or Platform using Enterprise Architecture Roadmap (EAR) projections, As-Built Architecture (ABA) retirement dates, and CIO Placemat retirement projections and ensure timelines and activities are synchronized across all sources.		TPOC will review identified plans and backlogs related to retirement plans as they relate to update to the ABA, EAR, and CIO placement for completeness and accuracy.
Technology Retirement (PWS para 11.1)	Inform PMO with the retirement impact analysis outcomes.	No more than two, one-week delays during annual periods of performance with minimal errors as identified and scheduled	TPOC will review the impact analysis for completeness and accuracy.
Technology Retirement (PWS para 11.1)	Report progress and status of retirement activities and provide support for any briefings, working sessions, or special requests including TIGTA or congressional inquiries.	No more than two, three-day delays for Weekly, bi-weekly, monthly, or quarterly as required as prescribed	TPOC will review briefings, work notes, working session outcomes, and any responses to TIGTA or congressional inquiries for completeness and accuracy.
Technology Retirement (PWS para 11.1)	Create application decommissioning roadmap and synchronize retirement activities with the broader EAR, ensuring that decommissioning plans align with the overall IT strategy and roadmap	No more than two, one-week delays during annual periods of performance with minimal errors as identified and scheduled	TPOC will review creation and updates to the decommissioning roadmap and synchronize retirement to the EAR aligned with IT strategy for completeness and accuracy.

DRAFT

Required Services (Tasks)	Performance Standards	Acceptable Quality Levels	Methods of Surveillance
Technology Retirement (PWS para 11.1)	Establish a robust Technology Portfolio Management capability using automation such as Alfabet – to identify, track, and manage retirement opportunities along with the progress being made against them. The automation tool should be leveraged to prioritize the detailed analysis to be performed based on established parameters such as application age or modernization.	No more than two, three-day delays during half-yearly periods of performance with minimal errors	TPOC will review plans and outcomes of updates to the Technology Portfolio Management construct and reporting of progress made as automation opportunities are devised, analyzed, implemented, and documented for completeness, feasibility and accuracy.
Cloud Solution Architectures (aka solution architecture, VSA, or solution concept artifacts) (PWS paras 8.2, 8.3)	Leverage tool(s) approved by IRS EA (e.g., Microsoft PowerPoint, Microsoft Visio, Software AG Alfabet, Software AG ARIS) to develop and update solution architectures. Host and lead grooming sessions with the project team and delivery partners to inform development of content. Submit final work products to stakeholders, store work products in central repository for future retrieval, update status in appropriate work management solution (e.g., Microsoft Teams, IRWorks), and confirm acceptance of artifacts by delivery partners and/or managed service provider(s), whenever applicable.	Deliver all solution architectures within the service level agreement (SLA) timeline defined by the customer and EA. NOTE: Typical SLA would not exceed 60 calendar days.	Reviewed by the EA/ECAD team on a weekly basis or daily as needed

DRAFT

Required Services (Tasks)	Performance Standards	Acceptable Quality Levels	Methods of Surveillance
Cloud Intake Process (PWS para 10.2)	Manage and maintain the Cloud Intake Process in IR Works. IR Works is rebranded ServiceNow deployed in the IRS environment. The Cloud intake process is the "onramp" for all projects moving to the Cloud, making a change to a system or service in the Cloud or to acquire a Software as a Service from a vendor in the Cloud.	Enter 99% of Cloud solution architecture support requests in IRWorks.	Reviewed by the EA/ECAD team on a weekly basis or daily as needed
Cloud Intake Process Enhancement and Automation (PWS para 10.2)	In order to meet the ever-changing needs of the Agency, the Cloud Intake Process must be enhanced and automated. Review the current process and recommend improvements and automation. Create a plan to implement suggested enhancements and automation.	EA/ECAD Submit Cloud service request workflow enhancement requests to IRWorks on quarterly basis in accordance with IRWorks team's release schedule	Reviewed by the EA/ECAD team on a monthly basis or daily as needed
Cloud Roadmap Artifact Updates (PWS paras 9.2, 9.3)	Update Cloud Roadmap artifact(s) with the latest direction and instruction from the ES and EA leadership teams. Update the documentation and publish on a shared repository.	Government confirms receipt of relevant roadmap artifact updates on a monthly basis	Reviewed by the EA/ECAD team on a monthly basis or as needed
Cloud and Cyber Domain Work Plans (PWS paras 9.2, 9.3)	Update the Cloud and Cyber domain work plans as directed by the EA/ECAD leadership and Domain lead teams. Provide rapid and accurate information to the EA leadership team and the Domain Lead meeting team.	EA/ECAD Government confirms receipt of work plan updates on a weekly basis.	Reviewed by the EA/ECAD team on a weekly basis or daily as needed
Audit Responses (PWS para 10.2)	Assist with gathering information and evidence for all audit responses.	Complete the audit responses in a timely manner as directed by the EA/ECAD team.	Reviewed by the EA/ECAD team on a weekly basis or daily as needed

DRAFT

Required Services (Tasks)	Performance Standards	Acceptable Quality Levels	Methods of Surveillance
Cloud Domain Architecture, Guidance, Standards, Processes, and Procedures (PWS paras 9.2, 9.3)	Create or update Cloud domain architecture (including application architecture patterns), guidance, standard, process, and procedure artifacts in accordance with functional, non-functional, and quality assurance requirements as well as the delivery schedule prescribed by the Government.	Deliver new work products or updates to existing work products on schedule; vendor should resubmit any given work product to the Government for review no more than two additional times.	Reviewed by the EA/ECAD team on a weekly basis or daily as needed
Cyber Domain Architecture, Guidance, Standards, Processes, and Procedures (PWS paras 9.2, 9.3)	Create or update Cyber domain architecture, guidance, standard, process, and procedure artifacts in accordance with functional, non-functional, and quality assurance requirements as well as the delivery schedule prescribed by the Government.	Deliver new work products or updates to existing work products on schedule; vendor should resubmit any given work product's updates to the Government for review no more than two additional times after initial delivery.	Reviewed by the EA/ECAD team on a weekly basis or daily as needed
Cloud Architecture and Design Work Product and Delivery Process Improvements (PWS paras 8.2, 8.3, 9.2, 9.3, 10.2)	Analyze IRWorks cloud service request dashboard data and collect stakeholder feedback on the accuracy, completeness, quality, speed, and predictability of solution architecture work product delivery activities and prescribe delivery process improvements at least twice per year.	Government confirms receipt of stakeholder feedback and prescribed delivery process improvements in accordance with the delivery schedule defined by the Government.	Reviewed by the EA/ECAD team in accordance with the delivery schedule prescribed by the Government

DRAFT

Required Services (Tasks)	Performance Standards	Acceptable Quality Levels	Methods of Surveillance
API Management Strategy Document Updates (PWS paras 9.2, 9.3)	Create or update API Management Strategy and any related API Gateway architecture artifacts in accordance with functional, non-functional, and quality assurance requirements as well as the delivery schedule prescribed by the Government.	Deliver new work products or updates to existing work products on schedule; vendor should resubmit any given work product to the Government for review no more than two additional times after initial delivery.	Reviewed by the EA/ECAD team on a weekly basis or daily as needed
Architecture Support Status Updates and Reports (para 10.2)	Work with delivery partners to update EA/EA/ECAD's IRWorks cloud service request dashboard as well as deliver quad chart updates every week; quad chart updates should include identification of new risks/issues and status updates of active risks/issues.	Government confirms receipt of status updates in accordance with the delivery schedule defined by the Government.	Reviewed by the EA/ECAD team on a weekly basis or daily as needed
Strategic and Tactical Communications (para 10.2)	Coordinate with EA/EA/ECAD leadership and other stakeholders to draft, review, approve, distribute, and archive communications, briefings, and/or presentations relating to architecture delivery process changes, implementation of new standards/guidance, availability of new Cloud capabilities, and/or any other Cloud changes resulting in enterprise impacts.	Government approves distribution of any communication and receives confirmation of distribution of communication to stakeholders in accordance with the delivery schedule defined by the Government.	Reviewed and approved by the EA/ECAD team as needed

DRAFT

Required Services (Tasks)	Performance Standards	Acceptable Quality Levels	Methods of Surveillance
Communication Plan	Coordinate with EA/EA/ECAD leadership and other stakeholders to draft, review, and approve a plan for delivering and distributing strategic and tactical communications, enabling IRS to accelerate adoption of Cloud capabilities by program/project teams.	Government confirms receipt of communication plan for review within first 60 days of contract award; vendor should resubmit communications plan updates to the Government for review no more than two additional times after initial delivery.	Reviewed and approved by the EA/ECAD team as needed
Governance Policy Requirements and Criteria	Work with delivery partners and stakeholders to prescribe and implement Governance policy requirements and criteria for enabling EA to enforce implementation of standards, guidance, processes, procedures, etc. approved by EA.	Government validates implementation of Governance policy and process requirements in accordance with schedule defined by the Government.	Reviewed and approved by the EA/ECAD team

DRAFT

13. Deliverables

The Contractor shall produce Work Products/Deliverables that conform to and integrate with, existing IRS standards and guidelines. The contractor is expected to clearly articulate through documents, presentations, customer technical reviews and other engagements the results and recommendations of the EAO. The Contractor must ensure that all work products/ deliverables are of high quality and require minimal government intervention to comply with style and formatting requirements of the Service. The Contractor shall conform to all IRS Security and Disclosure policies.

13.1 Shipping

Unless otherwise specified below, all deliverables/ work products shall be provided to the COR no later than 4:00 p.m. local time on the date(s) specified in the order. The Contractor shall ensure that all deliverables are clearly marked with the contract number and task order number and visible on all shipping/service documents, containers, and invoices.

13.2 Deliverable Format

All contractor deliverables or work products shall remain categorized as "Official Use Only." The release of any portion must be authorized in writing by the government.

Unless otherwise requested in writing by the COR, work products shall be produced using Microsoft Office 2010 or later Professional products and delivered in accordance with the deliverable schedule at Attachment 2. If it is required that deliverable(s) be submitted in media storage form all devices must be scanned and certified as virus free. The Contractor shall post deliverables directly to the IRS SharePoint site.

The contractor shall adhere to Section 508 of the Rehabilitation Act of 1973, which requires access to the Federal Government electronic and information technology. The law applies to all Federal agencies when they develop, procure, maintain, or use electronic and information technology. Federal agencies must ensure that this technology is accessible to employees and members of the public with disabilities. http://www.section508.gov/.

Each Electronic and Information technology product or service furnished under this PWS shall comply with the Electronic and Information Technology (EIT) Accessibility Standards (29 U.S.C. 87794(d)).

For every EIT product or service accepted under this contract by the Government that does not comply with (29 U.S.C. 87794(d)), the contractor shall at the discretion of the Government, make every effort to replace or upgrade it with a compliant equivalent product or service, if commercially available and cost neutral, on either the planned refresh cycle of the product or service, or on the order renewal date, whichever shall occur first.

Work and work products, including email communications, shall only be accomplished on IRS issued desktop or laptop computers.

13.3 Deliverable Quality

DRAFT

The general quality measures as set forth below will be applied to each deliverable/work product received from the contractor under any task order issued under the Contract Agreement.

a. Accuracy – Deliverables/Work Products shall be accurate in presentation and technical content and shall adhere to accepted elements of style.
b. Clarity – Deliverables/Work Products shall be clear and concise; the appropriate terms shall be used; will be easy to understand and relevant to the support required by the individual performance work statement(s) (PWS). Reports and documentation produced under each Task Order must be clearly written and understood by the COR and IRS Subject Matter Experts (SME) prior to acceptance of the Deliverables/Work Products.
c. Specification Validity – Deliverables/Work Products must satisfy the technical and/or functional requirements of the Government, as specified in the PWS/task order to produce the Desired Outcomes stated in Section C.
d. File Editing – All text and any diagrammatic files shall be editable by the Government.
e. Format – Deliverables/Work Products shall be submitted in the format stated in the PWS unless otherwise directed by the Contracting Officer.
f. Timeliness – Deliverables/Work Products shall be submitted on or before the due date specified in the task order.
g. Operability – Software and other Deliverables/Work Products created for a Task Order must operate without faults, to produce the Desired Outcomes, prior to their acceptance by the Government.
h. Functionality – Software and other Deliverables/Work Products created under a Task Order must function in such a way as to produce the stated Desired Outcomes for each activity.
i. Compliance – Deliverables/Work Products shall be in conformance with all standards and regulations noted in the PWS.
j. Accuracy and Validity – Data produced by software and procedures developed under a Task Order, as well as all reports and documentation, must be accurate and valid prior to acceptance.
k. Completeness – Deliverables/Work Products must be submitted as fully completed end products, prior to COR acceptance

13.4 Review of Deliverables

a. The Government will perform an initial review of deliverables, and if problems are encountered during the review, the contractor must correct them. If necessary, a meeting will be convened to resolve any differences. The contractor shall make all required changes to achieve an acceptable deliverable. The Government will perform its review within approximately 15 calendar days from receipt of the deliverable or as otherwise specified in each task order.

DRAFT

b. When the review of a deliverable results in necessary modifications, the Government will, in accordance with the approved task order schedule, provide the necessary documentation to correct the deliverable. It will then be the responsibility of the contractor to incorporate the comments properly and consistently in the final product.

c. These procedures shall not be construed to constitute a waiver on the part of the Government of its rights under FAR Subpart 49.4, entitled "Termination for Default", nor of any other rights or remedies provided by law or under this contract.

13.5 Deliverable Schedule

The deliverable table will be included as per contract terms below:

DL #	PWS Ref. #	Del / WP	Title	Deliver To	Due Date	GOV'T RIGHTS
1	5.1.14	Del	Monthly Status Report (MSR)	TPOC COR	5th business day monthly	UR IAW 52.227-31
2	5.1.15	Del	Technical Status Meeting Minutes	TPOC COR	Monthly	UR IAW 52.227-32
3	11.1	Del	End-to-End Application, System, or Platform Retirement Package	TPOC COR	Monthly	UR IAW 52.227-31/32
4	11.1	WP	PMO Technology Retirement Artifacts and Projections	TPOC COR	Monthly	UR IAW 52.227-31/32
5	11.1	WP	OneSDLC Decommissioning Compliance Artifacts	TPOC COR	As Identified and scheduled by Application, System, or Platform Teams (min Monthly)	UR IAW 52.227-31/32
6	11.1	WP	Technology Retirement Backlog and mapping to the ABA, ESP, and Alfabet	TPOC COR	Bi-weekly	UR IAW 52.227-31
7	11.1	WP	Project Status, Briefings and Official Governance Responses	TPOC COR	Weekly, bi-weekly, monthly, or quarterly as required	UR IAW 52.227-31/32
8	11.1	Del	Technology Retirement Roadmap and Plan	TPOC COR	Monthly	UR IAW 52.227-31
9	11.1	WP	Technology Portfolio Management Approach and	TPOC COR	Bi-weekly	UR IAW 52.227-31/32

DRAFT

DL #	PWS Ref. #	Del / WP	Title	Deliver To	Due Date	GOV'T RIGHTS
			Procedures and Reporting			
10	11.2	Del	Kick-off briefing	TPOC (Project Leads) COR	Within 14 days after contract award	UR IAW 52.227-32
11	11.2	Del	Monthly Status Report (MSR)	TPOC (Project Leads) COR	5th business day monthly	UR IAW 52.227-31
12	11.2	Del	Technical Status Meeting Minutes	TPOC (Project Leads) COR	Weekly, BiWeekly, Monthly	UR IAW 52.227-32
13	11.2	DEL	508 compliant Modernized Enterprise Architecture and Roadmap	TPOC (Project Leads) COR	Quarterly	UR IAW 52.227-32
14	11.2	DEL	Update the Modernized EAR Operating Model and Engagement	TPOC (Project Leads) COR	Quarterly	UR IAW 52.227-32
15	11.2	WP	Real-time dashboards, Custom report generation, Metric tracking, Trend analysis, Performance monitoring & Executive views	TPOC (Project Leads) COR	BiWeekly	UR IAW 52.227-32
16	11.2	WP	Develop socialization presentations and assist in socialization.	TPOC (Project Leads) COR	On-Demand	UR IAW 52.227-32
17	11.2	WP	Maintain or help maintain the repository of data elements to capture transition and target state data for Enterprise, Business Area and Technical Area views.	TPOC (Project Leads) COR	Weekly	UR IAW 52.227-32
18	11.2	DEL	Produce Modernized EAR FAQ that captures frequently asked questions and their aligned answers	TPOC (Project Leads) COR	Weekly	UR IAW 52.227-32

DRAFT

DL #	PWS Ref. #	Del / WP	Title	Deliver To	Due Date	GOV'T RIGHTS
			to promote easier understanding of common aspects.			
19	11.2	DEL	Establish and utilize an IT Governance process to review and validate proposed Modernized EAR changes.	TPOC (Project Leads) COR	Monthly	UR IAW 52.227-32
20	11.2	DEL	Monitor EAR mailboxes and develop responses to e-mail and ES Front Door requests.	TPOC (Project Leads) COR	Daily	UR IAW 52.227-32
21	11.2	DEL	Maintain a status log of all action items and backlog activities and report status updates.	TPOC (Project Leads) COR	Weekly	UR IAW 52.227-32
22	11.2	DEL	Develop role-based Modernized EAR views in the Alphabet/ARIS Tool.	TPOC (Project Leads) COR	On-Demand	UR IAW 52.227-32
23	11.2	WP	Support the transition to adopt Alfabet/Aris for creating and maintaining Enterprise Architecture & Roadmap (EAR) and Domain Architecture (DA) with canned views/reports and dashboard.	TPOC (Project Leads) COR	On-Demand	UR IAW 52.227-32

DRAFT

14. Other Information and Special Conditions

14.1 Hours of Work

If needed, performance may be required beyond the standard workday. The standard workday is defined as any eight hours of productive labor during the core business hours of 7:00 A.M. through 5:00 P.M., Monday through Friday. Should performance outside of the standard workday become necessary, the CO will notify the contractor in writing.

14.2 Place of Performance

The primary place of performance shall be the Contractor's site, with reasonable access to New Carrollton Federal Building and, if required the IRS Headquarters in Washington DC. Key personnel and designated contractor personnel must be able to arrive at the New Carrollton Federal Building or the IRS National Office for meetings within two hours' notice. Key personnel and designated contractor personnel/positions will be proposed by the Contractor and identified in the contract.

The Government's facilities are listed below.

Internal Revenue Service New Carrollton Federal Building (NCFB) 5000 Ellin Road New Carrollton, MD	Internal Revenue Service National Office 1111 Constitution Avenue, NW Washington, D.C.

Access to other sites may be provided on an as needed basis, with prior coordination.

The contractor may travel to other IRS locations such as the Enterprise Computing Center in Martinsburg, WV or Memphis, TN, but the contractor will be notified in advance to ensure adequate travel costs are available.

14.3 Telework / Alternate Work Site

Use of an alternate work site for performance (other than contractor's primary office) is subject to approval of the IRS Program Manager and COR. Approval to work at an alternate work site (such as home) on an IRS contract is not guaranteed. The operational needs of the IRS are paramount as well as the security and safety of the IRS data and equipment. All alternate work sites must comply with the Company's telework policies and IRS security procedures. The alternate work site must ensure adequate security measures are in place to protect the equipment and information housed or stored on assigned computers. Failure to comply with security procedures and regulations is grounds for removal from the contract.

Contractor employees are responsible for obtaining their Government Furnished Equipment (GFE) from the NCFB unless other arrangements are made in advance. Assigned GFE may include a laptop and a SmartID card. The Contractor employee is expected to report to the IRS site for needed repairs and/or system upgrades and return the equipment to NCFB at the completion of the task order or when the equipment is no longer needed. Travel is not authorized to obtain the government furnished property and/or information (GFP/GFI) needed to perform work under this contract.

14.4 Period of Performance

The period of performance for any resultant order will include a 12-month base period and 4 x 12-month option periods. The base period will be adjusted pending the award date.

DRAFT

IGCE Base:	9/1/25 - 8/31/26
IGCE Option 1:	9/1/26 - 8/31/27
IGCE Option 2:	9/1/27 - 8/31/28
ICGE Option 3:	9/1/28 - 8/31/29
IGCE Option 4:	9/1/29 - 8/31/30

DRAFT

Attachment 1 Table of Acronyms

Acronym	Definition
ABA	As-Built Architecture
ABIS	Automated Background Investigation System
AD	Applications Development
AQL	Acceptable Quality Level
BA	Business Architecture
BOD	Business Operating Division
CO	Contracting Officer
CONOPS	Concept of Operations
COR	Contracting Officer's Representative
COTS	Commercial Off-the-Shelf
CPE	Current Production Environment
CPIC	Capital Planning and Investment Control
CPS	Contractor Performance System
CR	Change Request
CRTS	Change Request Tracking System
EA	Enterprise Architecture
EAAF	Enterprise Architecture Assessment Framework
EAG	Enterprise Architecture Guidance
EAO	Enterprise Architecture Office
EAR	Enterprise Architecture Roadmap
EARMS	Enterprise Architecture Record Management System
ECMS	Enterprise Configuration Management System
ELC	Enterprise Lifecycle
ERB	Engineering Review Board

DRAFT

Acronym	Definition
ESC	Executive Steering Committee
ESG	Enterprise Standards Gateway
ESM	Enterprise Standards Management
ESP	Enterprise Standards Profile
ETS	Enterprise Transition Strategy
FEA	Federal Enterprise Architecture
FEAF	Federal Enterprise Architecture Framework
FIPS	Federal Information Processing Standard(s)
FISMA	Federal Information Security Management Act
FOD	Functional Operating Division
FTC	Full Time Contractor
GEL	Government Equipment List
GFE	Government Furnished Equipment
GFI	Government Furnished Information
GFP	Government Furnished Property
HSPD	Homeland Security Presidential Directive
IMP	Investment Management Plan
IP	Investment Proposal
IRM	Internal Revenue Manual
IT	Information Technology
JIL	Joint Innovation LabClick or tap here to enter text.
NCFB	New Carrollton Federal Building
OUO	Official Use Only
PII	Personally Identifiable Information
PIV	Personal Identity Verification
PMO	Project Management Office

DRAFT

Acronym	Definition
POC	Proof of Concept
QASP	Quality Assurance Surveillance Plan
QCP	Quality Control Plan
RA	Release Architecture
ROI	Return on Investment
S&P	Strategy and Planning
SA	Systems Architecture
SA&A	Security Advisory and Assessment
SBU	Sensitive but Unclassified
SC	Solution Concept
SCO	Solutions Concept Office
SDLC	Software Development Lifecycle
SgA	Segment Architecture
SI	Systems Integration
SME	Subject Matter Expert
SOA	Service Oriented Architecture
TA	Technical Architecture
TRM	Technical Reference Model
UCMDB	Universal Configuration Management Database
UNAX	Unauthorized Access

DRAFT