AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF PAGES
	1	52

2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. *(If applicable)*
0001	08/20/2026		

6. ISSUED BY	CODE	7. ADMINISTERED BY *(If other than Item 6)*	CODE
DLA Contracting Services Office Philadelphia - DCSO-P 700 Robbins Ave. Philadelphia, PA 19111	SP4709	SEE BLOCK 6	SP4709

8. NAME AND ADDRESS OF CONTRACTOR *(No., street, county, State and ZIP Code)*	(X)	9A. AMENDMENT OF SOLICITATION NO.
	☒	SP4709-26-Q-4014
		9B. DATED *(SEE ITEM 11)*
		07/29/2026
	☐	10A. MODIFICATION OF CONTRACT/ORDER NO.
		10B. DATED *(SEE ITEM 13)*
CODE / FACILITY CODE		

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	
☐	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation date, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		*(Signature of Contracting Officer)*	

Request for Quote (RFQ) SP4709-26-Q-4014 is amended as follows:

1. Questions and Answers have been provided.

2. The Performance Work Statement (PWS) is hereby amended. The updated sections are fully detailed in the attached PWS.

3. All other terms and conditions remain in effect.

This amendment contains revisions (adds/changes/deletions) to the solicitation requirements.
The following responses to questions received are hereby incorporated into the RFQ:

Questions for RFQ SP4709-26-Q-4014				
No.	**Page Number**	**RFQ Section**	**Question**	**Answer**
1	5; 2–3	Section 2.2; Section 1 Schedule	The RFQ identifies a six-month base period, while the schedule requires completion of five use cases within ten months. Please clarify the intended period of performance for completing all five use cases.	The deliverable schedule is not limited to the period of performance.
2	14–16	Section 2.3.4	To enable an accurate technical and staffing approach, please provide the current-state baseline for the AI/ML environment, including existing models, dashboards, use-case backlog, data sources, release cadence, sustainment workload, and Government-furnished tools or repositories.	The vendor will support the existing use cases hosted in the existing DAAS AWS IL5 AI/ML VPC as well as establish any new infrastructure required to enhance/expand uses cases. Existing use cases leverage various AWS AI/ML services but expect these to evolve as new AI/ML capabilities are available. Solution should be flexible enough to meet dynamic requirements.
3	General	General	To allow sufficient time to prepare a thorough, accurate, and comprehensive proposal, would the Government consider extending the proposal due date and time by one week from the current due date and time?	No extension will be granted.
4	General	General	Can government please provide us the current incumbent contractor name, number, contract value?	No
5	12–13	Sections 2.3.3.3 and 2.3.3.4	The RFQ requires the Contractor to demonstrate that the AI/ML models provide quality results and successfully pass Government testing; however, it does not identify measurable model-performance or acceptance criteria. Please clarify whether the Government will provide use-case-specific success measures, baseline data, labeled/validated data sets, and minimum performance thresholds (e.g., accuracy, precision, recall, false-positive/false-negative tolerance, response time, or other operational metrics) for Government acceptance of each AI/ML model.	The vendor will work in conjunction with Government resources to generate/define test data, scenarios and minimum performance thresholds.
6	pages 11-14	Section 2.3.3	The paragraph labeled "Deliverable: Monthly Progress Report (MPR):", "Deliverable: Transition Plan:", and "Deliverable: Project Plan Development" seem to be mislabeled because tier content does not represent those labels. These do not match the list of deliverables at the end of TASK3. The last bullet in the "Deliverable: Project Plan Development" section is inadvertently split. Could the Government please clarify?	Need to fix table to match all 3

7	page 15	Section 2.3.4	The first bullet needs editing to clarify the meaning "The contractor shall incorporate enhancements to AI/ML models to administrators, operational support team personnel, and trading partners in troubleshooting, tracking, and resolving problems associated with models." It is talking about incorporating enhancements and then starts talking about "in troubleshooting...". Are the enhancements troubleshooting, tracking, and problem resolution related?	Yes, the enhancements may be related to troubleshooting, tracking and problem resolution activities.
8	Page 59	Section 3.5	Can the Government confirm if the Pre-Award Transition Strategy is included in the 20 page response limit or if it is outside of that limitation?	Confirmed the Transition Strategy is not a part of the 20 page Technical Approach page limit and should be attached as an appendix to the Technical Approach.
9	pages 41-42	Section 2.6.2	The Program Manager, Software Architect, Applications Engineer, Software Developer, Requirements Analyst, and Cyber Security Cloud analyst roles are all identified as working across all task areas. The Web Content Analyst, Quality Assurance Manager, and Testing Specialist/Tester don't indicate a specified task area. Could the Government please clarify and provide the intended task areas these roles will support?	The Web Content Anayalst, Quality Assurance Manager and the Testing Specialist/Tester will cover all task areas.
10	38, 41/42	Section 2.6.2	The Key Personnel LCAT table on pg. 38 shows a PT Quality Assurance Manager- Basic… but below on page 41 it gives position description for both Basic and Senior levels. We just wanted to confirm that the government wants a Basic Level Quality Assurance Manager of if this is there in the event the Offerors chooses to submit a Senior Level person.	Confirmed, the intent in this case is a Quality Assuance Manager-Basic.
11	n/a	Attach 1-Personnel, Attach 2 Pricing, Solicitation	It appears there is a discrepancy between the solicitation, and Attachments 1 and 2 with the options periods listed. The solicitation only states base and 2 options periods throughout, while the Attachment 1 Summary Sheet goes up to 4 option periods and the Attachment 2 Schedule of Services has an odd row 30 showing "option period 3". Can the Government please correct and clarify options?	The contract includes: Base 9/30/2026 - 3/29/2027; Option Period 1 3/30/2027 - 3/29/2028; Option Period 2 3/30/2028 - 3/29/2029; 30 Day Transition Period (Optional) 3/30/2029 – 4/29/2029

12	5, 11	2.2 *(Scope)* & 2.3.3 *(Task 3)*	The PWS states the scope includes "setting up an Artificial Intelligence (AI)/Machine Learning (ML) advanced analytics environment" and requires the contractor to "configure the AI/ML setup pipelines and provision environments for development, test, and production." However, the PWS also implies an existing environment by requiring sustainment of current models. To clarify the scope, could the Government please confirm whether this task order requires the contractor to: (a) Build an entirely new, separate AI/ML environment from scratch in the DAAS AWS GovCloud? (b) Or, is the intent for the contractor to assume responsibility for the existing DAAS AI/ML environment and enhance/expand its capabilities to support the new use cases? If the answer is (b), could the Government provide documentation on the architecture, configuration, and toolsets of the current DAAS AI/ML environment? Further, the scope involves using "toolsets available in Amazon Web Services (AWS) GovCloud and other Commercial Off the Shelf (COTS) products." While the PWS states procurement is out of	The vendor will support the existing use cases hosted in the existing DAAS AWS IL5 AI/ML VPC as well as establish any new infrastructure required to enhance/expand uses cases. Existing use cases leverage various AWS AI/ML services but expect these to evolve as new AI/ML capabilities are available. Solution should be flexible enough to meet dynamic requirements.
13	15	2.3.4 *(Task 4 – AI/ML Solution Sustainment)*	This section requires the contractor to "support all existing AI/ML models and associated user interfaces that are currently running in the DAAS environment." To accurately scope the level of effort for this Firm-Fixed-Price task, could the Government please provide details on these existing models, including: The number of AI/ML models currently in production, the business function or use case for each model, the technologies/frameworks used, the complexity and scale of each model and its UI etc. Can the government provide the established KPIs used to measure adoption rates.	Existing AI/ML uses cases leverage a variety of AWS AI/ML services and large language models. The KPIs used to measure adoption rates will be dependent upon the selected use case together with the vendor and the Government.
14	5	2.2 *(Scope)*	The PWS mentions "deep predictive analytics, infrastructure management with AIOps, and zero trust security with insider threat analysis" as goals for the AI/ML environment. Are any of the existing production models related to these specific areas?	This is the overall objective for all AI/ML use cases, both existing and new.

15	2 to 3, 38, 32, and 45	Section 1, 2.6.2 and 2.7.1	For pricing purposes, can the government respond to the following: 1. Could the Government please confirm whether the Not-To-Exceed travel amounts listed in section 1 also cover the required travel outlined in section 2.7.1? 2. Could the Government confirm whether TESTING SPECIALIST (INTERMEDIATE) and TESTING SPECIALIST/TESTER are considered the same labor category? 3. Confirm the optional transition CLIN technical response does not count towards the 20 page limit.	1) When we created the travel section it was meant to be all-inclusive for the travel amounts specified as applicable to both sections. 2) They should both be TESTING SPECIALIST/TESTER. 3) Yes, confirmed the Transition Strategy is not a part of the 20 page Technical Approach page limit and should be attached as an appendix to the Technical Approach.
16	59	3.5	Please confirm that the pre-award Transition Strategy is excluded from the 20-page Technical Approach page limit?	Yes, confirmed the Transition Strategy is not a part of the 20 page Technical Approach page limit and should be attached as an appendix to the Technical Approach.
17	6	2.2	Is the contractor required to implement a minimum of five (5) complex AI/ML use cases regardless of the number of use cases approved by the Government following Task 2, and can the Government clarify the minimum criteria for a use case to be considered “complex” and the acceptance/success criteria or performance thresholds that will be used to evaluate each implemented model?	The Contractor is required to complete a minimum of five (5) use-cases regardless of the number of use-cases as approved by the Government following Task 2. Acceptance criteria will be defined for each use case in conjunction with the vendor and the Government.
18	45	2.7	Please clarify the intended contract and payment treatment for the Travel/ODC CLINs. The solicitation states both that specified ODCs, including travel, will be reimbursed at actual cost and that all Travel/ODC CLINs will be Firm Fixed Price. Should offerors price these CLINs as FFP amounts payable regardless of actual cost, or as NTE/reimbursable amounts based on actual incurred costs? Additionally, please confirm whether the quantity of 12 shown for Option Period 2 Travel CLIN 2005 is intentional.	The contract is Firm Fixed Price.
19	39	2.6.2	In the requirements for the Task Order Program Manager, it identifies Program Managers identified as Key Personnel are required to have a Bachelors degree. We request that the Government change this to "Have a Bachelor's degree or four additional years of experience" in alignment with most Task Order Program Manager labor category requirements on JETS 2.0 task orders.	Requirements for the Task Order Program Manager will not be changed.
20	37-38	2.6.2	Can the Government confirm that the "Task Order Program Manager" in the table on page 37 is the same as the "Program Manager" labor category listed on page 38?	They should both be "Task Order Program Manger".
21	12	2.3.3 Task# 3 – AI/ML Solution Development and Implementation	What is the existing tech stack utilized to provide AI/ML capabilities to the DAAS platform including AWS services and COTs products that are currently being utilized?	Current AI/ML capabilities leverage a number of AWS AI/ML services but expect these to evolve as new AI/ML capabilities are available. Solution should be flexible enough to meet dynamic requirements.
22	14	2.3.3.5 Cyber Security Compliance	Will the government clarify if the existing Authority to Operate (ATO) for the AI/ML services is under the overall DAAS umbrella or does it maintain its own ATO? For the current ATO are there currently any conditions and what is its expiration date?	AI/ML is included in the existing DAAS ATO.

23	12	2.3.3.3 System Testing	Will the government provide test data and user scenarios for validating AI/ML pipelines, or is the contractor responsible for generating all test data?	The vendor will work in conjunction with Government resources to generate/define test data and scenarios.
24	10	1.3.1 Task #2 - Business Requirements Analysis	Will the government provide an overview of any existing AI/ML use cases that have been developed and implemented under the current contract that will require sustainment under the new contract?	The exisitng AI/ML use cases are designed to support the DAAS mission as a secure, compliant and effective data broker for the DoW. Use cases are for internal DAAS application admins and support personnel.
25	10	2.3.2 Task #2	Have data sources been identified for each of the identified complex use cases to feed into the AI/ML models? Are there known POCs and/or connection methods to bring that data into the DAAS environment?	Data sources will be dependent upon the AI/ML requirements as they are defined. They could include but not limited to application logs, application databases, monitoring solutions and file shares. The vendor will be responsible for coordinating and working with the data source to establish connectivity in coordination with the Government.
26	6	2.2	Section 2.2 of the RFQ requires use-case finalization within four (4) months of award and AI/ML model development and implementation within ten (10) months, but the base period of performance is six (6) months. Will the Government please confirm the 10-month milestone assumes exercise of Option Period 1, and clarify how offerors should structure Firm Fixed-Price CLIN pricing given that dependency?	The deliverable schedule is not limited to the period of performance.
27	55	3.1	The Government's PWS includes extensive requirements offerors must respond to. Therefore, will the Government please increase the Technical Approach page limit from 20 pages to 30 to support the thorough evaluation of solutions and compliance with the PWS requirements? Alternatively, would the Government allow offerors to use 11 point font for body text?	Can support an increase of 3 pages, with max 23 total pages.
28	55	3.1	Will the Government allow offerors to use 11 point font for body text and 9-point font for table and graphic/exhibit text?	No, standard 12 point font for body text and 9 for tables/graphic/exhibit text is required.
29	59	3.1	In Factor 3 - Technical Approach, the Government identifies the requirement for a pre-award Transition Strategy for Transition-In "if applicable." Will the Government confirm the Transition-In response if applicable is **not** part of the Technical Approach page limit and should be submitted as an appendix to the Technical Approach?	Yes, confirmed the Transition Strategy is not a part of the 20 page Technical Approach page limit and should be attached as an appendix to the Technical Approach.

30	6 and 10	2.2 and 2.3.2	The PWS requires implementation of AI/ML models for at least five complex use cases and states that use cases will be identified and prioritized with the Government after award. Please clarify whether the five required use cases must be five net-new capabilities, or whether Government-approved modernization, extension, integration, or material enhancement of existing DAAS AI/ML capabilities may satisfy the requirement. Additionally, has the Government already identified or prioritized candidate use cases that offerors should address in their Technical Approach?	The five use cases may be a combination of new requirements or updates to existing uses cases as agreed upon by the vendor and the Government.
31	6 and 10-11	2.2, 2.3.2, and 2.3.3	For purposes of developing the technical approach and estimating level of effort, which DAAS and enterprise data sources and interfaces are currently approved and technically available for integration with the AI/ML environment at task-order start, including transaction data/logs and interfaces to systems such as SOMA, GEX/LDG, ALMS, API Gateway, ServiceNow, AMPS/LDAP, and ACAS/Tenable? Please identify any interfaces or data sources for which access, API development, authorization, or integration remains a Government dependency. What is the Government's plan for consistent data access and ingestion across the enterprise, and is the Government seeking data engineering and transformation as part of this effort or through another effort across DLA?	Data sources will be dependent upon the AI/ML requirements as they are defined. They could include but not limited to application logs, application databases, monitoring solutions and file shares. The vendor will be responsible for coordinating and working with the data source to establish connectivity in coordination with the Government.
32	6 and 13-14	2.2 and 2.3.3.5	Please clarify whether AI/ML capabilities developed under this task order are expected to operate within the existing DAAS accredited boundary under an inherited or change-based authorization process, or whether a separate accreditation package and independent ATO will be required. If a separate authorization is anticipated, please identify the Government-planned accreditation path and expected timeline so offerors can align development, testing, IOC, and production deployment schedules accordingly.	Operating within the accredited boundaries of DAAS.
33	54-55 and 10	3.1, Factor 3 and 2.3.1	The Government requires a Transition Strategy as part of the Technical Approach. Task 1 specifies that the contractor shall provide a Transition Plan NTE seven (7) pages. Please confirm that the seven (7) page transition plan is not included in the 20-page limit for the Technical Approach.	Confirmed, the 7 page Transition Strategy is not included in the 20 page Technical Approach.

SECTION 2: PERFORMANCE WORK STATEMENT

2.1 BACKGROUND

The mission of DLA's Program Executive Officer (PEO) (J62) is to develop, deliver and sustain war-winning Combat Support Information Technology Solutions for the Department of Defense and the Defense Logistics Agency enterprise. In this role, the PEO:

- Develops, delivers, and sustains war-winning Combat Support Information Technology Solutions for the DLA and DoD Enterprises
- Acts as the Milestone Decision Authority on assigned programs
- Provides centralized program management support, delivers new requirements, and sustains operational capabilities

Defense Automatic Addressing System (DAAS) is a program maintained by Enterprise Data Solutions (J62K), a portfolio within DLA Information Operations (J6) Program Executive Office (J62). In its support of DLA J6's mission, DAAS designs, develops, and implements logistics solutions to improve its worldwide customers' requisition processing and logistics management processes. It has an operational mission of receiving, editing, validating, routing, and delivering logistics transactions for the DOD Components and Participating Agencies; providing value-added services, which are described throughout the remainder of the document, for the numerous logistics transactions, such as network and data interoperability, activity, component, DOD-level logistics information services; and report generation. DAAS serves as the DOD translator that allows the DOD Component supply systems to speak the same language by receiving data, often non-standard, editing and validating the transactions; and forwarding the transactions, in the correct format, to the proper destination. DLA Information Operations runs in AWS GovCloud using multi-availability zones that operate 24 hours a day, seven days a week, 365 days a year. DAAS technology components are divided into three system components or 'profiles' that are relevant to the scope of this report: The DAAS is a collection of accredited Automated Information Systems (AISs) that receive, validate, edit, route, archive, and transmit transaction traffic.

Each DAAS AIS is categorized under one of three profiles: EBUS, DGATE, and DDATA. These systems working in conjunction enable DAAS to function as a service organization providing customers continuous access to the DAAS Telecommunications /Automatic Data Processing (ADP) and programming capabilities.

DGATE is the entry point for Defense Logistics Standard Systems (DLSS) transactions. DGATE is the key element for DAAS and serves as the 'front door' to receive and transmit the majority of the data from and to a myriad of activities that operate within the transaction community. DGATE provides for network and data interoperability within these activities to facilitate the exchange of transaction data. DGATE supports the interoperability of mission support functions, from the capturing of requirements, repository file maintenance, communications exchange, routing, and distribution. DGATE profile also represents DAAS High Side Gateway (DHSG) capability where High Side customers and their non-MILSTRIP (EDI-X12, UDF, etc.) transactions are processed. The DHSG is a collection of accredited AISs (Automated Information Systems) that receive, process, route, archive, and transmit transaction traffic. Each DHSG AIS is categorized under DGATE profile. DGATE DHSG components provide user management, operational support, web-services, file routing, data set translation and conversion and archiving functionalities. These systems working in conjunction enable DHSG to function as a service organization

providing customers continuous access to the DAAS Telecommunications /Automatic Data Processing (ADP) and programming capabilities.

EBUS is a fully operational production system which provides routing and translation services via the DoD Global Exchange (GEX). The EBUS system has matured into a critical support component for the DoD processes and is responsible for the translation, distribution, and the timely and accurate delivery of over 5 billion variable-length Electronic Data Interchange (EDI) transactions annually.

DDATA captures and reports on all transaction data processed through DAAS and maintains several DoD level system repositories (e.g., DoD Activity Address Directory (DoDAAD), Military Assistance Program Address Directory (MAPAD), Fund Codes, MILS/Materiel Obligation Validations (MOV) in support of its customer base of over 200,000 activities located around the world. DDATA contains all of the critical databases that directly support the DAAS core mission of editing, validating, verifying and routing transaction data.

In addition to the three profiles mentioned above, DAAS also provides Application Programming Interface (API) Gateway capability to the DLA and DOD enterprise to enable API based data exchanges using Mulesoft Anypoint Platform. DAAS also provides the capability to develop and implement APIs for its customers using the Mulesoft platform.

While majority of the DAAS capabilities are NIPRNET based, DAAS also maintains a classified instance with limited capabilities on the SIPRNET.

DAAS process a wide variety of transactions supporting the DoD mission to include DLMS transactions governed by DEDSO (Implementation Conventions (dla.mil)), procurement transactions governed by DPC (DoD Procurement Toolbox), transportation transactions governed by DTEB (United States Transportation Command (ustranscom.mil)), as well as transactions supporting DoD financial, travel, HR business areas in a variety of formats to include EDI X12, XML, and user defined formats.

2.2 SCOPE

The scope of this effort involves all activities necessary for the contractor to provide development, installation, configuration, integration, deployment and sustainment for setting up an Artificial Intelligence (AI)/Machine Learning (ML) advanced analytics environment utilizing toolsets available in Amazon Web Services (AWS) GovCloud and other Commercial Off the Shelf (COTS) products to create analytical models that will learn over time and will support in providing AI/ML advanced analytics to support DLA's mission. The AI/ML environment will provide the PMO with mission-critical solutions which will enhance the Government's ability to make key business decision making using deep predictive analytics, gain efficiencies related to infrastructure management with AI power operations, and enable the Government to enhance security of mission-critical applications via zero trust security with insider threat analysis and other predictive models using standard algorithms to include but not limited to supervised, un-supervised machine learnings.

The scope of this task order includes (1) the sustainment of the AI/ML models created and developed under the previous DAAS AI/ML contract, (2) the enhancement of the existing models as required by the Government to promote efficiencies within the program, and (3) development of additional AI/ML models

for the PMO to further drive efficiency and innovation. In support of these three items, the contractor shall sustain the solution in the existing Impact Level (IL) 5 AWS GovCloud environment where DAAS is currently hosted, to include the development of new use cases. The contractor will support the existing AI/ML capabilities, enhance current capabilities, and build out new use cases in dev/test/prod to support DAAS.

The Government may require the Contractor to implement using an alternate solution and/or environment chosen by the Government. The Contractor's proposed approach shall be flexible to support the implementation and sustainment at no additional cost. Depending on the type of transaction, DAAS retains transaction data for up to 10 years. The effort may also require data sources from other external systems. The contractor will be required to work with various teams to identify various data sets logs etc. required for identified and approved use cases and will work with Govt. PM to showcase how well the models are learning and providing quality results to enhance DLA operations. The contractor shall identify various checkpoints in their technical approach to seek Government's concurrence and approval before proceeding to the next step.

The contractor shall be required to provide all labor, materials, and other services, to include professional services necessary to fulfill the requirements as set forth in this work statement and shall incorporate these requirements into the applicable deliverables. The contractor shall provide technical execution and the management of their own staff for all the activities detailed in this work statement while adhering to the PMOs policies, procedures, and approvals. Program direction and oversight remain with the Government. The contractor shall provide access for Government employees as requested.

Inherently Governmental Functions: The Contractor shall not perform any inherently governmental functions as defined in FAR Subpart 7.5. All final decisions regarding DLA policy, AI/ML model approval, system authorization (ATO), strategic direction, and the acceptance of goods and services remain the sole responsibility of the Government.

This requirement is primarily aligned with JETS IDIQ Task Area 2 Technology Services. A JETS contractor must be able to compete in IDIQ Task Area #2 in order to submit an offer.

****

This Task Order	JETS 2.0 IDIQ SOW Task
TASK 3 – Task Order Project Management Support	Task Area 10 – Task Order Project Management Support
TASK 2 – Business Requirements Analysis	Task Area 2 – Technology Services
TASK 3 – AI/ML Solution Development and Implementation	Task Area 2 – Technology Services
TASK 4 – AI/ML Solution Sustainment	Task Area 2 – Technology Services
TASK 5 – Additional AI/ML Support (Optional)	Task Area 10 – Task Order Project Management Support

CTA

Credence Management Solutions Limited
Liability Company
8609 Westwood Center Dr Suite 300
Vienna, VA 22182-7521
SP4709-17-D-0034 / SP4709-23-F-0071
9/30/2023 – 9/29/2026

AND

Horizon Industries, Limited
8245 Boone BLVD Suite 300
Vienna, VA 22182-3851
9/30/2023 – 9/29/2026

2.3 TASK REQUIREMENTS

The Contractor will be required to perform tasks such as the following:

2.3.1 TASK 1 – Task Order Project Management Support Services (IUS#0004 Program Management) (Reference IDIQ RFP SP4701-23-R-0001 Task Area# 10)

Contract Kick-Off: The Contractor shall prepare and present an executive overview within seven (7) calendar daysof contract start date. The executive overview will demonstrate the contractor's plans to manage scope, schedule, and resources for the contract. The contractor shall meet with J6 stakeholders during this time to introduce personnel and to discuss expectations and details of contract execution.

The COR has the responsibility to monitor the progress of the work of the Contractor personnel assigned to the task. Additionally, in the absence of other agreements negotiated with respect to time provided for government review, standards and actions shall be inspected and the contractor notified of the COR's findings within 5 workdays of normally scheduled review.

The Contractor shall develop a project plan to accomplish the requirements of this PWS to include, but not limited to, the deployment phases: Initiation, Site Survey, Implementation, Post-Installation and Sustainment. Project plans will also be developed for specific tasks assigned by the Government within the scope of this PWS.

The plan shall address the following at a minimum:

1) Requirements review
2) Tasks owned by the Government (Dependencies)
3) Installation, Configuration, Testing, Deployment and Training schedules
4) Pre-Installation Check lists
5) Government SME availability requirements

The contractor shall conduct In-Process Reviews (IPRs) as needed and provide information regarding contract status. IPRs shall provide for an interchange between the Government and contractor during the execution of the task order (e.g., review of the system design, reviewing the results of functional testing, etc.).

The Monthly Status Report shall include, but not be limited to:

a) Contract number
b) Brief task description
c) A review of project plans including work accomplished during the reporting period and/or significant events
d) Deliverable progress
e) Problem areas
f) Anticipated activity for the next reporting period
g) Description of any travel or unique services provided and presentation of trip reports if travel occurred.
h) Funds/labor expended and remaining

Monthly 8570 / 8140 Report

The Contractor shall provide a monthly 8570/ 8140 deliverable report to the COR that includes a list of applicable 8570 /8140 personnel. *The following information shall be provided in the report, due by the fifth business day of each month:*

- Name
- IA Category
- IA Level
- Company
- Contract Name/Description
- COR
- Contract #
- Primary/Baseline IA Certification Held
- Date of Primary/Baseline IA Certification
- Date Primary/Baseline IA Certification Expires
- Primary CE Certification Held
- Date Primary CE Certification Received
- Primary IA Certification Status *(Current or Past Due)*
- Primary CE Certification Status *(Current or Past Due)*

8570/8140 contractor personnel identified on this contract shall have their required DoD 8570 / 8140 security and industry competency certifications prior to starting work and maintain their certifications throughout the life of this task order. The first report shall be a comprehensive report covering all 8570 / 8140 personnel. The contractor is only required to report updates on a monthly basis thereafter (or report no changes). See Attachment 'Y' for the 8570 /8140 Deliverable Report template. If a certification becomes obsolete during the lifeof the contract, the Contractor shall be responsible for ensuring applicable personnel obtain an acceptablereplacement certification prior to the IT product's end of life.

Transition Plan

The contractor shall provide a Transition Plan NTE seven (7) pages which includes the following: provides a strategy to execute the transition-in of all service areas; strategy to transition-out all services to include knowledge transfer to personnel designated by the government; and details on a full performance schedule for both the transition in and transition out phases.

Deliverable 1: Project Plan and Schedule
Deliverable 2: In Process Review Briefings
Deliverable 3: Kick-Off Meeting
Deliverable 4: Non-Disclosure Agreements
Deliverable 5: Monthly Status Reports
Deliverable 6: Monthly 8570 / 8140 Report
Deliverable 7: Monthly CAC Report (Name, CAC EDIPI#, Issuance Date, TurnIn Date)

2.3.2 TASK 2 – Business Requirements Analysis (IUS#0001 Acquisition and Preliminary Design) (Reference IDIQ RFP SP4701-23-R-0001 Task Area# 2)

Upon task order award, the contractor is required to engage the Government program manager to discuss their plans to meet the requirements, identify dependencies and to establish a plan to proceed with the analysis, development, sustainment and other necessary steps.

The contractor will engage with the Government leads across the DAAS environment as guided by the PMO to analyze and document specific business process and pain points. The contractor will be required to analyze these process and pain points in detail and develop AI/ML, advanced analytical use cases that will support the business in identifying underlying issues and utilize the outcome of the analytical models to identify and improve the quality of service and delivery for the DAAS program.
The potential use-cases include, but are not limited to, the areas of:

- Transaction Anomalies
- Inventory reconciliation
- Supply Chain Decisions
- Audit Readiness
- Content Intelligence
- AIOps
- Fraud & Threat detection
- Entity Resolution
- Recommendation Engines
- Generative AI

In support of the potential use cases above, the Government is looking to expand the capability of existing AI/ML functionality, to include:

- Expand the MRO Anomaly use case to transactions in other functional areas to detect anomalies

- Enhance the Security Scan Dashboard to increase efficiency of identifying/resolving security findings
- Expand the capabilities of the AI audit capabilities
- Explore capabilities related to AI Powered Requirements Gathering / New Customer Questionnaire Generation. This would potentially involve a research tool to replace the Customer Survey Questionnaire. The tool would be integrated with a web based dynamic workflow. The program would analyze existing customer information and ask the customer questions based on their specific situation to fill in the gaps, eliminating the need for going back and forth between the customer and DAAS to gather and refine an initial customer requirement.

The Government will work with the contractor to refine and prioritize AI/ML requirements supporting the DAAS PMO.

Understanding DAAS operations, infrastructure, transactions data flow the contractor will work with Government PM to evaluate problem statements across the DAAS environment from data perspective, infrastructure perspective and application perspective to identify use-cases. The contractor shall work with Government Program Manager to identify, prioritize, and get consensus on high value business problems that can be solved by applying AI/ML technologies to DAAS data, infrastructure including AIOps etc. The Contractor will detail the use case requirements, the AI/ML, advanced analytics model it proposes, and value proposition of the outcome to the Government for the Use case to be approved prior to being moved to next phase to develop the model.

During this phase, the Contractor shall provide infrastructure and software requirements to the Government to meet the use case requirements and other task order objectives. The procurement of infrastructure and software are beyond the scope of this task order.

The Contractor shall conduct analysis of the DAAS application, data, infrastructure, and other external data sources to determine the required models to meet the use case requirements. The contractor shall develop the model including detailed design specifications for model, architecture, data design, transaction specifications including developing level of effort involved to implement each of the use cases.
Upon Government's approval to implement all or a subset of those the contractor shall proceed with the development and implementation of the specific model.

Deliverable: AI/ML Use Case Requirement Specifications Document for each use case developed/sustained

2.3.3 Task# 3 – AI/ML Solution Development and Implementation (IUS#0002 Development) (Reference IDIQ RFP SP4701-23-R-0001 Task Area# 2)

Based on the Government approved use cases the contractor shall select architect the right infrastructure toolsets within AWS environment to develop the right AI/ML Advanced analytical models to deliver on the use cases. The contractor will work closely with the hosting architects to develop the toolkits within the DAAS hosting environment to be able to appropriately interact and pull data, infrastructure logs, application logs and transaction details from across the environment to meet and fulfill the use case requirements. This will include following all Government security requirements of zero trust and role-based access control to be able to access appropriate data.

The Contractor shall conduct analysis of the DAAS application, data, infrastructure, and other external data sources to determine the required models to meet the use case requirements. The contractor shall develop the model including detailed design specifications for model, architecture, data design, transaction specifications including developing level of effort involved to implement each of the use cases.

Upon Government's approval to implement all or a subset of those the contractor shall proceed with the development and implementation of the specific model.

The Contractor shall provide application control and support services for the AI/ML efforts and coordinates with the functional and development staff, DAAS PMO, as required, to implement communication, batch, and utility changes and changes to the release schedule. The contractor shall support maintaining overall configuration control of the project and its deliverables, work products, and configuration items.

The contractor shall:

- Perform and comply with Government change management functions
- AI/ML test and development environments
- Coordinate all related changes with appropriate technical staff, prepares and processes various changes
- Assist with updating relevant Government documents,
- Maintaining the Configuration Item (CI) database for all AI/ML solution baseline data
- Document software changes per existing DLA's change management procedures

The contractor shall support the AI/ML solution at the development, production, and test sites. The Contractor shall ensure that updates to the platform are tested prior to deployment and adhere to Configuration Management (CM) processes and procedures. The contractor shall have a working knowledge of DevSecOps and shall support future CM changes related to the DevSecOps. The contractor shall provide expertise in developing pipelines to support infrastructure as code. The Contractor shall provide Agile methodology to perform platform sustainment. The contractor shall support the sustainment of the AI/ML solution to include, but not limited to, the following functionalities:

- Provides scalable architecture to handle the spikes and increases the workload.
- Provides high availability, load balancing and shared state without compromising performance.
- Provides authentication to users.
- Provides automated monitoring capabilities for including dashboard capabilities to monitor usage and
- performance.

The contractor shall participate in a variety of meetings to include, but not be limited to, interface design meetings, technical interchange meetings, Government Requirements Working Group/Technical Working Group meetings and Configuration Control Board (CCB) and Configuration Control Working Group (CCWG) meetings to discuss AI/ML planning and requirements definition. The contractor shall inform the Government of the results of these activities and provide a report describing these activities for this subtask

in the monthly report. The Contractor shall be required to use DLA standard tools, such as ServiceNow, etc.

2.3.3.3 System Testing

The Contractor shall support required Test and Evaluation to meet the task order objectives. The Contractor shall develop Test Plans, execute Required Tests (Unit, System, Interface, Regression, Performance, Integration and/or Interoperability, Negative, Security and Section 508 testing), generate necessary test data and transactions in the test environments to exercise all applicable data values which enables execution of required tests, and coordinate testing with selected end users in test environment as applicable.

Testing expected for each environment shall include, but not limited to, validation of data source connection, hardware setup validation, software application testing, internal and external interface/dataset testing. The Contractor successfully completes Unit, System Performance and Quality Assurance testing and delivers a product compliant and able to pass the following Government testing: Functional, 508, Security, and User Acceptance Testing. The contractor will fix issues identified during Contractor and Government testing to ensure a quality product. The Contractor shall provide Test Plans, Test Results, Plan of Action and Milestones (POAMs) for all defects identified, and resolution of defects. The contractor's testing approach shall ensure that there are no Severity 1 and 2 defects whose definitions are explained below:

Technology Systems Severity (Reference the Institute of Electrical and Electronics Engineers (IEEE) 12207.2-1997) applies if a problem could:

1 a) Prevent the accomplishment of a critical mission function.
b) Jeopardize safety, security, or another requirement designated "critical".
2 a) Adversely affect the accomplishment of an essential capability and no work-around solution is known.
b) Adversely affect technical, cost, or schedule risks to the project or to life cycle support of the system, and no work-around solution is known.
3 a) Adversely affect the accomplishment of an essential capability but a workaround solution is known, is documented in writing and is agreed to by the user representative.
b) Adversely affect technical, cost, or schedule risks to the project or to life cycle support of the system, but a workaround solution is known, is documented in writing, and is agreed to by the user representative.
4 a) Result in user/operator inconvenience or annoyance but does not affect a required operational or mission-essential capability.
b) Result in inconvenience or annoyance for development or maintenance personnel but does not prevent the accomplishment of responsibilities.
5 Any other defect.

The contractor shall provide an updated Requirements Traceability Matrix (RTM) with testing status associated with each detailed requirement. The contractor can proceed with production deployment after the Government approves the updated RTM or as directed by the COR.

2.3.3.4 System Deployment

In accordance with the project plan, the contractor shall deploy the AI/ML solution in the production environment by coordinating with the DAAS PMO. During this phase, the contractor shall:
1) Demonstrate the capabilities of the solution and verify that the solution works
2) Provide a Deployment test plan and Test results following implementation.
3) Monitor operations during the installation
4) Verify data transmissions are received and submitted
5) Resolve any issues that may arise
6) Provide support to operate the product

2.3.3.5 Cyber Security Compliance

The contractor developed AI/ML models shall meet the cyber security requirements to be hosted at an Impact Level (IL) 5 commercial cloud environment. The system shall enforce appropriate cyber security guidelines and controls to restrict access to authorized DLA users using CAC based authentication, safeguard the models and their data and meet cyber security requirements to interface with DAAS customer systems both internal and external to DLA. The system shall support data encryption at rest and PKI based authentication. The system shall also meet necessary cyber security controls for the DLA users to connect to the system using their Government Furnished Equipment (GFE) from DLA network. The Contractor shall provide necessary artifacts to support Accreditation process associated with the AI/ML solutions to obtain the Authority to Operate (ATO).

The Contractor shall support the analysis and implementation of cyber security requirements for AI/ML solution platform and shall develop and document standards and guides for the implementation of cyber security requirements as required by the Government. The Contractor shall work with the Government staff on implementation of requirements and provide feedback and input on timeframes and Plans of Actions and Milestones (POAMs) and/or other Government required security documentation. The contractor shall support the DAAS Cybersecurity Working Group (CSWG) meetings, remediate findings identified by scanning tools such as (Assured Compliance Assessment Solution) ACAS. The contractor shall support remediation and inquiries from the DLA Computer Emergency Response Team (CERT) and other security monitoring groups. The contractor shall integrate the AI/ML solution with cyber security architecture with cyber security tools, as required by the Government such as the reverse web proxy and the Web Application Firewall (WAF).

The contractor shall collaborate with the DAAS administrators, SMEs, DLA enterprise architecture, cybersecurity, and other enterprise IT planning and management staff offices/members to establish a secure and scalable AI/ML solution platform model. The Contractor will develop and sustain solution architecture, data governance and other best practices to ensure quality and consistency of the AI/ML Solution platform. Architecture artifacts shall be in compliance with DOD policies.

The Contractor shall review all established, proposed, and draft DOD policies and provide assessments of the impact of the proposed policy changes on DLA Information Technology (IT) Services and cyber security architecture, where applicable.

The Contractor shall develop and document standards and guides for the implementation of cyber security requirements including but not limited to, compliance, system security design, security testing, cyber security assessments and system architectures.

Deliverable 1: AI/ML Use Case Design Specifications
Deliverable 2: Requirements Traceability Matrix (RTM)
Deliverable 3: Design Documentation
Deliverable 4: Solution Architecture Documentation
Deliverable 5: AI/ML Models Software Release Package Documentation including source code
Deliverable 6: Configuration Management Plan
Deliverable 7: Test Documentation (Test Plan, Test Cases, Test Results)
Deliverable 8: Updated Requirements Traceability Matrix (RTM) with Testing Status
Deliverable 9: Deployment Test Plan and Test Results
Deliverable 10: Plan of Action and Milestones (POAM)
Deliverable 11: Security Architecture Documentation

2.3.4 TASK 4 –AI/ML Solution Sustainment (IUS#0003 Operational Phase) (Reference IDIQ RFP SP4701-23-R-0001 Task Area# 2)

After system deployment in the production environment, the contractor shall provide sustainment support to maintain the models associated with the deployed AI/ML use cases.

- The contractor shall provide support on the previously implemented AI/ML uses cases within the DAAS PMO.
- The contractor shall incorporate enhancements to AI/ML models to administrators, operational support team personnel, and trading partners in troubleshooting, tracking, and resolving problems associated with models.
- The contractor shall continue to adapt and optimize the models as needed to facilitate performance improvements and data accuracy.
- The contractor shall support all existing AI/ML models and associated user interfaces that are currently running in the DAAS environment. This includes Government requested enhancements, cyber upgrades and patches, etc.
- The contractor will provide hot fixes for issues that result in processing issues affecting data processing. The contractor shall ensure that hot fixes are properly rolled into production consistent with DAAS Configuration Management processes. The support will also include assisting with questions and concerns about when fixes are made for production use and debugging system issues identified after production deployment. This includes all of the models in production and user-interface dashboards for the various AI/ML use-cases in production.
- The contractor shall provide incident reports and other updates to the Government as required.
- The contractor shall document system problems in the monthly status reports and IPRs. The contractor shall detail their activities describing the problem, its subsequent analysis, risk, alternatives, and resolutions supporting this task in the monthly status report.
- The Contractor shall support the analysis and implementation of Cybersecurity requirements for the models. The Contractor shall work with the Government staff on implementation of requirements and provide feedback and input on timeframes and Plans of Actions and Milestones (POAMs) and/or other Government required security documentation.
- The contractor shall support the DAAS Authority to Operate (ATO), and other cyber security requirements directed by DoD Instruction 8500.01 which are relevant to the task objectives in this order.

- The contractor shall incorporate the latest Security Technical Implementation Guidelines (STIG) into the models and make other changes as directed to support the DoD Risk Management Framework (RMF).
- The contractor shall assist the Government with COOP planning, exercises, and events to ensure system continuity. This includes providing expertise on how to properly COOP the AI/ML solution in the DAAS hosting environment. The contractor may be required to provide documentation related to COOP to the Government COTR as required to support the COOP program and to ensure that the system documentation is up to date in case of an emergency for all systems/products managed.
- In support of DLA's Financial Statement Audit, Statement on Standards for Attestation Engagements No.18 (SSAE) and other DOD audits related to AI/ML models that are relevant to this task order, the contractor shall retrieve and deliver documentation requested through audits and assessments (Provided by Client / Provided by Customer / PBC documents). The contractor shall review evidential matters (EM) for accuracy, completeness, and effectiveness concerning the IT control that it seeks to satisfy. The contractor shall participate in meetings with the Independent Public Auditor (IPA) and attend site visits where applicable. The contractor should adhere to audit requirements to include but not limited to logging, audit trail and tracing.

Deliverable 1: Sustainment/Break Fix Releases
Deliverable 2: System Change Requests, Incident Report, Performance Report updates within the Monthly Status Report (MSR) deliverable
Deliverable 3: Cybersecurity documentation
Deliverable 4: Audit documentation
Deliverable 5: Training Documentation

2.3.5 TASK 5 – Optional Transition Support (IUS#0003 Operational Phase) (Reference IDIQ RFP SP4701-23-R-0001 Task Area# 10)

In the event the Contractor is not awarded the follow-on task order, the Optional Transition Support CLIN may be exercised as follows:

For a period of up to 30 days after the end of the Contract.

The intent to exercise this Optional Transition CLIN shall be provided during a base or option period of performance.

The Contractor shall provide knowledge transfer and training to any follow-on provider to include all the necessary documentation, orientation, collaboration, and training to facilitate the comprehensive understanding and execution of tasks, processes, procedures, schedules and deliverables in a timely and orderly fashion. All transition activities shall be coordinated with and approved by the COR. This option may be invoked before the end of a base or option period.

To facilitate a timely and orderly transition in the event the Optional Transition Support CLIN is exercised, the contractor shall follow the Transition Plan submitted and approved as a deliverable in Task 1. The contractor shall:

a) Provide transition services associated with the consolidation or divesture of DoD and/or DLA workload or uninterrupted operations.
b) Assist DLA in planning, preparing, and implementing any transition or change services.
c) Provide approved changes to DLA equipment, software, processes, and overall environment to support such consolidation or relocation.
d) Consider economies of scale and other synergies between the acquired operations of DLA.
e) Provide transition cost analysis, propose schedules and document risks associated with such transition.

2.4 TASK ORDER QUALITY ASSURANCE SURVEILLANCE PLAN (QASP)

In fulfillment of this effort, the Contractor shall provide the deliverables identified in this PWS. All deliverables shall be submitted to the Contracting Officer's Representative (COR) and Program Point of Contact for acceptance unless otherwise directed by the Government.

The COR has the responsibility to monitor the progress of the work of the Contractor personnel assigned to the tasks. Additionally, in the absence of other agreements negotiated with respect to time provided for government review, standards and actions shall be inspected and the contractor notified of the COR's findings within 5 workdays of normally scheduled review.

Unless otherwise specified, the Government will review draft deliverables and provide comments back to the contractor or approve or disapprove the deliverable(s). The contractor will have a maximum of ten (10) working days from the day comments are received to incorporate all changes and submit the final deliverable to the Government. All days identified are intended to be workdays unless otherwise specified.

The format for the individual deliverables will be determined through consultation between the COR and the contractor with recommendations from the Government Program Management Office (PMO). The QASP identifies the methods the government will use to measure performance of the service provider against the requirements and performance standards of the PWS. The QASP consists of guidelines for performance surveillance, evaluation, reporting, deficiency notification, and adjustments.

2.4.1 Performance Requirements Summary

The tasks the Contractor shall perform are defined in Section 2.3. All deliverables will be submitted to the COR and Government PMO for review and the PMO will make recommendations to the COR for acceptance unless otherwise agreed upon and the COR will advise the Contracting Officer who will direct the Contractor unless delegated back to the COR.

The Government will make objective and subjective assessments of the contractor's performance to determine whether contract performance is acceptable. The contractor is expected to perform all functions in a professional manner and prepare accurate and timely documentation. Progress will normally be tracked based on the milestone event when the contractor receives a specific task. Performance may vary with the complexity of the acquisition and/or technical document. It is expected that the documentation and procedures will comply with all major regulatory and process requirements and agency policies and procedures.

2.4.2 Method of Surveillance

The Government will ensure quality assurance and timeliness of all tasks via COR Inspections and Customer Feedback that is consolidated and submitted by the PMO. The Government will inspect and evaluate performance of each completed task or deliverable required in the task order PWS.

2.4.2.1 Inspection and Acceptance Criteria

Final inspection and acceptance of all work performed, reports and other deliverables will be performed at the place of delivery by the COR based on PMO recommendations. All deliverables will be inspected for content, completeness, accuracy, legibility and conformance to contract requirements by the COR based on PMO recommended input. At the discretion of the Government, inspection may include validation of information or software using automated tools and/or testing of the deliverables, as specified in the PWS.

If the Government finds that a draft or final deliverable contains spelling errors, grammatical errors, improper format, or otherwise does not conform to the requirements stated within the task order PWS, the document may be immediately rejected without further review and returned to the Contractor for correction and re-submission. If the Contractor requires additional Government guidance to produce an acceptable draft, the Contractor shall arrange a meeting with the COR/Government PMO.

The basis for acceptance shall be compliance with the requirements set forth in this task order PWS, the Contractor's proposal and other terms and conditions of the contract. Deliverable items rejected shall be corrected in accordance with the applicable clauses. Reports and document deliverables will be accepted when all discrepancies, errors or other deficiencies identified in writing by the COR have been corrected to the Government’s satisfaction.

The Contractor shall provide electronic copies of deliverables in the format (ex. PDF, WORD, EXCEL) with the naming structure requested by the COR or identified in the PWS. Electronic copies shall be delivered via official DLA issued e-mail with attachment or other media specified by the COR. The electronic copies shall be compatible with the current DLA software products or other applications as appropriate and specified by the COR. The Contractor shall use best commercial practices for formatting deliverables under this contract. If the draft deliverable is adequate, the Government may accept the draft and provide comments for incorporation into the final version. All the Government's comments on deliverables must be incorporated in the succeeding version unless directed to correct in the current version.

2.4.3 General Acceptance Criteria

General quality measures, as set forth below, will be applied to each product received from the contractor under the resultant task order. These performance measurements are defined as:

Quality

- Accuracy – Work products shall be accurate in presentation, technical content, and adherence to accepted elements of style.

- Clarity – Work products shall be clear and concise. Any/all diagrams shall be easy to understand and be relevant to the supporting narrative.

- Consistency to Requirements – All work products must satisfy the requirements of this Performance Work Statement.

- Format – Work products shall be submitted in hard copy (where applicable) and in media mutually agreed upon prior to submission. Hard copy formats shall follow any specified Directives or Manuals. All text and diagrammatic files shall be editable by the Government.

Timeliness

- Work products shall be submitted on or before the due dates determined/specified between the task order COR and contractor or submitted in accordance with a later scheduled date determined by the Government.

2.4.3.1 Fixed Price Performance Based Service Contract Payments

The following procedures apply:

a) The contractor shall submit a monthly invoice in coordination with the monthly deliverables for 100% monthly amount for each PWS task. As part of the COR's monthly certification process, the COR will indicate on the invoice submitted the amounts authorized for payment for each task based on the performance measures described herein.

b) The determination for payment will be made in accordance with the procedures set forth below.

c) The COR or his/her designated representative will advise the contractor of what the Contracting Officer's (CO's) authorized amount of payment will be for each month. The contractor may direct questions on any withholding of payment to the Contracting Officer.

2.4.3.2 Performance Review and Payments

Below are the Performance Standards that will be used in evaluating performance in determining the amount of the payment owed to the contractor. These Performance Standards apply to the deliverables listed in Section 2.5 and to all performance under this order PWS.

Overall Performance Ratings
Satisfactory – Performance meets or exceeds contractual requirements. The contractual performance reflects some minor problems for which corrective actions taken by the contractor appear or were satisfactory. The COR recommends and the Contracting Officer will decide to pay the contractor 100% of the invoice amount.

Fair –Performance does not meet some contractual requirements. The contractual performance reflects a minor problem(s) for which the contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented. The minor performance problem(s) do not adversely impact the mission of the Agency. The COR recommends and the Contracting Officer will make a determination to pay the contractor 90% of the invoice amount.
Marginal – Performance does not meet some contractual requirements. The contractual performance reflects a serious problem(s) for which the contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented. The COR recommends and the Contracting Officer will make a determination to pay the contractor 80% of the invoice amount.
Unsatisfactory – Performance does not meet most contractual requirements, and recovery is not likely in a timely manner. The contractual performance contains a serious problem(s) for which the contractor's corrective actions appear or were ineffective. Payment will be withheld pending resolution of cure notice(s). Termination for default or cause may result.

Timeliness	
Satisfactory	Meets or exceed contractual requirements in terms of timeliness of delivery. The timeliness of contractual performance reflects some minor problems for which corrective actions taken by the contractor appear or were satisfactory.
Fair	Does not meet some contractual requirements in terms of timeliness of delivery. The timeliness of contractual performance reflects a minor timeliness problem(s) for which the contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented. The minor timeliness problem(s) do not adversely impact the mission of the Agency.
Marginal	Does not meet some contractual requirements in terms of timeliness of delivery. The timeliness of contractual performance reflects a serious problem(s) for which the contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented.

Unsatisfactory	Does not meet most contractual requirements in terms of timeliness of delivery and recovery is not likely in a timely manner. The timeliness of contractual performance contains a serious problem(s) for which the contractor's corrective actions appear or were ineffective.

Quality	
Satisfactory	Meets or exceeds contractual requirements in terms of quality of work performed. The quality of contractual performance reflects some minor problem(s) for which corrective actions taken by the contractor appear or were satisfactory.
Fair	Does not meet some contractual requirements in terms of quality of work performed. The quality of contractual performance reflects a minor quality problem(s) for which the contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented. The minor quality problems(s) do not adversely impact on the mission of the Agency.
Marginal	Does not meet some contractual requirements in terms of quality. The quality of contractual performance reflects a serious problem(s) for which the contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented.
Unsatisfactory	Does not meet most contractual requirements in terms of quality and recovery is not likely in a timely manner. The quality of contractual performance contains a serious problem(s) for which the contractor's corrective actions appear or were ineffective.

Disincentives are applied for ratings of "Fair", "Marginal", and "Unsatisfactory" as follows:

Satisfactory = 100% payment
Fair = -10% disincentive
Marginal = -20% disincentive
Unsatisfactory = Payment will be withheld pending resolution of cure notice(s). Termination for default or cause may result.

2.5 DELIVERABLES

The Table below identifies the deliverables resulting from the tasks defined in this Task Order PWS. All completed deliverables shall be forwarded to the COR and PMO. The contractor shall use best commercial practices for formatting all deliverables under this task order and follow any instructions related to file format or naming convention designated by the COR. Electronic copies of all deliverables shall be sent to the COR and PMO via email in compatible formats. If deliverables exceed email size limitations coordination is required with the KO, COR, and PMO to reach an alternative solution prior to the due date.

TABLE 1: DELIVERABLES

Table 1 identifies the Deliverables resulting from the tasks defined in Section 2.3

Deliverable	Deliverable Reference #	Quantity: No. of Reports/Data Calls	Deliverable Due Date
Project Plan and Schedule	2.3.1	1	Two (2) weeks after identification of a new requirement.
In-Process Review Briefings	2.3.1	4	Quarterly
Kick-Off Meeting	2.3.1	1	By the 7th calendar day after contract start date
Non-Disclosure Agreements	2.3.1 and 2.6.5	1 per employee supporting task order	Within five (5) business days of Contractor personnel starting on the Task Order
Monthly Status Reports	2.3.1	30 (1 per month of performance)	By the 5th business day of each month
Monthly 8570/ 8140 Report	2.3.1	30 (1 per month of performance)	By the fifth business day of each month
Monthly CAC Report *(Name, CAC EDIPI, Issuance Date, Turn-in Date)*	2.3.1	30 (1 per month of performance)	By the 5th business day of each month
Other Miscellaneous Reports: CAC Turn-In Receipt and Lost/Stolen CAC Police Report	2.3.1 and 2.6	30 (1 per month of performance); include with	By the 5th business day of each month

Deliverable	Deliverable Reference #	Quantity: No. of Reports/Data Calls	Deliverable Due Date
		Monthly CAC Report	
Transition Plan	2.3.5	1	Within 120 calendar days of contract start date
AI/ML Use Case Requirement Specifications Document	2.3.2	1	Within 4 months after contract start date.
AI/ML Use Case Design Specifications	2.3.3	1 Soft Copy	Monthly Updates. Final Deliverable due before task order ends.
Requirements Traceability Matrix *(RTM)*	2.3.3	1 Soft Copy	As required
Design Documentation	2.3.3	1 Soft Copy	As required
Solution Architecture Documentation	2.3.3	1 Soft Copy	As required
AI/ML Models Software Release Package Documentation including source code	2.3.3	1 Soft Copy	As required
Configuration Management Plan	2.3.3	1 Soft Copy	As required
Test Documentation *(Test Plan, Test Cases, Test Results)*	2.3.3	1 Soft Copy	As required
Updated Requirements Traceability Matrix *(RTM)* with Testing Status	2.3.3	1 Soft Copy	As required
Deployment Test Plan and Test Results	2.3.3	1 soft Copy	As required
Plan of Action and Milestones (POAM)	2.3.3	1 soft Copy	As required
Security Architecture Documentation	2.3.3	1 soft Copy	As required
Sustainment/Break Fix Releases	2.3.4	1 Soft Copy	As required
System Change Requests, Incident Report, Performance Report updates in Monthly Status Reports (MSR)	2.3.4	30 (1 per month of performance)	By the 5th business day of each month
Cybersecurity Documentation	2.3.4	1 Soft Copy	As required

Deliverable	Deliverable Reference #	Quantity: No. of Reports/Data Calls	Deliverable Due Date
Audit Documentation	2.3.4	1 Soft Copy	As required
Training Documentation	2.3.4	1 Soft Copy	As required
Transition Plan	2.3.5	1 Soft Copy	Within 120 calendar days of contract start date
Contractor Quality Control Plan	2.5.1	1 Soft Copy	Within 15 business days of contract start date
GFE Report (Type of Equipment, Asset, Tag, Serial #s)	2.6.6	30 (1 per month of performance)	By the 5th business day of each month
Trip Reports	2.7	As required	Within 3 business days of trip completion

TABLE 2: PERFORMANCE REQUIREMENTS:

Table 2 identifies the Performance Requirements resulting from the Deliverables in Table 1.

Deliverable Title	Deliverable Reference #	Surveillance Method and Performance Standards	Surveillance Schedule (Daily, Weekly, Monthly, Quarterly)	Incentive
Project Plan and Schedule	2.3.1	100% COR Inspection Performance Standards – see Section 2.4.3.2	As required	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
In-Process Review Briefings	2.3.1	100% COR Inspection Performance Standards – see Section 2.4.3.2	As required	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2

Deliverable Title	Deliverable Reference #	Surveillance Method and Performance Standards	Surveillance Schedule (Daily, Weekly, Monthly, Quarterly)	Incentive
Kick-Off Meeting	2.3.1	100% COR Inspection Performance Standards – see Section 2.4.3.2	As required	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Non-Disclosure Agreements	2.3.1 and 2.6.5	100% COR Inspection Performance Standards – see Section 2.4.3.2	As required	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Monthly Status Reports	2.3.1	100% COR Inspection Performance Standards – see Section 2.4.3.2	Monthly	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Monthly 8570 / 8140 Report	2.3.1	100% COR Inspection Performance Standards – see Section 2.4.3.2	Monthly	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Monthly CAC Report *(Name, CAC EDIPI#, Issuance Date, Turn-In Date)*	2.3.1	100% COR Inspection Performance Standards – see Section 2.4.3.2	Monthly	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Other Miscellaneous Reports: CAC Turn-In Receipt and Lost/Stolen CAC Police Report	2.3.3 and 2.6	100% COR Inspection Performance Standards – see Section 2.4.3.2	Monthly	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2

Deliverable Title	Deliverable Reference #	Surveillance Method and Performance Standards	Surveillance Schedule (Daily, Weekly, Monthly, Quarterly)	Incentive
Transition Plan	2.3.1, 2.3.5	100% COR Inspection Performance Standards – see Section 2.4.3.2	120 days after contract award, updated each option period	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
AI/ML Use Case Requirement Specifications Document	2.3.2	100% COR Inspection Performance Standards – see Section 2.4.3.2	Draft at User Acceptance Testing; Final 10 days after production deployment	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
AI/ML Use Case Design Specifications	2.3.3	100% COR Inspection Performance Standards – see Section 2.4.3.2	Draft at User Acceptance Testing; Final 10 days after production deployment	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Requirements Traceability Matrix *(RTM)*	2.3.3	100% COR Inspection Performance Standards – see Section 2.4.3.2	30 days after contract award and updated monthly	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Design Documentation	2.3.3	100% COR Inspection Performance Standards – see Section 2.4.3.2	Draft at User Acceptance Testing; Final 10 days after production deployment	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Solution Architecture Documentation	2.3.3	100% COR Inspection Performance Standards – see Section 2.4.3.2	Monthly	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2

Deliverable Title	Deliverable Reference #	Surveillance Method and Performance Standards	Surveillance Schedule (Daily, Weekly, Monthly, Quarterly)	Incentive
AI/ML Models Software Release Package Documentation including source code	2.3.3	100% COR Inspection Performance Standards – see Section 2.4.3.2	10 days after production deployment	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Configuration Management Plan	2.3.3	100% COR Inspection Performance Standards – see Section 2.4.3.2	30 days after contract award	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Test Documentation (Test Plan, Test Cases, Test Results)	2.3.3	100% COR Inspection Performance Standards – see Section 2.4.3.2	10 days after production deployment	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Updated Requirements Traceability Matrix (RTM) with Testing Status	2.3.3	100% COR Inspection Performance Standards – see Section 2.4.3.2	Monthly	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Deployment Test Plan and Test Results	2.3.3	100% COR Inspection Performance Standards – see Section 2.4.3.2	10 days after production deployment	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Plan of Action and Milestones *(POAM)*	2.3.3	100% COR Inspection Performance Standards – see Section 2.4.3.2	Monthly	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2

Deliverable Title	Deliverable Reference #	Surveillance Method and Performance Standards	Surveillance Schedule (Daily, Weekly, Monthly, Quarterly)	Incentive
Security Architecture Documentation	2.3.3	100% COR Inspection Performance Standards – see Section 2.4.3.2	30 days after contract award; monthly updates	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Sustainment/Break Fix Releases	2.3.4	100% COR Inspection Performance Standards – see Section 2.4.3.2	Monthly	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
System Change Requests, Incident Report, Performance Report updates in Monthly Status Reports *(MSR)*	2.3.4	100% COR Inspection Performance Standards – see Section 2.4.3.2	Monthly	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Cybersecurity Documentation	2.3.4	100% COR Inspection Performance Standards – see Section 2.4.3.2	Monthly	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Audit Documentation	2.3.4	100% COR Inspection Performance Standards – see Section 2.4.3.2	Monthly	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Training Documentation	2.3.4	100% COR Inspection Performance Standards – see Section 2.4.3.2	Monthly	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2

2.5.1 Contractor Quality Control Plan (QCP)

The contractor shall submit a QCP within ten (10) business days of contract start date to the Government Program Management Office (PMO) and Contracting Officer Representative (COR). This plan shall describe the contractor's methodology of compliance with the Deliverables and Performance Requirements Summary outlined above. The COR will notify the contractor of concurrence or required modifications to the QCP within ten (10) business days of receipt. The contractor shall make appropriate modifications within five (5) business days of the COR's notification and provide a revised QCP within five (5) business days.

2.6 PERFORMANCE REQUIREMENTS

- There are multiple contractors supporting DLA and other DOD activities who are working on similar or related activities. The contractor shall work with these contractors, as required, to satisfy DLA requirements, goals, and objectives as efficiently and effectively as possible. This may include, but is not limited to, sharing or coordinating information resulting from the work required by this PWS and/or working as a team to perform tasks in concert.

- The Contractor shall provide sufficient management to ensure that these tasks are performed efficiently, accurately, on time, and in compliance with the requirements of this document. Specifically, the Contractor shall designate a single manager to oversee these tasks and supervise staff assigned to these tasks. The Contractor shall ensure that a Monthly Progress Report is submitted outlining the expenditures, billings, progress, status, and any problems/ issues encountered in the performance of these tasks.

- To ensure a smooth and orderly startup of this contract, it is essential that the key personnel specified in the Contractor's proposal be available on the effective start date of the contract.

- The contractor is expected to minimize employee turnover with respect to personnel performing under this Performance Work Statement. The Contractor shall not remove or replace any personnel designated as "key" personnel, without the prior written notification and approval by the Contracting Officer, although the Government recognizes that the contractor cannot compel any individual to remain under its employ. Written notification of the pending substitution shall be submitted to the Contracting Officer no later than ten (10) calendar days in advance of any proposed substitution and shall include a resume and justification of the proposed substitution(s) in sufficient detail to permit evaluation of the impact on contract performance. The Government will review the resume(s) and justification to ensure compliance with this clause and other requirements contained in this Performance Work Statement. Any replacement personnel proposed shall, at a minimum, be at least as qualified as the individual being replaced.

- The contactor shall work offsite to the maximum extent when permissible. In positions that require an onsite presence at DLA locations, or other Government locations, the contractor shall work within the duty hours of that location. The normal Government work hours range between 0600- and 1730-hours local time, Monday through Friday, exclusive Federal holidays. The Government

may require the contractor to work longer hours on given days and/or weekends, depending on operational needs and contingencies, (i.e., installation and testing during non-peak hours).

- This contract is a "non-personal services contract" as defined in FAR 37.101. It is, therefore, understood and agreed that the contractor and/or the contractor's employees: (1) shall perform the services specified herein as independent contractors, not as employees of the Government; (2) shall be responsible for their own management and administration of work required and bear sole responsibility for complying with any and all technical, schedule, or financial requirements or constraints attendant to the performance of this contract; (3) shall be free from supervision or control by any Government employee with respect to the manner or method of performance of the services specified; but (4) shall, pursuant to the Government's right and obligation to inspect, accept, or reject the work, comply with such general direction of the Contracting Officer, or the duly authorized representative of the Contracting Officer as is necessary to ensure accomplishment of the contract requirements.

- The contractor shall return all government-furnished Common Access Cards (CACs), Access ID Badges, electronic key cards, and any other government issued passes, e.g., vehicle pass, to the COR or designated Government Point of Contact within 24 hours of the completion of the contract or upon termination of an individual's employment, whichever comes first. Notification and coordination with the COR and Program POC are required. Completion and submission of the CAC Turn-In Receipt (DLA FORM 7036) is **REQUIRED**. Contractor personnel failing to return their CAC, Access ID Badges, and electronic key cards are subject to criminal charges under United States Code (USC) Title 18, Chapter 1, Section 499 and 701.

  Security requirements apply to the prime Contractor and any Sub-Contractors the prime Contractor may employ during this contract, as well as any temporary employees that may be hired by the Contractor. The Government retains the right to request removal of Contractor personnel whose actions, while assigned to this contract, are determined by the Contracting Officer to conflict with the interests of the Government. If such removal occurs, the Contractor shall assign qualified personnel to any vacancy.

  For contractors not meeting the CAC eligibility requirements, the COR/Government POC must contact the local security office for access control requirements and the local badging process.

  Contractor employees must follow procedures for Installation Access (Non-DOD Cardholders/Visitors). Multi-day visits or access to Restricted Areas may require Personally Identifiable Information to allow for a local records check. Physical Security will run a criminal history check on Contractor employees as a condition of access to the installation. If entry is denied, the Contractor will be immediately notified. Physical Security may require updating or rechecking criminal history based on the duration of the contract. **NOTE:** The Vetting Official will deny access to any person who the Installation Commander has deemed unfit for unaccompanied access. Depending on the site, a government escort may be required.

  The Contractor is responsible for employees and Sub-Contractors under their employment. Contractors will ensure that employees are familiar with and obey installation traffic, safety, and security regulations. Contractor employees, including Sub-Contractors, are required to wear the ID

card conspicuously on their outer clothing, and above the waist always while working on a Government Facility. Personnel are subject to challenge and removal from the work area if the ID card is not worn. It is the Contracting Officer's or designee's responsibility to enforce this requirement. Failure to do so is just cause for ordering that work on a contract be stopped.

Expired, invalid, inaccurate, inoperative or terminated Pass or Access Control Badge shall be returned to the Contracting Officer or his designee for disposition. These cards are the property of the U.S. Government and shall not be retained by the cardholder upon expiration, replacement, or when the DoD affiliation of the employee has been terminated. The Contracting Officer or his designee shall deliver all returned Contractor badges to the Welcome Center within 5 business days. If the Pass or Access Control Badge is lost or stolen, a police report will be completed, and the Contracting Officer or designee will submit a new request. Compliance with this requirement is mandatory and certification thereof to the Contracting Officer is required prior to submitting final invoices. Failure to return badges will hold up Contractor's final payment.

- The Contractor will not employ any person whose employment will violate the requirements of DOD5500.7, Joint Ethics Regulation.

- All Contractor personnel shall observe local policy and procedures provided by the Office of Information Resources governing the use of computer equipment and passwords. Violations of local policy shall include password sharing, performing personal work, file access violations or browsing files outside the scope of the contract. The Contracting Officer shall adjudicate each case, and his/her decision shall be final.

- Where the Government has requested the removal of contractor personnel, the contractor will provide an appropriately trained replacement. Individuals removed from this task order are removed for the duration of the task order. The contractor will notify the COR within 24 hours when for reasons of personnel resignations, reassignments, terminations, or completion of portions of the task order, or contractor personnel no longer require access to Government computers.

- Contractor personnel **are only** authorized to attend meetings, town halls, events as they relate to the performance of the tasks outlined in the PWS. Contractor(s) should not be attending any meetings or events that are not outlined in the PWS.

- The Contractor shall provide knowledge transfer and associated documentation to designated J6 Information Operations personnel upon the functional implementation, maintenance, and sustainment of technology products and capabilities. Such knowledge transfer and documentation shall be sufficiently detailed to enable said personnel to effectively analyze, test, and maintain operational continuity. The Contractor warrants that the provided documentation is accurate, complete, and sufficient for its intended purpose.

2.6.1 Personnel Requirements

Resumes and required certifications shall be submitted for all Key Personnel who will be directly involved in the PWS Requirements and shall be skilled, experienced, professional, or technical personnel consistent with the task-specific requirements of this PWS and in accordance with the requirements of the basic IDIQ RFP: SP4709-23-R-0001, including all amendments and modifications, Attachment 1 - JETS Labor Category Descriptions.

Note: The Government reserves the right to review non-key resumes prior to onboarding. The Government also reserves the right to reject non-key personnel that do not meet the minimum requirements listed in section 2.6.2.

2.6.2 Task Specific Personnel Minimum Requirements

The Government is providing estimates for the level of effort required to fulfill the requirements of the Performance Work Statement for each labor category below. This is only an estimate, and the contractor is required to provide a level of effort consistent with its proposed technical approach. Contractors are permitted to propose a level of effort below the government estimate if their proposed approach enables them to successfully perform the requirement at a lower level of effort. However, a Contractor proposing a level of effort below the government estimate will only be found to be technically acceptable if the Contractor is able to clearly demonstrate how their technical approach enables them to successfully perform at that level of effort. Base assurances and conclusory statements about a contractor's capability may not be deemed sufficient to support a level of effort below the government estimate.

Key Personnel Labor Categories anticipated for this Tasking are:

TASK ORDER PROJECT MANAGER	
Base Period	465 hours
Option Period 1	465 hours
Option Period 2	465 hours
30 Day Transition Period (Optional)	155 hours

SOFTWARE ARCHITECT (OFF-SITE)	
Base Period	930 hours
Option Period 1	1860 hours
Option Period 2	1860 hours
30 Day Transition Period (Optional)	155 hours

APPLICATIONS ENGINEER – SENIOR (OFF-SITE)	
Base Period	930 hours
Option Period 1	1860 hours
Option Period 2	1860 hours
30 Day Transition Period (Optional)	155 hours

Non-Key Personnel Labor Categories anticipated for this Tasking are:

APPLICATIONS ENGINEER – SENIOR (1) (OFF-SITE)	
Base Period	930 hours
Option Period 1	1860 hours
Option Period 2	1860 hours
30 Day Transition Period (Optional)	155 hours

SOFTWARE DEVELOPER (OFF-SITE)	
Base Period	1860 hours
Option Period 1	3720 hours
Option Period 2	3720 hours
30 Day Transition Period (Optional)	465 hours

REQUIREMENTS ANALYST (OFF-SITE)	
Base Period	465 hours
Option Period 1	930 hours
Option Period 2	930 hours
30 Day Transition Period (Optional)	310 hours

CYBERSECURITY CLOUD ANALYST (OFF-SITE)	
Base Period	240 hours
Option Period 1	480 hours
Option Period 2	480 hours
30 Day Transition Period (Optional)	7 hours

WEB CONTENT ANALYST (OFF-SITE)	
Base Period	930 hours
Option Period 1	1860 hours
Option Period 2	1860 hours
30 Day Transition Period (Optional)	155 hours

QUALITY ASSURANCE MANAGER-BASIC (OFF-SITE)	
Base Period	465 hours
Option Period 1	930 hours
Option Period 2	930 hours
30 Day Transition Period (Optional)	155 hours

Testing Specialist/Tester ~~TESTING SPECIALIST (INTERMEDIATE)~~ (OFF-SITE)	
Base Period	465 hours
Option Period 1	930 hours
Option Period 2	930 hours
30 Day Transition Period (Optional)	155 hours

NOTE: The estimated annual hours listed for the labor categories are only approximations. Contractors are not restricted to this specific quantity in their proposals. It is the Contractor's responsibility to determine the appropriate labor mix to ensure successful performance.

****

TASK ORDER PROJECT ~~PROGRAM~~ MANAGER

Leads projects that involve the successful management of teams composed of data processing and other information management professionals who have been involved in analysis, design, integration, testing, documenting, converting, extending, and implementing automated information and/or telecommunications systems. Performs day-to-day management of overall contract support operations, possibly involving multiple projects and groups of personnel at multiple locations. Organizes, directs, and coordinates the planning and production of all contract support activities. Demonstrates written and oral communication skills. Establishes and alters (as necessary) corporate management structure to direct effective contract support activities.

Minimum Requirements:

• Must hold a Project or Program Management certification (i.e., Project Management Professional (PMP) certification or another equivalent/recognized Project or Program Management certification)

• Project or Program Management certifications from accredited institutions are required. Examples from government and commercial sources include, but are not limited to, the Defense Acquisition University, The Program Management Institute, Department of Veterans Affairs as well as Universities and Colleges. Substitutes for a Project or Program Management Certification such as training, degrees, or relevant experience, will be considered and must clearly state how the credentials are equivalent to the certifications.

• Must have five (5) years of experience in program management.

• Must have ten (10) years of leadership experience with progressively higher responsibility in the public and/or private sector in the IT and/or consulting fields; have experience with the Information Technology Acquisition process and its milestones; and have experience in analyzing a variety of source documentation and supporting the creation of acquisition documentation.

• Program Managers identified as Key Personnel are required to have a Bachelor's degree.

Task Areas: All

SOFTWARE ARCHITECT

- Designs and develop new software products or major enhancements to existing software. Addresses
- problems of systems integration, compatibility, and multiple platforms. Responsible for project
- completion. Performs feasibility analysis on potential future projects for management.

Minimum Requirements:

- Five (5) years relevant experience

- Relevant certification from a nationally recognized technical authority.
- Must possess IT-II Non-Critical Sensitive security clearance or Tier 3 (T3) at time of
- proposal submission.

Task Areas: All

APPLICATIONS ENGINEER - SENIOR

Analyzes and studies complex system requirements. Designs software tools and subsystems to support software reuse and domain analyses and manages their implementation. Manage software development and support using formal specifications, data flow diagrams, other accepted design techniques and Computer-Aided Software Engineering (CASE) tools. Estimates software development costs and schedule. Reviews existing programs and assists in making refinements, reducing operating time and improving current techniques. Supervises software configuration management.

Minimum Requirements:

• BA/BS in a technical discipline with at least ten (10) years of experience

Task Areas: All

Task Areas: All

SOFTWARE DEVELOPER

Resolves problems with software and responds to suggestions for improvements and enhancements. Acts as team leader on projects. Participates in development of software user manuals. Instructs, assigns, directs, and checks the work of other software developers on development team.

Minimum Requirements:

• Five (5) years relevant experience

• Experience with application programming interfaces (APIs) to support Low-Code/NoCode Development Platform models.

• Experience using low-code/no-code business process modeling notation (BPMN) tools.

• Experience developing application/process automation software based on BPMN models

• Experience in agile and hybrid low-code application development.

• Relevant certification from a nationally recognized technical authority.

• Must possess IT-II Non-Critical Sensitive security clearance or Tier 3 (T3) at time of proposal submission.

Task Areas: All

REQUIREMENTS ANALYST:
During the planning phase of the software development lifecycle, interviews users to understand the desired software outcomes. Responsible for documenting desired capabilities formally agreed to by the users and presenting to the software developers to ensure the application created meets operators' requirements. Listens effectively and communicates with a variety of stakeholders within the organization to identify operational and application requirements for a system's usual functions as well as error handling requirements. Responsible for identifying and prioritizing the system requirements, documented in software requirements specification. These specifications include use cases that are statements of software user goals and non-functional requirements, such as quality standards and design restraints. Analysts will create graphic models, mathematical equations, or a story board to record system's requirements. Communicates with project stakeholders regarding test results and changes to the end-product requirements. Acts as the primary intermediary between the customer and the development team throughout a project's life cycle. Responsible for confirming that requirements reflect the end users' needs and that the capability being developed reflects the requirements. Participates in peer reviews to validate the requirements as well as reviews of the system design, code, and test cases to confirm the system adheres to documented requirements. Developing a requirements management plan that incorporates a change control process. Tracks individual requirements from baseline to the final verification of functionality following the software development.
Minimum Requirements:

- Bachelor of Arts or Bachelor of Science
- Must hold a Project Management Professional (PMP) certification or equivalent.
- Five (5) years of relevant experience.
- Must possess IT-II Non-Critical Sensitive security clearance or Tier 3 (T3) at time of proposal submission.

Task Areas: All

CYBERSECURITY CLOUD ANALYST
Ensures the architecture and design of cloud-hosted IT systems are secure and meet DOD requirements. Reviews Cloud security policy and provides recommendations for improvement to enhance the security posture within the cloud as well as the ability to meet protection, detection, monitoring and response requirements for systems and data. Works closely with Cyber Intelligence analysts and Incident Response analysts to ensure expert analysis and reporting of cloud-based cybersecurity threats and attacks. Provides support to content developers and cybersecurity engineers in identifying gaps in protection and detection of cloud-based systems. Collects and maintains awareness of current cybersecurity threats to cloud environments and provides actionable reporting and briefings.
Minimum Requirements:

- Three (3) years of cybersecurity experience
- Three (3) years of experience in IT administration or cybersecurity within a cloud environment
- Understanding of the NIST cybersecurity framework
- Working knowledge of the MITRE ATT&CK framework
- Understanding of basic network concepts
- Experienced with various cloud deployments (PAAS, IAAS, SAAS)
- Must possess IT-I Critical Sensitive security clearance or Tier 5 (T5) at time of proposal

submission.

Task Areas: All

WEB CONTENT ANALYST
Provides for development of content that will motivate and entertain users so that they regularly access the website and utilize it as a major source for information and decision-making. Manages website editorial activities including gathering and researching information that enhances the value of the site.
Minimum Requirements:
• Five (5) years relevant experience
• Relevant certification from a nationally recognized technical authority.
• Must possess IT-II Non-Critical Sensitive security clearance or Tier 3 (T3) at time of proposal submission.

QUALITY ASSURANCE MANAGER - BASIC
Basic Level: Determines and applies the latest commercial products and procedures for identifying software errors and evaluating software quality and efficiency. Determines the resources required for quality control. Maintains the level of quality throughout the software and system lifecycle. Duties include assistance with development and implementation of a complex program of reporting, tracking, and analyzing key performance-based system metrics; and monitoring quality procedures, evaluating system quality and efficiency.
Minimum Requirements:
• One (1) year relevant experience
• Experience determining and applying the latest commercial products and procedures for identifying software errors and evaluating software quality and efficiency.
• Must possess IT-II Non-Critical Sensitive security clearance or Tier 3 (T3) at time of proposal submission.
~~Senior Level: Maintains and establishes a process for evaluating software and associated documentation. Determines the resources required for information technology quality control. Maintains the level of quality throughout the software lifecycle. Develops software quality assurance plans. Conducts formal and informal reviews at predetermined points throughout the development lifecycle. Applies subject matter knowledge to high level analysis, design, development, modeling, simulation, integration, installation, documentation, and implementation. Resolves problems, which require an intimate knowledge of the related technical subject matter. Applies principles and methods of the subject matter to specialized solutions. Includes but not limited to, environmental, scientific, maintenance and repair processes, and logistical support activities.~~
~~Minimum Requirements:~~
~~• Five (5) years relevant experience~~
~~• Relevant certification from a nationally recognized technical authority.~~
~~• Experience in quality assurance and quality control of IT Systems.~~
~~• Experience in verification and validation, software testing and integration, and software metrics, and their application to software quality assessment.~~
~~• Must possess IT-II Non-Critical Sensitive security clearance or Tier 3 (T3) at time of proposal submission.~~

TESTING SPECIALIST/TESTER

Provides software testing experience (integration and acceptance). Designs and executes IT software tests and evaluates results to ensure compliance with applicable regulations. Prepares test scripts and all required test documentation. Designs and prepares all test data needed. Analyzes internal security within systems. Reviews test results and evaluate for conformance to design.
Minimum Requirements:
• Five (5) years relevant experience
• Experience in computer software development and testing software applications, including system, regression, acceptance, end to end, performance, and automation testing.
• Knowledge developing and maintaining test cases using designated automated test tools.
• Relevant certification from a nationally recognized technical authority.
• Must possess IT-II Non-Critical Sensitive security clearance or Tier 3 (T3) at time of proposal submission.

2.6.3 Security

2.6.3.1 Access to Classified and Sensitive Information

The provisions listed below apply to the Prime Contractor and any subcontractors the Prime Contractor may employ during this contract.

This Project is categorized as **unclassified.**

****
Contractors are required to comply with the 32 CFR Part 117 National Industrial Security Program Operating Manual (NISPOM) in the handling, protection, and safeguarding of classified information in their possession. Security requirements outside the scope of the NISPOM, if required, will be defined in the accompanying DD Form 254.

Personnel security investigations conducted for access to classified information will be conducted by the contractor company Facility Security Officer (FSO).

2.6.3.2 Sensitive Information Access

Contractor personnel, who perform work on sensitive IT systems or applications will be required to obtain and maintain the appropriate investigation and adjudication or suitability determination commensurate with the information contained within the application or system. The Contractor shall assure that individuals assigned to the positions of this task order, as determined by the Government, have obtained the proper eligibility as required by DODI 5200.2. Note that sensitive information access does not imply or convey access to classified information. Instructions for access to classified information, if necessary, will be included on DD Form 254 attached to this contract.

Tiered Investigation Standards			
Position	Low-Risk	Moderate Risk	High Risk

		Confidential	Secret	Top Secret	SCI
Position Sensitivity	Non-Sensitive	Non-Critical Sensitive		Critical Sensitive	Special Sensitive
Investigation	Tier 1/NACI	Tier 3/NACLC/ANACI		Tier 5/SSBI	
Formerly Known As	IT-III or IT-3	IT-II or IT-2		IT-I or IT-1	

DLA requires that all Contractor personnel assigned to this project shall have attained a favorable outcome to the investigative requirement and be available to initiate work immediately upon delivery order award. Sensitive information access positions are designated based on access to government networks and IT systems and may exceed classified access requirements for this contract.

For sensitive information access positions, the required investigation shall be completed or interim access granted for individuals assigned to sensitive duties. The provisions outlined above apply to the prime contractor and any subcontractors the prime contractor may employ during this contract. In lieu of the correct investigations being completed when contract employees start, a waiver interim clearance may be submitted if no issues exist within the National Background Investigation Services (NBIS) Questionnaire (SF 85) for Non-Sensitive Positions or Questionnaire (SF 86) for National Security Positions. The contractor shall have the NBIS completed, with any other requirements (fingerprints taken and, if required, an OF306), and reviewed by DLA Intelligence before officially hiring any contractor employee into sensitive information access positions. Foreign Nationals are only eligible to perform non-sensitive duties and will not be investigated by the US Government.

DLA retains the right to request removal of Contractor personnel, regardless of prior clearance or adjudication status, whose actions, while assigned to this contract, clearly conflict with the interest of the Government. The reason for removal shall be documented in writing by the Contracting Officer. When and if such removal occurs, the Contractor shall within a two to four-week timeframe, assign qualified personnel to vacancy(s) thus created regardless of whether the individual was in a key- or non-key personnel position. Current personnel security investigations conducted for access to classified information may satisfy investigation requirements for sensitive information access positions. Personnel security investigations for sensitive information access will be initiated by the DLA Personnel Security Office.

2.6.4 Software

The Contractor shall observe all copyright agreements and shall be held liable for any infringement of copyrighted software licensing agreements and shall compensate the appropriate contractor for each instance of copyright violation. In the interest of protecting Government systems from computer viruses, the Contractor shall not use public domain software nor shall Contractor personnel download software from public bulletin boards. The Contractor shall use only COTS, Contractor-developed, or Government-furnished software in performance of this statement of work. The Contractor shall use the Microsoft Office suite of software for preparation of all documentation required in the delivery order. Should the introduction of a computer virus or malicious destruction of computer software, stored information, or hardware result from the use of public domain software or from software taken from a public bulletin board, the Contractor shall be required to repair the damage at no expense to the Government and without impact on delivery schedules or daily operation.

2.6.5 Data Use, Disclosure of Information and Handling of Sensitive Information (including Personally Identifiable Information)

The contractor will maintain, transmit, retain in strictest confidence, and prevent the unauthorized duplication, use, and disclosure of information. The contractor will provide information only to employees, Contractors, and subcontractors having a need to know such information in the performance of their duties for this project.

Information made available to the contractor by the Government regarding the performance or administration of this effort shall be used only for those purposes and shall not be used in any other way without the written agreement of the Contracting Officer. Contractor personnel **will be required** to sign a non-disclosure statement.

If proprietary information is provided to the contractor for use in performance or administration of this effort, the contractor may not use such information for any other purpose except with the written permission of the Contracting Officer. If the contractor is uncertain about the availability or proposed use of information provided for the performance or administration, then the contractor will consult with the COR regarding use of that information for other purposes.

The contractor agrees to assume responsibility for protecting the confidentiality of Government records which are not public information. Each employee of the contractor to whom information may be made available or disclosed shall be notified in writing by the contractor that such information may be disclosed only for a purpose and to the extent authorized herein.

Performance of this effort may require the contractor to access and use data and information proprietary to a government agency or Government Contractor which is of such a nature that its dissemination or use, other than in performance of this effort, would be averse to the interests of the Government and/or others.

Contractor and contractor personnel shall not divulge, or release data or information developed or obtained in performance of this effort, until made public by the Government, except to authorize Government personnel or upon written approval of the Contracting Officer. The contractor will not use, disclose, or reproduce proprietary data that bears a restrictive legend, other than as required in the performance of this effort. Nothing herein shall preclude the use of any data independently acquired by the contractor without such limitations or prohibit an agreement at no cost to the Government between the contractor and the data owner that provides for greater rights to the contractor.

All data received, processed, evaluated, loaded, and/or created because of a task order shall remain the sole property of the Government unless specific exception is granted by the Contracting Officer.

Contractor and contractor personnel shall sign a Non-Disclosure Agreement prior to commencing work on a task order.

2.6.6 Government Furnished Equipment/Government Furnished Information

The Government will provide computer hardware (GFE) and software, to contractor personnel working off-site. Any travel required to pick up or drop off GFE including CAC cards, Smart Card tokens, hardware,

software, etc., will be accomplished **at no additional cost** to the Government and is not directly reimbursable.

The Contractor is **REQUIRED** to track the issued GFE and submit a Monthly GFE Report to the COR and Program POC. The file will be provided to the COR prior to invoicing, in excel or similar agreed upon format and indexed as ***YYYY.MM Monthly GFE Report***. The following information shall be included in the report: Name, Contract # and Task Order #, Onsite/Offsite per the Contract PWS, Issuing Site, Issuer Name and Email (for Tokens), Model #, Serial #, Asset Management #, Brand, and Quantity.

2.6.7 Combatting Trafficking in Persons (CTIP)

The COR will monitor the vendor compliance with Combatting Trafficking in Persons (CTIP) clause in accordance with DFARS PGI 222.1703(4), such that noncompliance with 52.222-50 is documented to the KO, utilizing and annually completing the CTIP checklist at: DoD CTIP website (https://ctip.defense.gov/).

2.7 TRAVEL

2.7.1 OFFICIAL TRAVEL

Travel is **required** for this contract. The list below of trips and locations are expected over the term of the task order. All travel conducted under this task order must be approved by the government COR **PRIOR** to commencement.

To	Round Trip (Y/N)	# of Trips	# of Days
Dayton, OH	Y	2-3	3

2.7.2 UNOFFICIAL TRAVEL

Contractors who are not currently occupying a sensitive position are not required to report on their Unofficial Foreign Travel.

Contractor personnel who occupy a sensitive position and have not been granted access to classified information are required to report their unofficial foreign travel to DLA Intelligence & Security.

Additionally, contractor personnel who occupy a sensitive position and have been granted access to classified information are required to report their unofficial foreign travel to their Facility Security Officer (FSO) and **not** to DLA Intelligence & Security.

2.8 PLACE OF PERFORMANCE

The primary place of performance will be at the contractor's place of performance and/or Off-Site. Personnel shall be available to periodically support meetings at HQ DLA (Fort Belvoir, VA) or other places of performance in the Washington, DC metropolitan area.

2.9 PERIOD OF PERFORMANCE

Base 9/30/2026 - 3/29/2027; Option Period 1 3/30/2027 - 3/29/2028; Option Period 2 3/30/2028 - 3/29/2029; 30 Day Transition Period (Optional) 3/30 – 4/29/2029

2.10 INVOICING AND PAYMENT SCHEDULE

The Contractor shall invoice no more frequently than MONTHLY. The invoice should include the specific line items performed on and accepted, and associated performance payments being invoiced for the month. Other invoice requirements are set forth in FAR 52.232-25 and DFARS 252.232-7003.

Contractors shall use the program **Wide Area WorkFlow-Receipt and Acceptance (WAWF-RA)** for Memo of Shipments (MS). WAWF-RA is a web-enabled application that allows contractors to create and send electronic MS receiving reports and/or invoices to government inspectors/acceptors for approval, thereby eliminating paper distribution of MS.

Invoices shall be submitted to **Acceptor DoDAAC SL4792** and email notification sent to the COR/Invoice Processor for acceptance.

2.10.1 Invoice Receipt

Within seven (7) days of the receipt of the invoice, the COR will review for accuracy, verifying services, and supplies. Inaccurate invoices will be returned to the contractor within seven (7) days for correction. It is recommended that invoices be coordinated ahead of time with the COR to ensure the deliverables have been accepted and invoices are ready to be received in WAWF.

2.11 POINT OF CONTACT

2.11.1 Contracting Officer Representative (COR)

Contracting Officer Representative (COR)
Jo Ann Mikhail
(937) 620-1008
joann.mikhail@dla.mil

2.12 CONTRACTOR ALTERNATE WORKSITE AUTHORIZATION

The contractor may be authorized to work at an alternate worksite pending prior authorization from either the COR or Contracting Officer. Each alternate worksite effort will be for a definitive period as agreed upon by both parties. Working at an alternate worksite shall only be authorized if the COR or Contracting

Officer can adequately determine that the following conditions exist for the contractor:

a. There must be a predefined need in keeping with the organization's mission, for the contractor to work at an alternate worksite.

b. The existing task order performance outcomes/metrics and delivery requirements remain in effect during performance at the alternate worksite

c. In case of inclement weather or Federal Government closure contractors may be authorized to perform tasks from their alternate work site.

d. If the contractor needs remote access to DLA or DOD networks, systems, applications, or databases, the contractor will establish remote access through the DLA approved remote access at https://www.dla.mil/RemoteVDI/ using Contractor Furnished Equipment (CFE) or Personal Equipment (PE). The performance outcomes/metrics and delivery requirements remain in effect along with security and other requirements during performance at the alternate worksite.

2.12.1 CONTRACTOR CONTINUITY OF OPERATIONS PLAN (COOP) ALTERNATE WORKSITE AUTHORIZATION

The contractor may be authorized to perform at a Contractor alternate worksite, upon declaration of a COOP situation by the Director of the Defense Logistics Agency.

a. Alternate worksites may be authorized, upon declaration of a COOP situation by the DLA Director. An alternative worksite can be a contractor facility, personal residence, a telecommuting center, or a non-public place. A telecommuting center is a geographically convenient office setting established as an alternate to an employee's main office, residence, or non-public location.

b. Regardless of work location, all terms and conditions, including security requirements and labor laws, remain in effect.

c. Unless Mission Essential Functions are specifically detailed in the individual PWS requirements the services are not considered mission essential.

2.12.2 CONTRACTOR ALTERNATE WORKSITE REMOTE ACCESS REQUIREMENTS

a. The contractor will ensure that all CFE/PE (hardware and software) required for remote access to DLA networks, systems, applications, and databases meet the minimal configuration requirements set forth in the DLA Virtual Desktop Guide.

b. CFE/PE equipment is **strictly prohibited** from connecting to the DLA Virtual Private Network.

c. All liability for issues and troubleshooting CFE/PE is the responsibility of the equipment owner. The DLA Enterprise Help Desk will not provide support for issues with hardware/software not

provided by DLA, including but not limited to CFE/PE hardware, non-DLA networks (e.g., home routers, public hot spots), and non-DLA software compatibility issues with Citrix.

d. DLA Enterprise Help Desk resources will support troubleshooting issues that are not related to the CFE/PE hardware/software, including but not limited to accounts, DLA applications, and server-side issues.

e. CFE/PE's running on Windows 10 or Windows 11 can be used to access the Virtual Desktop. Use the Virtual Desktop Guide for additional guidance.

f. It's recommended that the CFE/PE equipment is minimally installed:

1) CFE/PE utilize the applicable Security Technical Implementation Guides (STIGs) / checklists for system operating systems. Anti-virus, Anti-Spyware, and Host Based Intrusion Prevention software be installed, and the software be updated daily (i.e. software revisions, virus definitions). That the Host Based Intrusion Prevention Software firewall be configured to permit traffic by exception only, and dropping all other traffic.
2) CFE/PE computers scanned with the appropriate vulnerability scanner at a minimum of every 15 days and remediate vulnerability findings. Ensure contractor employees possess a current Government issued Common Access Card (CAC) and install Government approved CAC readers and middleware.

g. The Government is not responsible for any costs associated with meeting the above requirements.

2.13 COMMON ACCESS CARDS (CAC)

2.13.1 CAC REPORTING

Every month, the contractor shall **validate** the contractor CAC Report, through recurring submissions to the COR for accuracy. The file will be provided to the COR prior to invoicing each month, in excel or similar agreed upon format and indexed as ***YYYY.MM Monthly Contractor CAC Report.*** The following information shall be included in the report: Contract and Task Order Number, Prime Contractor Company Name, Contract/Order Start Date, Contract/Order Completion Date, Contract/Order Termination (if prior to Contract/Order Completion Date), Contractor Employee Name, DLAH 1728 Receipt Date, CAC Issuance Date, CAC Expiration Date, Contractor Employee Termination Date (if applicable), CAC Turn-In Date, Comments/Issues - (e.g., notifications, lost or stolen CAC, CAC issued by another agency, etc.).

2.13.2 DEFENSE LOGISTICS AGENCY MANUAL (DLAM) 1000.13, Change 1 - ISSUANCE AND ACCOUNTABILITY OF COMMON ACCESS CARDS FOR DLA CONTRACTS

APPENDIX 1 TO ENCLOSURE 3: CONTRACTOR INSTRUCTIONS

Performance under this contract may require the contractor to obtain a Common Access Card (CAC). If CACs are issued under this contract, the contractor will complete and comply with the following steps to

obtain, control, and turn-in Government-issued CACs, as well as establish procedures to always control and account for contractor CACs. This process is only for the issuance and accountability of CACs. Contractors may be required to provide additional forms and follow additional procedures for other forms of access and/or background/security checks depending on local site/installation requirements.
Common Access Card (CAC) Procedures:

1. The contractor has each contractor employee requiring a CAC complete DLAH Form 1728 in accordance with Enclosure 3; 2a. Note: Contractors do not complete blocks 11, 14, 15.a. or 15.b.; these are completed by the COR.

2. The contractor hand carries the DLAH 1728 form(s) or sends via secure mail, or encrypted email **NOTE:** The contractor may forward these forms individually or as a group to:
    a. The Contracting Officer's Representative (COR) for the contract if a COR was designated.
    b. The Contracting Officer (KO) for the contract if no COR was designated.

3. Each contractor employee must verify their account information upon receipt of an email from the Government containing a username and password for the system of record, currently **Mission Partner Identity, Credential, Access Management (MP ICAM)** system. The web link for **MP ICAM** is included in the email.

4. Each contractor employee will receive an email via **MP ICAM** when their account has been approved. The email will notify the employee to obtain a government-issued CAC from the nearest Real-Time Automated Personnel Identification System (RAPIDS) office. The email will also provide a link that identifies the locations of RAPIDS offices.

5. Each contractor employee will obtain their issued CAC from the RAPIDS office.

6. The contractor, within one business day of issuance, provides written notice via email to the COR (or the KO, if no COR was designated) for each contractor CAC issued identifying the contractor employee's name, the date of issuance, and the date of expiration of the CAC. This notification may be made individually to each contractor employee or together with a group of contractor employees. Note: This requirement is not applicable when the same person is performing both COR and **Mission Partner Affiliation Sponsor** roles.

7. The contractor always establishes procedures to control and account for Government-issued contractor CACs - to include the following:

    a. Ensure contractor CACs issued for this contract are only used for the purpose of performing under this contract.
    b. Ensure contractor CACs are secured in a manner that precludes unauthorized use and that recognizes the CAC is the property of the U.S. Government.
    c. Ensure contractor employees do not abuse or place holes in their CACs.
    d. Ensure contractor employees do not display their CACs in public.

8. If a contractor CAC is lost or stolen:

a. The contractor employee will immediately notify the contractor that the contractor CAC has been lost or stolen.
b. The contractor will immediately notify the COR (or the KO, if no COR was designated), detailing the circumstances regarding the lost or stolen contractor CAC, as follows:
    1) Face-to-face, followed within one business day by a written notice via email, or
    2) In writing, via email, or
    3) By telephone, followed within one business day by a written notice via email.

c. The contractor will report the lost or stolen CAC card to the local DLA Police/host installation police, who will provide the contractor with a police report. If there are no local DLA Police/host installation police, or no police report is provided, the contractor will provide information to the COR/KO, as applicable, detailing the circumstances of how the CAC was lost or stolen. The COR/KO will provide a memorandum for the contractor employee to support the issuance of new CAC.
d. The contractor has the contractor employee bring the report/memorandum to the nearest RAPIDS office. If the CAC can be reissued within 24 hours, bring the report/memorandum to the nearest CAC office for reissue. If the CAC cannot be reissued in 24 hours, follow the steps for a new CAC, beginning at Step 1.

9. If the expiration date for a contractor CAC is before the completion of the contract and the contractor employee is to continue working under the contract and still requires a CAC, the contractor:
a. Notifies the COR as follows:
    1) Face-to-face, followed within one business day by a written notice via email, or
    2) In writing, via email, or
    3) By telephone, followed within one business day by a written notice via email.

b. No less than ten (10) business days before the current CAC's expiration date, completes and complies with the steps above beginning with Step 2 for the issuance of a new contractor CAC for the employee.
c. Brings the expiring CAC to the RAPIDS office for turn-in and receives new CAC.
d. Notify the COR once a new CAC has been issued.

10. The contractor/contractor employee turns in any found CACs immediately, via hand carry, to the nearest Federal law enforcement office.

11. The contractor immediately collects all contractor CAC(s) from the contractor employee(s) at:

a. Contract completion or termination
b. Termination/Reassignment of an employee (this includes any reason the employee is no longer working for the contractor under the contract or otherwise no longer requires a CAC)

12. For contract completion or termination – within one business day after collecting the contractor CAC(s), arranges for turn-in via one of the below methods:

a. The contractor:

1) If the COR/KO is co-located or near enough that in-person transfer of CACs can be arranged, the contractor:
2) Arranges to meet the COR (or the KO, if no COR was designated) to turn-in the collected contractor CAC(s).
3) Hand-carries all collected contractor CACs for turn-in to meet the COR (or the KO, if no COR was designated).
4) Completes and signs the Government-Issued Contractor CAC Turn-In Receipt with the COR (or the KO if no COR was designated). The contractor is provided with a copy of the receipt.

b. If in-person transfer of CAC cannot be arranged, the contractor:

1) Sends, via certified mail, the CACs to the COR/KO. The contractor includes in the package the Government-Issued Contractor CAC Turn-In Receipt, with signed acknowledgement of contractor turn-in.
2) Notifies COR/KO that CACs have been sent via certified mail.
3) Receives a completed copy of the receipt from the COR/KO once the COR/KO has received the CACs.

13. For termination/reassignment of an employee:

a. Immediately notify the COR (or the KO, if no COR was designated) that the employee is no longer working for the contractor under the contract or otherwise no longer requires a CAC, as follows:
   1) Face-to-face, followed within one business day by a written notice via email, or
   2) In writing, via email, or
   3) By telephone, followed within one business day by a written notice via email.

b. Follows the turn-in procedures above for contract completion or termination, as applicable.

14. Contractor Reporting Requirements: Every month, validate the contractor CAC log with the COR for accuracy.

15. The above procedures have been established as a DLA security measure. Contractors are advised that failure to comply with any of the above requirements will be considered a violation of the terms and conditions of the contract and the Contracting Officer may take action to remedy such violations. Specifically, failure to safeguard, follow these procedures, including reporting requirements, or turn-in CACs within the established timeframes may result in the following actions, which are in addition to other actions the Contracting Officer may take under governing law and regulation and the terms and conditions of the contract:

a. Immediate work stoppage (issuance of a stop work order), not to be lifted until resolution of CAC issue
b. Disapproval of invoices and delay of payment
c. Withholding of final payment (in accordance with FAR 52.204-9)
d. Documentation of CAC Non-Compliance in the Contractor Performance Assessment Reporting System (CPARS)

1.14 DOD 8570.01-M/8140, INFORMATION ASSURANCE WORKFORCE IMPROVEMENT PROGRAM

The DOD 8570.01-M/8140, Information Assurance Workforce Improvement Program, requires training and certification for IA duties performed. All contract employees performing IA functions shall meet the requirements in accordance with DOD/DLA guidance. Additionally, all contract employees shall be certified in operating systems on any system on which System Administration duties are performed. Proof of certification shall be provided before Privileged access is granted, at time of proposal/resume submission; this includes, but is not limited to, system administration access, network administration access, router/switch access, firewall access, and Intrusion Detection System access. All documentation required for security certification will be maintained by both the Contractor and the Government. All contract employees will have acquired the necessary certification requirements, by DOD 8570.01, throughout the entire period of performance of the contract requirements. These certification requirements are not based on position title; they are based on duties. Refer to 8570.01-M/8140 Approved Baseline Certifications and Computing Environment Certification Attachments.

DoD Manual 8140.03, Cyberspace Workforce Qualification and Management Program was signed February 15, 2023. It requires DoD Components to identify all positions designated as cyberspace workforce positions in accordance with DoDI 8140.02 and Volumes 1-4 of DoDI 1442.02 within 12 months. Positions in the resulting task order may be impacted by this transition from 8570 to 8140 and a contract modification will be issued when appropriate. Until that time, 8570 requirements as spelled out in the JETS IDIQ and this task order will be followed.

Contractor personnel identified on this contract shall have their required DoD 8570/8140 security and industry competency certifications **prior to starting work** and **maintain their certifications** throughout the life of this task order by completing and submitting monthly the Governments 8570/8140 Report. If a certification becomes obsolete during the life of the contract, the **Contractor shall be responsible for ensuring applicable personnel obtain an acceptable replacement certification prior to the IT product's end of life.** The report shall be submitted to the COR and Program POC that includes a list of applicable 8570/8140 personnel. The file will be provided to the COR prior to invoicing, in excel or similar agreed upon format, and indexed as **YYYY.MM Monthly 8570 or 8140 Report.** The following information shall be provided in the report: Name, IA Category, IA Level, Company, Contract Name/Description, COR, Contract # and Task Order #, Primary/Baseline IA Certification Held, Date of Primary/Baseline IA Certification, Date Primary/Baseline IA Certification Expires, Primary CE Certification Held, Date Primary CE Certification Received, Primary IA Certification Status (Current or Past Due), Primary CE Certification Status (Current or Past Due).