U.S. Department of Commerce
National Oceanic and Atmospheric Administration (NOAA)
Office of the Chief Administrative Officer (OCAO)

PERFORMANCE WORK STATEMENT

for

Planning and Implementation Support Services
(ARCHIBUS Total Infrastructure and Facilities Management System)

in support of the NOAA OCAO

I. BACKGROUND

The mission of the National Oceanic and Atmospheric Administration (NOAA) is to understand and predict changes in climate, weather, oceans, and coasts; to share knowledge and information with others; and to conserve and manage coastal and marine ecosystems and resources. To accomplish its mission, NOAA has established over 700 facility site locations supporting a variety of activities and operations conducted by NOAA personnel across the United States and its territories. NOAA is comprised of lines offices and staff offices, each with a specific mission and directive.

The Office of the Chief Administrative Officer (OCAO) is a major staff office within NOAA with management functions in four major programmatic areas: (1) administrative programs, (2) facilities programs; (3) safety and security programs; and (4) assets.

OCAO is chiefly responsible for NOAA-wide technical, programmatic guidance, and staff support to NOAA in the areas of Real Property Management, Logistics Management, Facilities Operations, Civil Rights and Equal Employment Opportunity, and Directives and Administrative Programs. Additionally, OCAO maintains IT support for each of these areas. Towards this effort, OCOA seeks to automate and streamline its processes for facilities asset life-cycle planning, facilities management, and facilities operation and maintenance. The commercial-off-the-shelf (COTS) ARCHIBUS application is being used and the ARCHIBUS Total Infrastructure Facilities Management (TIFM) Solution has been implemented as the enterprise solution. This solution will minimize life-cycle maintenance and support costs as well as provide optimal standardization of business processes across NOAA. Ultimately, at project completion, the Solution is expected to provide users at all levels easy access to data and information that can be retrieved, sorted, and transmitted in a variety of formats and media. The system will have the capability for accurate short term (functional) and long term (strategic) facility management planning through the use of a single integrated database system.

The purpose of this requirement is to obtain ARCHIBUS support services that include maintenance and support for the implemented activities in the ARCHIBUS application and implementation of new activities. The government seeks to award a firm fixed price contract based on fixed labor rates for the identified labor categories.

II. OBJECTIVE

The ARCHIBUS TIFM Solution has the following implemented applications: (1) Space Inventory; (2) Occupancy; (3) Enterprise Assets ; (4) Corrective Maintenance; (5) Preventive Maintenance; (6) Projects; (7) Space Chargeback (8) Space Planning; (9) Emergency Preparedness (10) Hazardous Materials (11) Service Desk (12) Hoteling (13) Workplace (14) Leases (15) mobile framework (tablet and smart phone application); and (16) Smart Client with AutoCAD (computer-aided design). The system requires maintenance and technical support for these activities already implemented. As use of the system grows, additional functionalities will be identified and implemented (system enhancements). These enhancements will be implemented by OCAO (or by other Line Offices).

III. PERIOD OF PERFORMANCE

The period of performance for the base period is nine months from time of award plus four option periods of twelve months each. Assuming a July 1, 2026 award, here are the anticipated periods:

- Base: 7/1/2026 – 3/31/2027 (9 months)
- Option 1: 4/1/2027 – 3/31/2028 (12 months)
- Option 2: 4/1/2028 – 3/31/2029 (12 months)
- Option 3: 4/1/2029 – 3/31/2030 (12 months)
- Option 4: 4/1/2030 – 3/31/2031 (12 months)

IV. PLACE OF PERFORMANCE

Services, as specified in Section 5, will be provided to the Real Property Management Division, Facilities Operations Division, and the Safety and Environmental Compliance Office of the OCAO, but may include other offices throughout NOAA.

Work will be performed remotely at the contractor site. Occasional travel may be required to the Silver Spring Metro Center (SSMC), located in Silver Spring, Maryland; the Western Regional Center (WRC), located in Seattle, Washington; and the Inoye Regional Center (IRC), located in Honolulu, Hawaii. Other GSA-leased NOAA facilities may be identified under this requirement.

V. SCOPE OF WORK

Task 1: Archibus Operation and Maintenance (O&M) Support: Provide ARCHIBUS Support Services to NOAA for Previously Implemented Applications. The following applications have been previously implemented in ARCHIBUS production environment (1) Space Inventory; (2) Occupancy; (3) Enterprise Assets ; (4) Corrective Maintenance; (5) Preventive Maintenance; (6) Projects; (7) Space Chargeback (8) Space Planning; (9) Emergency Preparedness (10) Hazardous Materials (11) Service Desk (12) Hoteling (13) Workplace (14) Leases (15) mobile framework (tablet and smart phone application); and (16) Smart Client with AutoCAD (computer-aided design).

The Contractor shall provide ARCHIBUS operations, maintenance and technical support services for these previously implemented applications as well as necessary End-User and System Administration Technical Support. This support may include but is not limited to software upgrades (ARCHIBUS and ARCHIBUS components), infrastructure support, application help desk support, release development, and user training.

Task 2: Implementation of Additional ARCHIBUSApplications): Provide ARCHIBUS Support Services to NOAA for implementation of additional ARCHIBUS applications. NOAA has licensed 16 ARCHIBUS applications and several of the applications are in various stages of implementation and maturity. The following applications may be newly implemented under this award: (1) Enterprise Move Management; (2) Condition Assessment; and (3) Portfolio Management. Additional applications may be identified for licensing and implementation.

- The contractor shall provide ARCHIBUS support services to implement the prioritized applications into the staging and production environment.
- The Contractor shall facilitate end-user requirements gathering related to the application being implemented.
- The Contractor shall analyze current NOAA business requirements.
- The Contractor shall analyze current legacy systems used by NOAA.
- The Contractor shall perform requirements analysis and assessment reporting.
- The Contractor shall provide a solutions design report.
- The Contractor shall provide an implementation plan report, which includes System Implementation, Test Plan, Project Management Installation, Training, Data Development, and Integration.
- The Contractor shall provide a Final Implementation Plan as specified in Deliverables, Section VI.
- The Contractor shall provide implementation services.

- The Contractor shall provide end-user and system administrator technical support.

Task 3: ARCHIBUS Integrations - Development, Modernization and Enhancements (DME): Provide technical services to design, develop, enhance, deliver and deploy a fully functional and integrated ARCHIBUS application**.** The Contractor shall work with NOAA to develop a roadmap based on priorities to ensure that the delivery of enhanced and/or new functionality provides NOAA with added value to support day to day business processes and a common data environment to provide timely and accurate reporting.

The Contractor must be an authorized ARCHIBUS Business Partner and must maintain that status during the life of this contract. The Contractor must have demonstrated experience providing services as detailed in this PWS to NOAA and other Federal Agencies utilizing an ARCHIBUS-based system/application. Technical personnel and subject matter experts must have relevant experience supporting ARCHIBUS-based systems/applications for Federal Agencies.

The Contractor must be experienced in providing support for COTS-based projects utilizing an Agile-Kanban approach and following an iterative development path. The Contractor must also have experience leveraging the ARCHIBUS data structure to provide integrated applications that are more user friendly and provide simpler workflows for end users.

The Contractor shall be responsible for services necessary to ensure successful integration of the NOAA ARCHIBUS program. The effort includes ensuring that ARCHIBUS is fully compatible and integrated with current software programs, hardware and fully functional in relation to existing operating environments within NOAA.

The Contractor shall develop, implement, and maintain custom software code that enables real-time or near real-time integration between ARCHIBUS and existing software solutions within the Government's software portfolio. The integration shall leverage modern data-sharing technologies, such as event-driven architectures, APIs, microservices, and common data environments, to ensure seamless, timely, and secure data exchange across systems. The Contractor shall ensure the integration solution adheres to industry best practices, applicable security policies, and data governance standards while providing comprehensive documentation, testing, and ongoing support to guarantee long-term reliability and scalability.

Task 4: ARCHIBUS Expansion to the NOAA Enterprise. Provide technical services to expand ARCHIBUS usage across the NOAA enterprise. NOAA seeks to automate and streamline processes for facilities management and do so using ARCHIBUS. This solution will minimize life-cycle maintenance and support costs as well as provide optimal standardization of business processes across NOAA. Ultimately, at project completion, the solution is expected to provide users at all levels easy access to data and information that can be retrieved, sorted, and transmitted in a variety of formats and media. The system will have the capability for accurate short term (functional) and long term (strategic) facility management planning through the use of a single integrated system.

The contractor shall perform the necessary steps for importing the necessary information into ARCHIBUS at identified NOAA sites and facilities to implement prioritized applications such as: (1) Space Inventory; (2) Occupancy; (3) Enterprise Assets ; (4) Corrective Maintenance; (5) Preventive Maintenance; (6) Projects; (7) Space Chargeback (8) Space Planning; (9) Emergency Preparedness (10) Hazardous Materials (11) Service Desk (12) Hoteling (13) Workplace (14) Leases (15) mobile framework (tablet and smart phone application); and (16) Smart Client with AutoCAD (computer-aided design). This includes but is not limited to the following tasks:

- Importing, updating and maintaining space background data (e.g. sites, buildings, floors, rooms)
- Importing, updating and maintaining employee background data (e.g. name, title, email, organization)
- Importing, updating and maintaining maintenance background data (e.g. equipment, preventative maintenance procedures, schedules)
- Analyzing business processes
- Implementing ARCHIBUS workflows to support business processes (e.g. Corrective Maintenance, Preventative Maintenance)
- Configuring application accesses and restrictions
- Configuring user accounts and profiles
- Enabling mobile applications
- Supporting User Acceptance Testing
- Providing User Training Support as needed and requested

Task 5: Program Management and Administrative Support. The Contractor shall provide a program manager and a project manager/technical director, as well as support program management activities. This includes but is not limited to:

- The Contractor shall conduct contract management activities such as progress reporting and invoicing.

- The Contractor shall conduct quality assurance activities per the Quality Assurance Surveillance Plan (QASP).
- The Contractor shall ensure schedule compliance.
- The Contractor shall ensure budget control.
- The Contractor shall support planning and coordination of the overall program strategy, implementation plan and all project activities
- The Contractor shall provide facilities administrative support to include security and common access card provisioning

Design, development, testing, and implementation of releases for the NOAA ARCHIBUS shall be managed using an Agile methodology (Agile-Kanban), with iterative releases, to ensure that the requirements and business needs of NOAA are understood accurately, the design of the application reflects the system processes effectively, and the overall experience for the end-users is improved quickly. The Contractor is required to employ and support this methodology and related processes.

Task 6: Software Subscription Licenses. The contractor shall provide licenses for existing modules as well as new licenses when deemed necessary to meet new requirements.

The Contractor shall be familiar with all COTS licensing structures and make recommendations to NOAA regarding the configuration to employ to support the NOAA enterprise and its users.

The Contractor must be an authorized ARCHIBUS Business Partner and must maintain that status during the life of this contract.

VI. DELIVERABLES

DELIVERABLE	DUE DATE	DELIVERED TO
Kick-off Meeting(s) (per task)	Within two weeks of Notice to Proceed (NTP).	COR, Project Team
Monthly Progress Reports - documents the monthly progress under each phase of the project includes: contract milestones; tasks completed; issues; risks;	Monthly, by the 5th day of the month subsequent to the month work was performed.	COR

recommendations; and six-month look-ahead of tasks to be completed.		
Requirements Analysis and Assessment Report	Per mutual agreement as established in the Task Kick-off Meeting.	COR
Solution Design Report	Per mutual agreement as established in the Task Kick-off Meeting.	COR
Implementation Plan Report - Five (5) copies of each submission of the Implementation Plan (draft and final) shall be provided in 3 ring binder format).	Per mutual agreement as established in the Task Kick-off Meeting.	COR
Final Implementation Plan, must include detailed costs for implementation services, software licensing, software subscriptions, and technical support.	Per mutual agreement as established in the Kick-off Meeting.	COR
Support Services	Per work schedule determined by project team.	COR
For Task 3 only - Updated Space Allocation, Space Occupancy, and Furniture Plans in ARCHIBUS format along with updated database information and reports in NOAA approved format	Per work schedule determined by project team.	COR
For Task 4 only - Delivery of System	Per work schedule determined by project team.	COR
Task Spend Plan	Within 4 weeks after Task Kick-off.	COR
Invoices	Monthly, by the 5th day of the month subsequent to the month work was performed.	COR

All contract deliverables including hardcopies, reproducibles and software application files as well as intellectual property embodied in these deliverables become the property of the Government upon submission to the Government Project Manager. The Government reserves the right to manipulate, revise or modify the subject deliverables. This right is subject to codified federal restrictions on the disclosure of sensitive proprietary means, methods, cost data and innovative practices, especially those which might be revealed during the acquisition process.

VII. SKILL AND RELEVANT EXPERIENCE

The Contractor must be an authorized ARCHIBUS Business Partner and must maintain that status during the life of this contract.

The Contractor must have demonstrated experience providing services as detailed in this PWS to NOAA and other Federal Agencies utilizing an ARCHIBUS-based system/application in both an on-premise and cloud infrastructure environment.

The Contractor (and any subcontractors) shall utilize personnel with the experience and qualifications required for the identified common labor categories:

Project Manager (Manager/Senior Specialist II): Provides direction and management for medium to large projects, or for several smaller projects. Minimum education and experience: Bachelor's degree and 15 years experience in the required area of expertise.

Principal System Engineer (Program / Technical Director II): Provides direction and management for large and/or complex projects or programs. Possesses project management and/or operations management experience at a senior level. Registration or advanced degree preferred. Minimum education and experience: Bachelor's degree and 20 years experience in the required area of expertise.

Subject Matter Expert I: Provides direction and senior executive management for large and highly complex projects or programs. Possesses extensive specialized knowledge when advising as a subject matter expert on large and highly complex projects or programs. Minimum education and experience: Bachelor's degree and 25 years experience in the required area of expertise.

VIII. REQUIRED REPORTS/REPORTING BY CONTRACTOR

The Contractor shall provide the COR the following reports:

- Monthly Progress Reports
- Requirements Analysis and Assessment Report
- Solution Design Report
- Implementation Plan Report

8.1 Monthly Progress Report

The Monthly Progress Reports shall be delivered no later than the 10th business day after the end of the previous month and shall include the following sections:

- Section I - Task Number, Task Title, Name of the Contractor's point of contact for the task, name of the Contractor staff assigned to the task, number of hours worked during the month, the hourly rate for each individual, any miscellaneous costs incurred during the quarter, the total dollar amount funded for the purchase order, the total dollar amount billed to date, and the dollar amount remaining available.
- Section II - Project activity or system architecture problems encountered during the previous quarter that have been unresolved and proposed solutions.
- Section III – Summary list of architecture designs and recommendations worked on during the previous quarter with a status indicating not started, in process, or completed.

8.2 Requirements Analysis and Assessment Report

For tasks two through four, listed above, the format and delivery date of the Requirements Analysis and Assessment Report will be agreed upon by the contractor and the COR. At a minimum, this report shall provide requirements analysis (both at enterprise and each NOAA site), assessment of current asset management systems and data bases and transition to ARCHIBUS, and assessment of the optimal standardization of business processes across sites to minimize customization of the ARCHIBUS solution and assessment of reengineering required to achieve optimal standardization.

8.3 Solution Design Report

For tasks two through four, listed above, the format and delivery date of the Solution Design Report will be agreed upon by the contractor and the COR. At a minimum, this report shall provide final requirements analysis, assessment of business reengineering required to achieve optimal standardization (and minimize customization of ARCHIBUS solution across each site and the enterprise), and recommendations for NOAA pre-implementation staging activities. Assessment of major risks and challenges NOAA will face in implementation or standard, enterprise solution and alternative mitigation solutions. Provide the proposed ARCHIBUS solution design and implementation steps, including any phasing by site, and projected costs of implementation (by site and at enterprise level). The analysis shall be performed in the context of ARCHIBUS configurability when interfaced with existing systems such as AutoCAD and Revit/BIM, and other existing NOAA databases and applications.

8.4 Implementation Plan Report

a) For tasks two through four, listed above, the format and delivery date of the Implementation Plan Report will be agreed upon by the contractor and the COR. At a minimum, this report shall provide a final implementation plan, including the following:

i) Detailed Cost Estimate: provided for each implementation task to include software costs, technical support, and subscription services.

ii) System Implementation Plan: Development of the System Implementation Plan based on the analysis tasks performed above, including recommendations for setup, configuration, testing, legacy system/database data transfer for all three NOAA sites. The plan shall focus primarily on the new ARCHIBUS system but shall also address possible configuration changes to other legacy systems that will remain following implementation of the ARCHIBUS solution, which might optimize combined performance.

The Implementation Plan, after review and approval by NOAA will provide the basis for subsequent tasking.

IX. PERFORMANCE REQUIREMENTS SUMMARY

The Contractor's performance will be evaluated at interim intervals during the performance of this contract and upon completion. Past performance reviews shall occur no less frequently than annually. Subcontractor information may be included for evaluation areas where the subcontractor actions have significantly influenced the prime contractor's performance.

Marginal or unsatisfactory interim evaluations will be uploaded to the Past Performance Information Retrieval System (PPIRS) at www.ppirs.gov. PPIRS is a web-enabled application that supports the completion, distribution, and retrieval of Contractor performance information, as required by Federal Acquisition Regulation (FAR) Subpart 42.15. At the post award conference, the Government will provide the Contractor an explanation of the performance elements against which the Contractor's performance will be evaluated. The discussion will also include the expectations for satisfactory and unsatisfactory performance.

PERFORMANCE OBJECTIVE	EXPECTED OUTCOME	PERFORMANCE STANDARD	METHOD OF SURVEILLANCE
Monthly Progress Report	Fully describe the status of the projects assigned by the due dates.	Contents of the reports will be well written 90-99% of the time and shall be delivered by the nth	The COR will inspect deliverable.

		business day after the end of the previous month.	
Reports, including: (1) Requirements Analysis and Assessment Report; (2) Solution Design Report; (3) Implementation Plan Report; (4) and the Final Implementation Plan.		Contents of the reports will be well written 90-99% of the time and delivery of report should be as specified in the Deliverables Section VI of this PWS.	The COR will inspect deliverable.
Architecture Analysis and Design	Identity architecture design issues, impacts and risks, and recommendations for mitigation are identified. Analysis is completed on assigned design projects within agreed upon timeframe.	Contents of the reports will be well written 90-99% of the time and delivered on time.	The COR will inspect deliverable.
Recommendation Documents	Identify problems, concerns, and issues and provide feasible recommendations.	Contents of the reports will be well written 90-99% of the time and delivered on time.	The COR will inspect deliverable.
System Support and Problem Analysis and Resolution	Reported problems are resolved or mitigated in a timely manner to minimize impact to end user.	Problems assigned are resolved with resolution documented within n calendar days or issues delaying resolution reported to the Task Manager 90% of the time.	The COR will inspect deliverable.
System Configuration Changes and Implementation Documentation	System changes and new configurations are documented in the internal configuration and change management system and approved prior to implementation.	New and changes to current configurations are documented and approved prior to implementation 90% of the time.	The COR will inspect deliverable.

X. TRAVEL

Travel under this contract requires pre-approval prior to travel. All expenses related to proposed travel shall be outlined in the Contractor's quote. Travel will be required for the Facilities Management Implementation to the NCR, the IRC (Honolulu, HI), and the WRC (Seattle, WA). Approval for the travel not included in the Contractor's quote must be provided in writing by the Contracting Officer prior to the travel. The invoices shall be submitted and paid in accordance with Federal Travel Regulations and travel is to be reimbursed at the Contractor's cost as demonstrated with original receipts of cost incurred.

Based on Labor-Hours, the Contractor shall provide actual incurred travel expenses and will be compensated via reimbursement. At a minimum, any travel-related bill/receipt with costs totaling over $75.00 shall be included with the submitted invoice.

The Contractor shall request approval by the CO and COR for any additional travel not included in the Contractor's quote at least seven (7) calendar days in advance of anticipated travel.

The travel expenses will be computed at the per diem rate(s) provided in the Federal Travel Regulations (FTR) in effect at the time of Award. When evaluating proposed costs of travel, the Government will make the following assumptions:

- Travel with a privately owned vehicle shall be at the rate effective in the Federal Travel Regulations at Award.
- No per diem (including meals) will be paid when the official travel is 12 hours or less, within the continental United States.
- Commercial Airline tickets purchased will be: Lowest non-penalty coach fare available which satisfies the schedule (except for immediate departure) or Reserved/purchases as far in advance as possible to make maximum use of discounts.
- Airport parking for one (1) night or more will be paid for at the long-term parking rate.
- Rental vehicles are authorized as follows:
    - For 3 or less people – not to exceed the cost of the least expensive compact size; or
    - For 4 or 5 people – not to exceed the cost of the least expensive mid-size car/station wagon; and van.

- For 6 or more people, or for carrying equipment, samples, or other materials – the least expensive of a van, or combination of station wagon, compact and van.

- Per Diem expenses for the day of departure and last day of travel are at 75% of the applicable Meal and Incidental Expense (M&IE) rate.

The Joint Travel Regulations are located at:
http://www.gsa.gov/portal/content/104790 (See Chapter 301)

XI. GOVERNMENT PROVIDED RESOURCES

The Government will provide to contract staff within the facility the use of utilities, telephone services, internet services, custodial services, grounds maintenance, and refuse collection.

11.1 Government Furnished Equipment

11.1.1 Equipment Inventory. An inventory of government-furnished equipment shall be completed no later than ten (10) calendar days after the start of the period of performance of the task. The Contractor and the COR or other government representative shall jointly determine the working order and condition of all equipment and document their findings on the inventory. In the event of a disagreement between the Contractor and the government representative on the working order and condition of equipment, the disagreement shall be treated as a dispute under 52.212-4(d) "Disputes."

11.1.2 Obtaining Replacement of Government-Furnished Equipment. The Contractor shall submit requests for replacement of government-furnished equipment to the COR for processing. Such requests shall specify the reason for the replacement request.

11.1.3 A list of the government-furnished equipment shall be provided for this task.

11.1.4 The Government anticipates providing office space, including personal computers, furniture, workstation, telephones, fax machines and normal office supplies and equipment on this contract.

11.1.5 All Information Technology (IT) equipment and devices are government-owned and maintained; the scope of this contract prohibits the use of contractor-owned system. Based on the Department of Commerce Acquisition Regulations (CAR 1352.239-72), the Certification and Accreditation requirements of the clause do not

apply and a Security Accreditation Package is not required.

11.1.6 Under no circumstances shall the Contractor bring on-site Contractor owned IT equipment for NOAA work-related activities and duties unless approved in advance. A written approval request shall be submitted to the COR for approval. Before the COR can approve the request, it will be approved by the OAR Line Office IT Security.

XII. CONTRACTOR RESPONSIBILITIES

It shall be the full responsibility of the contractor to organize, furnish, maintain, supervise, and direct a workforce, which, within the limitations of the provisions of this contract, is thoroughly capable of effectively performing the work set forth in this contract.

The Contractor shall make provisions for all necessary professional resources including labor, materials, corporate knowledge and corporate experience to develop, schedule, implement and maintain ARCHIBUS as an enterprise solution.

XIII. INVOICES

The Contractor shall prepare and submit to the COR with a copy to the CO, partial payment estimates, which shall serve as the request for payment. Invoices shall be accompanied by a progress report and other supporting documentation to verify the amount requested by the Contractor. All partial payments shall be based on work completed as of the end of the most recent billing period and shall be submitted by the 10th day of the subsequent month. The pay estimate shall state the work accomplished during the billing period.

To constitute a proper invoice in accordance with FAR 52.212-4(g), it shall include:

- Name and address of the Contractor;
- Invoice date and number (Contractors are strongly encouraged to assign a sequential invoice numbering system and date invoices as close to the date of mailing as possible);
- Contract/Task Order number, task, and line item number;
- Description, quantity, unit of measure, unit price, and extended price of items delivered (supplies and/or services);
- Terms of any discount for prompt payment offered;
- Name and address of official to whom payment is to be sent; and

- Name, title, and phone number of person to be notified in the event of a defective invoice (Contractors are encouraged to also include the mailing address of this individual).

If the invoice does not comply with these requirements, it will be returned within seven (7) calendar days after the date the designated office received the invoice with a statement of the reasons why it is not a proper invoice.

XIV. GOVERNMENT-CONTRACTOR RELATIONS (NON-PERSONAL SERVICES)

The Government and Contractor understand and agree that the services to be delivered under this contract are non-personal services as defined in the Federal Acquisition Regulations Part 37.101. No employer-employee relationship exists or will exist under this order between the Government and the Contractor's personnel.

Contractor personnel under this order shall not be placed in a position where they are under relatively continuous supervision and control of a Government employee.

14.1 Employee relationship: The rules, regulations, directives, and requirements that are issued by NOAA under its responsibility for good order, administration, and security are applicable to all personnel who enter the Government installation or who travel using Government transportation. This is not to be construed or interpreted to establish any degree or Government control that is inconsistent with a non-personal services contract.

14.2 Inapplicability of employee benefits: This contract does not create an employer-employee relationship. Accordingly, entitlements and benefits applicable to such relationships do not apply.

14.3 Notice: The Contractor should notify the CO in writing promptly, within three (3) calendar days from the date of any incident that the Contractor considers to constitute a violation of this clause. The notice should include the date, nature and circumstance of the conduct; the name function and activity of each Government employee, or Contractor official or employee, involved or knowledgeable about such conduct; identify any documents or substance of any oral communication involved in the conduct; and the estimate in time by which the Government shall respond to the notice to minimize cost, delay, or disruption of performance.

XV. SECURITY

15.1 Computers and Information Technology Systems
See CAR Clause 1352.237-70 Security Processing Requirements – High or Moderate Risk Contracts, 1352.237-71 Security Processing Requirements – Low Risk Contracts, in regards to security processing requirements for Contractor/subcontractor personnel working on a Department of Commerce site IT System for further details. This task is high, moderate, or low risk.

Contractor personnel shall have access to sensitive information and federal information technology systems. Contractor personnel shall take due care in safeguarding information and the integrity of IT systems. Contractor personnel working on site shall take and pass an online IT security awareness course. Access information to this website will be provided by the COR after award of the task. Evidence of completion of the course shall be provided to the COR within one (1) week after starting work.

Additional references to these requirements are provided as Attachment C.

15.2 Physical Security. The Contractor shall be responsible for safeguarding all government property provided for Contractor use. At the end of each work period, all government facilities, equipment and materials shall be secured.

15.3 Key Control.
The Contractor shall establish and implement a method of making sure all keys issued to the Contractor by the Government are not lost or misplaced and are not used by unauthorized persons. The Contractor shall not duplicate any keys issued by the Government.

The Contractor shall immediately report to the COR or CO any occurrences of lost or duplicated keys.

In the event keys, other than master keys, are lost or duplicated, the Contractor may be required, upon written direction of the CO to rekey or replace the affected lock or locks without cost to the Government. The Government may, however, at its option, replace the affected lock or locks or perform rekeying and deduct the cost of such from the monthly payment due to the Contractor. If a master key is lost or duplicated, all locks and keys for that system shall be replaced by the Government and the total cost deducted from the monthly payment due to the Contractor.

The Contractor shall prohibit the use of keys issued by the Government by any persons other than the Contractor's employees assigned to this contract. Opening locked areas by Contractor employees to permit entrance of persons other than the Contractor employees engaged in performance of contract work requirement in those areas is prohibited.

XVI. CONFIDENTIAL INFORMATION

The term "information", as defined herein, includes, but is not limited to, oral or written communication, planning documents, strategy, research documents, data, conclusions, field notes, computer files, designs, equipment, photographic or video media, or conversations related to any work performed for NOAA. The term "information" also includes internal Government memoranda, draft and final documents, procurement sensitive information including information on other contractors, cost or pricing information, financial information, as well as information marked "Confidential Business Information" or information not specifically marked, but falling within the meaning of "Confidential Business Information," and "Attorney-Client Work Products."

Any information viewed, received, obtained, developed or generated pursuant to the work assigned or work performed with NOAA is sensitive and may be used as a basis for identifying and evaluating policy options, planning future budget and work priorities, or ongoing or future litigation. Some information may carry additional sensitivities and restrictions relative to use or disclosure including "Confidential Business Information" and "Proprietary Information."

The Contractor shall keep any such information confidential and to otherwise use discretion and exercise reasonable care and caution to prevent the potential compromise of any restrictive markings or ongoing or future plans or litigation. The Contractor shall not use, make reference to or reveal to any person or entity not working under the direction of NOAA, any information, whether that information is provided to the Contractor by NOAA, provided to the Contractor by another party at NOAA direction, or developed or generated by the Contractor pursuant to a work assignment, without the prior written approval of the CO or COR.

After 90 days after completion the task, the Contractor shall deliver to NOAA any original or copied information furnished by NOAA or from another party, (at NOAA's direction) and any information developed or generated under this task.

XVII. SAFETY

Contractor employees working onsite at a Government facility shall take and pass an online facility safety course. Access information to this website will be provided by the COR after award of the contract. Evidence of completion of the course shall be provided to the COR within one (1) week after starting the work and every year thereafter.

XVIII. CONSERVATION OF UTILITIES

The Contractor shall ensure employees practice utilities conservation. The Contractor shall be responsible for operating under conditions to prevent the waste of utilities to include, but not limited to lights, heating, ventilation, air conditioning systems, and water.

XIX. WEAPONS, FIREARMS, AND AMMUNITION

Contractor employees are prohibited from possessing weapons, firearms or ammunition, on themselves or within their contractor-owned vehicle or privately owned vehicle while on Government property.

XX. DUTY HOURS AND HOURS OF OPERATION

The Government's hours of operation are typically from 7:00 AM to 6:00 PM Monday through Friday, except for legal holidays. The Contractor shall be required to complete all work during the specified hours of operation. If any unique circumstances arise in which there is a need to deviate from these hours, the Contractor shall contact the COR at least five (5) business days prior with the specific details regarding the need for a deviation. If the deviation is acceptable, the COR will notify the Contractor.

Official Federal Holidays: A list of official Federal Holidays are listed below:

- New Year's Day
- Martin Luther King, Jr.'s Birthday
- Washington's Birthday
- Memorial Day
- Independence Day
- Labor Day
- Columbus Day
- Veterans Day
- Thanksgiving Day
- Christmas Day

Visit the official website from specific dates of these holidays at: http://www.opm.gov/Operatign_Status_Schedules/. Additional days may be designated by Federal law, Executive Order, or Presidential Proclamation.

When the facility is closed due to inclement weather, there may be circumstances which require the Contractor employees to work remotely. If this situation occurs, the contractor manager shall contact the COR regarding the circumstances and request permission for the Contractor employees to telework. if approved, the contract manager shall provide a report to the COR pertaining to what was accomplished by that individual. Cost associates with the employee working remotely shall be no greater than those associated with the use of the Government facility.

The Government may designate some types of work under the contract that can be completed as telework. For those positions that the Contractor does permit those staff members to telework, the Contractor shall be required to submit a telework plan to the COR, with a copy to COR, for approval prior to the employee commencing telework. The telework plan shall indicate the specific tasks the individual can perform while teleworking. The Contractor shall ensure that expectations regarding these assignments are discussed in the plan.

If the Government is shut down, information shall be provided to the Contractor with appropriate instructions related to their performance during this time period. If necessary, a change order modification may be issued related to potential decreases in the effort from the Contractor.

XXI. EVALUATION CRITERIA

The Contractor's quote will be evaluated to determine acceptability based on the following factors:

- Technical Approach: The evaluation will assess the degree to which the proposal demonstrates a comprehensive understanding of the mission, as well as the effectiveness of the planned management of consultants and subcontractors
- Experience: The offeror's background and qualifications will be assessed to determine the likelihood of successful performance and the mitigation of non-performance risk.
- Key Personnel: The education, experience, and accomplishments of key personnel will be evaluated to determine their ability to perform high-level duties under the contract.

- Past Performance: The offeror's past performance on related contracts will be evaluated to determine the quality and timeliness of delivery, cost management, proactive problem-solving, and overall customer satisfaction

The Contractor must demonstrate that they are a valid ARCHIBUS partner in good standing. Additionally, the Contractor (and any subcontractors) must meet the following requirements:

- Be an ARCHIBUS partner in good standing, based on criteria established by ARCHIBUS,
- Be an ARCHIBUS partner trained in latest ARCHIBUS software technology,
- Be an ARCHIBUS partner with multiple enterprise project deployments, and
- Be an ARCHIBUS partner with multiple year history of supporting large enterprise deployments.

TO BE INCLUDED IN THE INSTRUCTIONS TO OFFERORS

The Contractor shall provide the information below for travel and travel-related expenses:

- Purpose of the Travel;
- Tentative Travel Dates;
- Method of Travel (e.g. Private vehicle, airplane, etc.), cost for that method, and baggage expense, if applicable;
- Duration of Travel;
- Departure Location and Arrival Location;
- Number of people on Travel;
- Per diem expenses per day;
- Lodging Expenses per day, if applicable;
- Lodging Taxes per day, if applicable;
- Distance from Office or Home to Airport or Other Transportation Facility, if applicable;
- Parking costs per day at the Airport, if applicable;
- Method of Transportation at Arrival Destination (e.g. – Subway/Metro, Bus, Taxi, Rental Car) with projected costs, if applicable; and
- Quantity and Cost of Fuel for a Rental Car, if applicable.