RFQ1826733 Questions and Answers

1) **Is there an incumbent currently doing this work? If so, can you provide company name and contract #?**
   This is a new requirement and no incumbent.
2) **Could you identify the total number of FMC offices supported in this initiative? The SOW says not limited to the 11 listed. (e.g. Office of the Secretary, Office of Administrative Law Judges, Compliance, etc.).**
   FMC does not anticipate additional offices beyond the 9 offices listed in the SOW but given the multisystem aspect of this requirements development initiative, additional offices may need to be consulted. FMC's current organizational chart is available on its website.
3) **How many personnel are represented in each office to better understand the stakeholder engagement level of effort?**
   FMC anticipates that the total number of individuals who will participate in stakeholder interviews will be 50 or less. Additionally, each office involved in the stakeholder engagement interviews has a designated representative for this initiative**.**
4) **Please confirm whether FMC expects each proposed contractor resource to be dedicated on a full-time basis throughout the seven-month period of performance, or whether quoters may propose variable or part-time labor-hour allocations by labor category based on the sequential task schedule, workload, and required deliverables.**
   Contractors may propose a method which fulfills the requirement that will return acceptable final deliverables in seven months. This resultant Task Order will be firm-fixed-priced (FFP). The contractor shall provide the labor categories and hours that makes up their FFP.
5) **Please confirm whether quoters should propose one total Firm-Fixed-Price for Tasks 1 through 4 or separate Firm-Fixed-Prices/CLINs for each task. If task-level pricing is expected, should labor categories, labor hours, and rates also be broken out by task?**
   Quoters should propose one total FFP for Tasks 1 through 4. The contractor shall provide labor categories, labor hours, and rates broken down that makes up their FFP.
6) **Section 5 states that FMC may identify additional IT systems requiring requirements-development support during the period of performance. Please confirm that any additional systems authorized by the Contracting Officer will be separately scoped and priced through an appropriate contract modification and are not expected to be included within the original FFP for Tasks 1 through 4.**
   Confirming that any additional systems authorized by the Contracting Office will be separately priced through a contract modification.

7) **For purposes of developing the staffing plan and FFP, can FMC provide an anticipated number or range of stakeholder interviews, discovery sessions, workshops, validation sessions, and Government review meetings expected for each of the four tasks? The SOW identifies multiple FMC offices that must participate in discovery but does not establish an expected volume of engagements.**
FMC is unable to provide the anticipated number or range of stakeholder interviews and instead looks to vendor recommendations for the number and type of engagements. As indicated in the SOW, FMC does not have current platforms for the core functions identified in this multisystem requirements' development initiative**,** instead relying on manual and semi-manual processes. Given the current operating state, FMC envisions that multiple engagements may be needed with certain offices and/or individuals to capture and refine requirements as Government staff adapt to the vendor-led approach to the requirements gathering process.

8) **How many formal Government review and comment-resolution cycles should the contractor assume for each draft RFQ-ready requirements package, and will FMC provide a single consolidated set of Government comments for each review cycle?**
Given the proposed deliverable timelines, FMC anticipates a single consolidated review- and comment cycle for each draft RFQ-ready requirements package with but will utilize additional cycles as needed to ensure the vendor deliverables are met.

9) **What Government review period should the contractor assume between delivery of each draft requirements package and receipt of FMC comments? Section 7 states that the delivery timelines include Government review and incorporation of comments but does not identify the amount of time allocated to Government review.**
The Government cannot provide an estimated review period as that is dependent on the completeness of each draft requirements package submitted by the contractor. However, given the overall period of performance, the Government will endeavor to review each draft package and provide comments as quickly as possible. ~~FMC anticipates a 7-day review period but may take longer given the need for internal consultation and coordination.~~

10) **If Government review, acceptance, or authorization of a subsequent task is delayed, will the affected task delivery dates and/or seven-month period of performance be adjusted so the contractor retains the performance period contemplated for that task?**
If there is a government delay the period of performance may be adjusted.
11) **Section 6 states that tasks must be performed sequentially unless otherwise authorized, while Section 7 states that offerors may propose an alternative approach for Tasks 1, 2, and 3. Please clarify whether quoters may propose overlapping discovery, stakeholder engagement, market research, data analysis, or other preparatory activities across Tasks 1 through 3 while maintaining separate acquisition-ready deliverables.**

Yes, quoters may propose overlapping discovery, stakeholder engagement, market research, data analysis, or other preparatory activities across Tasks 1 through 3 while maintaining separate acquisition-ready deliverables.

12) **Will contractor personnel receive direct access to relevant FMC systems and repositories, including Laserfiche and other existing data sources, as necessary to perform current-state, records, workflow, and data-migration analysis, or should the contractor assume FMC will provide system extracts and supporting documentation?**
Yes, contractor personnel will receive direct access.

13) **For the required "data migration considerations," does FMC expect planning-level migration requirements and risk analysis, or more detailed requirements such as data profiling, source-to-target mappings, metadata mappings, transformation/cleansing rules, disposition requirements, and migration-validation criteria?**
FMC expects planning level data migration requirements and risk analys**is.**

14) **Please clarify the expected level of detail for each Independent Government Cost Estimate. Should the contractor develop a planning-level estimate, or a detailed acquisition-ready estimate addressing labor, licensing, implementation, hosting, operations/maintenance, and other applicable cost elements?**
The contractor should develop a detailed acquisition-ready estimate addressing labor, licensing, implementation, hosting, operations/maintenance, and other applicable cost elements.

15) **Will FMC provide available user counts, transaction volumes, storage/data volumes, licensing information, and other relevant operational inputs required to support the estimates?**
Yes.

16) **The GSA eBuy posting states that resumes are excluded from the 15-page Technical Volume page limitation. Please confirm which proposed personnel require resumes, whether resumes are required for all proposed personnel or only specified/key personnel, any applicable resume page limits, and whether FMC has minimum education, years of experience, certification, or other qualification requirements for proposed personnel.**

The statement regarding resumes will be removed. Resumes are not required for this effort.

17) **May the same qualifying contract or project be presented under both Corporate Experience and Past Performance when it satisfies the requirements of both evaluation factors?**
Yes.

18) **May relevant experience performed by the quoter as a first-tier subcontractor be used under both factors?**

The quoter must identify their role as a subcontractor and the work performed.

19) **Please confirm whether cover pages and tables of contents are excluded from the 15-page Technical Volume and 10-page Corporate Experience Volume page limitations. Additionally, does the 12-point Times New Roman requirement apply to tables, figures, graphics, captions, and footnotes?**

Cover pages and table of contents are **not** excluded from the 15-page Technical Volume and 10-page Corporate Experience volume page limitations. Tables, figures, graphics, captions, and footnotes may use industry standard formats, and does not have to be 12-point Times New Roman.