DEPARTMENT OF HOMELAND SECURITY (DHS)
STATEMENT OF WORK (SOW)
Records and Information Management Administrative Services (RIMAS)
REQUEST FOR INFORMATION

1. General

1.1 Background

The Department of Homeland Security (DHS), Office of the Chief Information Officer (OCIO), Chief Data Officer Directorate (CDOD), Records and Information Management (RIM) Division has a requirement to obtain clerical, administrative, and professional services to support its information and records management program. RIM is responsible for records and information management within DHS Headquarters, while also exercising a level of oversight over the information and records management activities of DHS components. The services are required to support the agency's current and future information and records management activities and initiatives within DHS.

1.2 Scope

The scope of work is for clerical, administrative, and professional services as well as data management, documents preparation, records management support services and electronic records management within RIM. To do this effectively, the Contractor shall be required to work closely with the Records and Information Management Division. RIM requires a wide range of skillsets and capabilities to include expertise in Microsoft Office Suite and knowledge of National Archives and Records Administration policies, regulations, and resources (General Records Schedule (GRS), Federal Records Act, 44 U.S.C., 36 CFR etc.).

1.3 Objective

The Contractor shall support RIM to meet its mission to standardize its information and records management processes effectively and efficiently:
• Promote transparency and accountability by better documenting Agency actions and decisions
• Move to a 100% electronic records management environment
• Implement and promote operational efficiencies
• Implement and promote cost efficiencies
• Implement full search capabilities for all artifacts
• Apply proper metadata to all artifacts for appropriate records disposal using the General Records Schedule and the DHS Records Control Schedule.

2. Applicable Documents

The Contractor shall comply with all applicable Federal and DHS laws, regulations, policies, standards, publications, manuals, specifications, guidelines, and procedures to meet the requirements of this statement of work. Note that not all laws and regulations are listed below; the guidance listed provides RIM and/or DHS implementation policies and/or procedures for

higher level guidance. Please note that if newer versions of the following documents are officially released, the Contractor shall comply with the updated versions within the timeframe established by the Government:

36 CFR 1236, Subpart E, Digitizing Permanent Federal Records
DHS Directive 141-01, Rev.1 - Records and Information Management.
NARA in CFR Title 36, Chapter XII, Subchapter B, Part 1234 – Facility Standards for Records Storage Facilities.

2.1 There are **three (3)** executive memorandums driving the business objectives for the processing of documents and records material and information.

1) Presidential Memorandum – Managing Government Records: issued by President Barack Obama on November 28, 2011, is an executive branch wide effort to reform records management policies and practices.

2) OMB Memorandum M-19-21: Transition to Electronic Records issued jointly by the Office of Management and Budget (OMB) and the National Archives and Records Administration (NARA), established several requirements to move federal agencies to a fully electronic environment, where appropriate.

3. OMB Memorandum M-23-07: Update to Transition to Electronic Records issued jointly by the Office of Management and Budget (OMB) and the National Archives and Records Administration (NARA) to reinforce the requirements established in M-19-21, reaffirm the underlying goal of the transition to electronic records, and revise the previous target dates described in M-19-21 to June 24, 2024.

2.2 Additional Resources

NARA Federal Management Resources to include the General Records Schedule
DHS Records Schedule

3. Tasks

The Contractor shall perform the specific tasks identified below to provide the support services required:

3.1 Information and Records Management Administrative Services

The Contractor shall provide Information and Records Management Administrative Services. Information and Records Management Administrative Services shall include:

3.1.1 Desktop Word Processing

The Contractor shall provide desktop word processing services by using Microsoft 365 Office Suite to prepare or create program documents, or convert enterprise-wide information and

records management training, memoranda, how-to guides, presentations, forms, or other technical and administrative publications to media easily accessible by DHS employees. RIM may provide draft input to Contractor personnel through electronic means, or it may come in the form of correspondence, directives, or regulations.

The Contractor shall prepare and process correspondence in accordance with RIM requirements. Contractor personnel shall be familiar with the standards, style, processes, and procedures of the current version of the OCIO Templates & Branding Resources. The final product shall meet the grammatical, mechanical, and style conventions based on the current edition of the OCIO Templates & Branding Resources, other approved reference material, and any guidance specific to organizational requirements, as appropriate.

The Contractor shall obtain appropriate reviews and signatures for documentation and prepare an appropriate data package to go with the documentation, as required. Contractor personnel shall deliver enterprise-wide information and records management training, memoranda, how-to guides, presentations, forms, or other technical and administrative publications related to information and records management to DHS personnel for signature to meet RIM deadlines or requirements, as necessary.

The Contractor shall create, input data, and maintain authorized office tracking systems, electronic spreadsheets, and other office electronic systems, including Web-based documents. The Contractor shall maintain and provide content updates for office Web pages and applicable file storage mediums as required by RIM.

3.1.2 Technical Writing Services

The Contractor shall provide technical writing support. The support shall include but not be limited to the development, writing, and editing of materials for Government enterprise-wide information and records management training, memoranda, how-to guides, presentations, forms, or other technical and administrative publications related to information and records management.

3.1.3 Data/Action/Tracking and Entry

The Contractor shall manage an electronic or hardcopy deliverable/task log, or organizational specific database, that includes incoming and outgoing actions assigned. The Contractor shall monitor the deliverable/task log on a daily basis. Contractor personnel shall disseminate pending action status to the RIM team. Contractor personnel shall provide electronic access to the action item database, as necessary. Contractor personnel shall plan, coordinate, maintain, and track the activities associated with all RIM reports to provide information and records management administrative services.

3.1.4 File Services

The Contractor shall file and retrieve enterprise-wide information and records management training, memoranda, how-to guides, presentations, forms, or other technical and administrative

publications related to information and records management from identified and approved storage areas. The Contractor shall answer inquiries regarding information and records management.

3.1.5 Documentation Services

The Contractor shall provide documentation support services to include typing enterprise-wide information and records management training, memoranda, how-to guides, presentations, forms, or other technical and administrative publications related to information and records management. The Contractor shall perform on-line data record creation; record updates and modifications; and verifications of existing records. Modification of records includes the correction of mis-keyed and incorrect data. The Contractor shall have the ability to enter data into and retrieve data from RIM's records and information management tools.

3.1.6 Meeting Schedule Services

The contractor shall maintain calendars for records information management governance boards (Records Leadership Council and Records Management Committee) to include support to the respective Chairpersons on agenda development, meeting execution and follow up actions, appropriate office individuals, making final schedule commitments based on knowledge of standard meetings of the organization, current calendar activities, and priorities. The contractor shall provide error-free scheduling and meeting dictation services (meeting minutes) utilizing DHS provided software or other applications as determined by Records Information Management Division. Contractor personnel shall perform the duties identified above, to include supporting unscheduled meetings as required, with miscellaneous duties, including documenting meeting summaries and feedback. Meeting minutes shall be provided NLT five (5) business days after the conclusion of the meeting.

The contractor shall store all documents to the appropriate repository in RIM share drives, internal, and external to DHS websites that are identified throughout the duration of the task order with the correct metadata.

3.2 Information Dissemination

Contractor personnel shall assist RIM in disseminating records management and records retention information and respond to other inquiries received within the DHS RIM mailbox or when requested by RIM personnel, Information shall be disseminated within 24 hours of request from RIM and mailbox inquires shall be responded to within two hours of receipt.

3.2.1 Information and Records Management Tools

The Contractor shall provide technical end-to-end records management support for RIM's record information and management tools.

The Contractor shall support (at a minimum) the tools identified below. These tools are subject to change in response to project and program needs.

- DHS Learning Management Platforms represents webspace or portals abundant with agency educational content and resources.
    - Headquarters Online Learning Management & Education System (HOLMES) is a site that allows for the access and completion of mandatory and required training courses.
- DHS Connect serves as the virtual front door of DHS, designed to serve a multitude of audiences and responsible for attracting the majority of the website's traffic.
- MAX.gov is a government-wide suite of tools and services that provide collaboration, information sharing, data collection, publishing, business intelligence, and authentication.
- Archives and Records Centers Information System (ARCIS) is the web-based portal that allows DHS to conduct records management activities with the Federal Records Centers (FRCs) of the National Archives and Records Administration.
- OneDrive is a Microsoft cloud-based storage and file-sharing service that allows RIM to store files and access them from anywhere on any device.
- Maestro/Jira application is a secure, standard enterprise Platform as a Service (PaaS), with tools and support services that are responsible for the safe custody, transport, storage of data within a technical and database environment.

Contractor personnel shall assist with the development and maintenance of records currently located on RIM share drives, internal, and external to DHS. These services are necessary for reliable storage, retrieval, and protection of records. Contractor personnel shall identify redundant records and work with RIM and identified points of contact (POCs) to move and/or relocate records to the correct locations.

3.2.2 Information and Records Management Training Support

The Contractor shall assist and provide support to RIM personnel who provide training and other records management capabilities to Departmental employees, including the DHS Capstone Officials program, DHS Senior Official Onboarding and Departure briefing, the bi-weekly New Employees Orientation briefing, the Presidential Transition Team etc. Contractor personnel shall work with RIM within 90 days of contract kick-off to develop enterprise-wide information and records management training, policies, and how-to guides that ensure features and functionality work in line with DHS policies and best practices to ensure more usable systems and more reliable records. Contractor personnel shall work with RIM to facilitate cleanup and migration of RIM data (including content and records) from RIM share drives, internal, and external to DHS websites to a functional and usable repository where all the links and available data are accessible. Contractor personnel shall update system, training, and governance draft documentation to the Government such as enterprise-wide information and records management training, policies, how-to guides, and presentations.

3.2.3 Digitizing Paper Processes Initiatives

The Contractor shall assist in developing digitization information and records management processes(excel documents, PowerPoints presentation etc.) to track enterprise-wide compliance with M-19-21 and M-23-07. Digitization is key to addressing challenges associated with large

volumes of paper and achieving compliance with electronic recordkeeping mandates. This task requires but is not limited to:

- Assisting the RIM team with creating a single service-wide comprehensive digitization strategy document that identifies priorities, objectives, interim target dates, milestones, etc., and identifies the RIM business units responsible for the applicable actions.
- Assisting the RIM team with developing project management tracking tool/document to monitor digitization efforts and compare results against the plans, goals, objectives, milestone dates, etc., and analyze any significant deviations to identify needed strategic changes.
- Contractor personnel shall conduct quality assurance (QA) on all documents.

The contractor shall establish, review, and save all meeting summaries to the appropriate repository in RIM share drives, internal, and external to DHS websites with the correct metadata.

3.2.4 Data Analysis

The contractor shall provide data analysis services. Data Analysis services shall include:

3.2.4.1 Documentation Receipt Services

These services shall include receiving suspense petitions and claims; processing equitable sharing requests and other documentation; extracting data from database as required or directed; obtaining additional information from other investigative agencies or other databases; and extracting data from various agency databases for management and program reports.

3.2.4.2 General Support Services

These services include conducting and reconciling inventories of data and assets; performing word processing and data entry relevant to case documentation; entering and retrieving data from databases; preparing and formatting management reports; manipulating, transferring, computing, and printing information; and preparing and correcting reports and correspondence. Accuracy is required for the performance of these services to ensure audit compliance.

3.2.4.3 Information Review Services

These services include reviewing information, including legal instruments for completeness of information and proper execution; reconciling inconsistencies in the type or substance of the data; verifying case files and the accuracy of the data in the case tracking systems; and reviewing data and information from multiple sources. Accuracy is required for the performance of these services.

3.2.4.4 Essential Information and Records Maintenance Services

These services include establishing and maintaining electronic files; establishing case or project files; reconciling inconsistencies; gathering information; maintaining internal status information on record; distributing and receiving documents; conducting validation and verification of policy, procedures, and regulations; and assisting the Records and Management Division in obtaining or collecting all documents and information to complete required tasks. The Contractor shall classify and index file material such as correspondence, reports, and technical documents in an established filing system containing a number of varied subject matter files, in conjunction with maintaining records of various types.

3.2.4.5 Information Analysis Services

These services include ensuring information is accurate and performing analytical computations necessary to process data; creating and manipulating spreadsheets and databases; and reviewing for consideration of case and stated analysis requirements.

3.2.4.6 Document Report Services

These services include preparing notices, advertisements, and declarations; reporting findings concerning the information verbally or in writing; updating databases, files, and case files; and providing administrative information and assistance concerning information and records management.

3.2.4.7 Information and Records Management Review Services

These services include providing assistance with the review and analysis of strategic planning, risk management, records scheduling, and implementation management of the RIM information and records management program.

4. **Management and Supervision of Contractor Employees**

The Contractor shall provide supervision and management of its contractor personnel as well as consistent and timely management of the support services to be provided under this contract. This supervision shall include but not be limited to the following activities:

a) Day-to-day supervision and management of Contractor personnel and assignments.
b) On-site supervision for Contractor personnel.
c) Coordination of on-the-job training for new Contractor personnel as applicable.
d) Periodic training of Contractor personnel.
e) Scheduling of Contractor personnel.
f) On-site quality control of work performed by Contractor personnel.

5. Contractor Personnel

5.1 Qualified Personnel

The personnel provided by the Contractor shall be United States citizens and shall possess the skills and technical background necessary to successfully complete the tasks described in this Statement of Work.

5.2 Key Personnel

The personnel specified below are considered essential to the work being performed under this contract and may, with the consent of the contracting parties, be changed from time to time during the course of the contract by adding or deleting personnel, as appropriate. If any replacement of a Key Personnel position becomes necessary, the Contractor shall notify the Contracting Officer (CO) and Contracting Officer's Representative (COR) in writing fifteen (15) business days in advance, accompanied by the qualifications of the proposed replacement. In the case of a replacement, the proposed individual shall possess qualifications equal to or superior to those of the Key person being replaced, unless otherwise approved by the Contracting Officer.

All requests for approval of changes must be in writing, via email, and provide a detailed explanation of the circumstances necessitating the proposed change and to enable the CO to evaluate the potential impact of the change on the contract. The Contractor shall not remove or replace personnel until the CO approves the change in writing. Requests for changes to key personnel shall be made as soon as, but no later than **three (3)** business days after the Contractor first knows of the need for such change.

RIM has determined that the following positions are key personnel positions for this requirement: Project Manager and Senior Administrative Support Specialist. The key personnel shall possess the required education, experience, and security clearance to perform their specific duties and tasks.

Before replacing any individual designated as Key Personnel by the Government, the Contractor shall notify the Contracting Officer in writing no less than fifteen (15) business days in advance, submit written justification for the replacement, and provide the name and qualifications of any proposed substitute(s). All proposed substitutes shall possess qualifications equal to or superior to those of the Key person being replaced, unless otherwise approved by the Contracting Officer. The Contractor shall not replace Key Contractor personnel without advance written approval from the Contracting Officer. The Government reserves the right to review resumes of key personnel candidates prior to their assignment.

Note: Contractor Key Personnel shall not be assigned by the Contractor to more than one key position for this requirement.

5.2.1 Project Manager

The Contractor shall provide a Project Manager who shall manage the team of contractor support personnel. The Project Manager shall organize, direct, and manage contract operation support functions, involving multiple and complex and inter-related project tasks. The Project Manager

shall maintain and manage the client interface at the senior levels of the client organization and shall meet with customer and Contractor personnel to formulate and review task plans and deliverable items. The Project Manager shall ensure conformance with program task schedules and costs; establish and maintain technical and financial reports to show progress of projects to management and customers; organize and delegate responsibilities to subordinates; and oversee the successful completion of all assigned tasks.

The Project Manager shall be available via telephone or email between the hours of 0800 and 1700 EST, Monday through Friday, and shall respond to a request for discussion or resolution of technical problems within one (1) hour of notification. The Project Manager shall respond or acknowledge any communications or other taskings within one (1) hour of receipt. The Project Manager shall be a full-time position.

5.2.1.1 Educational Requirements

The Project Manager shall possess a minimum of a Bachelor of Arts or Sciences Degree in business or other related discipline.

5.2.1.2 Experience Requirements

In addition to the educational requirement, the Project Manager shall also have a minimum of **eight (8) years** of experience in performing program and project management support services as described in this statement of work. The Project Manager shall also possess a minimum of two (2) years supervisory experience. A current Project Management Professional (PMP) certification is desirable but not required.

5.2.1.3 Additional Preferred Knowledge and Skills

In addition to the experience and educational requirements described above, the Project Manager **shall possess** the following knowledge and skills:

- Proficient in Microsoft Office Suite.
- Ability to communicate effectively, both orally and in writing, with federal personnel.
- Ability to read and interpret Government policy, regulations, and directives and to apply those interpretations to all activities described in this statement of work.
- Provide clear leadership, technical direction, and guidance to contractor personnel.
- Ability to provide all reporting information identified and required in this SOW.
- Ability to resolve issues related to overall contract performance.
- Ability to provide subject matter expertise on the overall contract requirement.

5.2.2 Senior Administrative Support Specialist

5.2.2.1 Educational Requirements

The Senior Administrative Support Specialist shall possess a minimum of a Bachelor of Arts or Sciences Degree in business or other related discipline.

5.2.2.2 Experience Requirements

In addition to the educational requirement, the Senior Administrative Support Specialist shall also have a minimum of five (5) years relevant experience as a developer and/or administrator of MS SharePoint and Microsoft 360 Office Suite and providing information and records management support. In addition, the Senior Administrative Support Specialist shall not possess less than three (3) years' experience administering and configuring records management applications and providing records management.

5.2.2.3 Additional Required Knowledge and Skills

In addition to the experience and educational requirements described above, the Senior Administrative Support Specialist **shall possess** the following knowledge and skills:

- Comprehensive knowledge of MS SharePoint / MS 365 Office Suite.
- Experience working with file plans, retention schedules, and e-discovery.
- Demonstrated experience to configure DHS/RIM's record information and management tools.
- Ability to communicate effectively with Federal and contractor personnel.
- Experience to include technical project management, leadership, or supervision.
- Ability to conduct comprehensive technical research and analysis.

5.3 Non-Key Personnel

5.3.1 Records Management (RM) Subject Matter Expert (SME)

5.3.1.1 Educational Requirements

The RM SME shall possess a minimum of a Bachelor of Arts or Sciences Degree in business or other related discipline.

5.3.1.2 Experience Requirement

In addition to the educational requirement, the Records Management Subject Matter Expert shall also have a minimum of eight (8) years of experience that equipped the candidate with the skills needed to perform the job duties. In addition, at least three (3) years developing and/or managing records programs that provide support to the Government and has experience with drafting records management artifacts in accordance with NARA and DHS requirements.

Other examples of specialized experience include editing, drafting, and writing file plans, records inventories, records schedules and performing a wide variety of analytical studies and projects related to records management improvement, records management productivity improvement, records management controls, and long-range records planning including developing guidance on techniques for records management and records methods improvement, analyzing and advising on proposed reorganization or realignment of functions in the context of

handling records, and developing manuals and directives covering varying aspects of records operations.

5.4 Continuity of Support

The Contractor shall ensure that the contractually required level of support for this requirement is maintained at all times. The Contractor shall ensure that all contract support personnel are present for all hours of the workday. If for any reason the Contractor staffing levels are not maintained due to vacation, leave, appointments, etc., and replacement personnel will not be provided, the Contractor shall provide e-mail notification to the Contracting Officer's Representative (COR). The COR will also be provided with advance notification of planned vacations or absences. For emergency absences, the Contractor shall inform the COR within one (1) hour of such absences and provide the name of an alternate. The Contractor shall provide a qualified replacement if advance notifications are not provided.

5.5 Place of Performance

The primary place of performance will be at the Government facilities located in the Washington, DC metropolitan area. As needed, and on a case-by-case basis, the government, through the COR, may approve temporary telework options for Contractor employees. Contract performance and access to classified information and/or equipment is restricted to DHS government facilities within the Washington, DC metropolitan area. Access to classified information and storage of classified material is not permitted at telework locations. Contractors are authorized to access unclassified information only at telework locations.

5.5.1 Telework for Contractor

As DHS moves to a Mobile Workforce Environment under the DHS Workplace Transformation Initiative, it is anticipated that Contractor employees during performance of this work effort will be expected to have the capability to telework due to unforeseen situations making physical access to Government facilities difficult or impossible. The Contractor shall provide copies of all applicable telework agreements to the COR within ten (10) business days of award. There may be positions that require office presence due to work requirements.

5.6 Hours of Operation

Contractor employees shall work between the hours of 8AM and 5PM EST, Monday through Friday. However, there may be occasions when Contractor employees shall be required to work other than normal business hours, including weekends and holidays, to fulfill requirements under this SOW. Any work that is to be performed outside of normal business hours, on weekends, or on Federal holidays, must be approved in advance in writing by the COR prior to any work being performed.

Federal holidays include the following:

- New Year's Day
- Martin Luther King's Birthday
- President's Day
- Memorial Day
- Juneteenth Independence Day
- Independence Day
- Labor Day
- Columbus Day
- Veterans Day
- Thanksgiving Day
- Christmas Day

Any day specifically declared by the President of the United States of America as a national holiday. If a holiday falls on Sunday, the following Monday will be observed as the legal holiday. When a holiday falls on a Saturday, the preceding Friday is observed as a legal holiday by U.S. Government agencies. No work shall be performed by the Contractor on Government facilities or offsite via telework on Federal holidays, other non-workdays, or in the case of a pandemic or other emergency/unforeseen situation, such as an epidemic, natural disaster, early closing, or delayed opening of the government, as well as a government shutdown without prior written approval of the COR.

If work is approved given one of the aforementioned situations, costs incurred shall be in accordance with the rates agreed to in the approved business continuity plan submitted thirty (30) calendar days after the date of award. The business continuity plan shall be updated on an annual basis.

5.7 Monthly Status Reports

The Contractor shall submit a monthly status report covering the previous month to the COR, Contracting Officer (CO) and Program Manager (PM). The monthly status report shall contain a heading with the following information at a minimum: Contract number, Order number, Order Period of Performance, Contractor Name, Program Manager's name and telephone number, Order Award amount, Reported Period of Performance, and Date of submission. The Contractor shall deliver this report on the 10th business day of every month. This report shall include a summary of all Contractor work performed, including a breakdown of labor hours by labor category, all direct costs by line item, an assessment of technical progress, schedule status and any Contractor concerns or recommendations for the previous reporting period.

Monthly Progress Reports (MPRs) shall be delivered both orally at Program Management Reviews (PMRs) and in writing via electronic mail. Note that the organization, content, and format may change with time, as mutually agreed upon by the Contractor and the Contracting Officer Representative (COR). MPRs shall be submitted monthly, to be delivered no later than ten (10) calendar days after the end of the preceding month. PMR material, shall be provided at least two (2) business days prior to the scheduled PMR to the COR and Program Manager (PM). The MPR shall include a summary of all Contractor work performed, an assessment of technical

progress, schedule status, resource onboarding and offboarding status, any travel conducted and any Contractor concerns or recommendations for the previous reporting period.

The monthly report shall also summarize the routine support provided and briefly describe major accomplishments or problems that occurred during the previous month. The report shall incorporate a description of major accomplishments, milestones achieved, reports generated, and any recommendations submitted for consideration by the Government.

6. DELIVERABLES

The Contractor shall consider items in **BOLD** as having mandatory due dates. Items in *italics* are deliverables or events that must be reviewed and/or approved by the COR prior to proceeding to next deliverable or event in this SOW.

ITEM	SOW REF	DELIVERABLE / EVENT	DUE BY	DISTRIBUTION
1	7.1	**Post Award Kickoff Meeting**	Fifteen (15) calendar days after contract award.	CO/CS/COR/PM
2	7.1	Post Award Meeting Minutes	Seven (7) calendar days after the Post Award conference	CO/CS/COR
3	3.1.3	Deliverable/Task Log	Daily	PM COR
4	3.1.6	*Meeting Minutes*	NLT five (5) business days after the conclusion of the meeting	PM COR
5	3.2.2	*Enterprise-wide information and records management training, policies, and how-to guides.*	Within 90 days of contract kick-off	PM COR
6	7.2	**Project Management Plan**	Draft due thirty (30) calendar days after the Post Award Conference. Final due seven (7) calendar days after Government review.	COR, Contracting Officer
7	5.6	**Original Business Continuity Plan**	Thirty (30) calendar days after the date of award	COR, Contracting Officer
8	5.6	**Updated Business Continuity Plan**	Annually	COR, Contracting Officer

DRAFT

9	7.3	**Monthly Progress Reports (to include currently assigned work due within the next 90 days.**	10th calendar day of each Month	COR, Contracting Officer
10	5.7	*Program Management Review (PMR) Materials*	Two (2) business days before the meeting	COR, PM
11	5.7	Program Management Review (PMR) Meeting	Ten (10) business days after the end of the preceding month	COR, PM

7. Contract Deliverables

The Contractor shall deliver all deliverables in PDF format except where otherwise noted: One (1) electronic copy containing deliverables and a letter of transmittal to both the PM and the COR.

7.1 Post Award Kick-Off Meeting

The Government will conduct a Post Award Kick-off meeting within fifteen (15) calendar days after contract award. The purpose of the Kick-off meeting is to aid both the Government and Contractor personnel to:

- Achieve a clear and mutual understanding of the contract tasks, management, and technical requirements.
- To identify and resolve potential problems.

The Contractor shall be responsible for compiling the meeting minutes and providing the meeting minutes to the Government NLT seven (7) calendar days after the conclusion of the Post Award Kickoff Meeting.

7.2 Project Management Plan

The Contractor shall develop a Project Management Plan, outlining resources, activities, and milestones necessary to accomplish work specified in the SOW. Technical activities in the schedule shall be at a level of detail sufficient for the Contractor to manage the task. The Contractor shall develop a new Project Management Plan schedule whenever a modification to the contract occurs. The Contractor shall provide the draft plan within thirty (30) calendar days of contract award and shall include:

The final Project Management Plan shall be due seven (7) calendar days after Government review.

7.3 Monthly Progress Report

The Project Manager shall provide a Monthly Progress Report to the Contracting Officer and

COR via electronic mail. These reports shall include a summary of all Contractor work performed, including a breakdown of labor hours by labor category for time-and-materials and labor-hour tasks, all direct costs by line item at the individual service or resource level, an assessment of technical progress, schedule status, any travel conducted and any Contractor concerns or recommendations for the previous reporting period. The Monthly Progress Report shall be provided by the 10th calendar day of the following month.

8. Government Points of Contact (POCs)

Contracting Officer's Representative (COR)

Name: TBD
Voice: TBD
Email: TBD

Program Manager

Name: TBD
Voice: TBD
Email: TBD

Contracting Officer (CO)
Name: TBD
Voice: TBD
Email: TBD

Contract Specialist (CS)
Name: TBD
Voice: TBD
Email: TBD

9. COR Responsibility

The CO within its authority may designate in writing one or more government employees, by name and position title, to act on behalf of the contracting officer under this contract. Each designee shall be identified as a COR.

The COR will represent the CO in the administration of technical details within the scope of the contract. The COR is also responsible for the final inspection and acceptance of all deliverables and reports, and such other responsibilities as may be specified in the contract. The COR is not otherwise authorized to make any representations or commitments of any kind on behalf of the CO or the Government. The COR does not have authority to alter the contractor's obligations, or to change the contract specifications, price, terms and conditions. If, as a result of technical discussions, it is desirable to modify the contract obligations or the specification, changes will be issued in writing and signed by the CO. The COR will be assigned in writing by issuance of a

DRAFT

formal appointment letter from the CO.

DRAFT