Acquisition Planning Forecast System

Forecast Record Number: F2023061277

Component: DHS HQ/CISA	**Published Date:** Jan. 3, 2024, 4:08 p.m.	**Previously Published On:** March 27, 2023, 7:30 p.m.

NAICS: 541513 - Computer Facilities Management Services	**Competition:** NO
Contract Vehicle: Alliant 2	**Small Business Program:** None
Contract Status: Recompetition	**Incumbent:** Serco Inc.
Contract Number: 70RCSA21FR0000105	**Anticipated Award Quarter:** Q4 FY2024
Estimated Solicitation Release: 2024-05-01	**Contract Complete:** 2027-09-29
Requirements Title: Real Property Asset Management System	
Description: Continuation of contracted effort to provide all labor, equipment, technical and logistical resources to implement an Integrated Workplace Management System (IWMS), for managing approximately 700,000 gross sf of real property. The contractor will provide assistance to CISA in configuring and implementing certain modules (Space Management, Move, Real Estate, Strategic Planning and Service Request) while maintaining the CISA existing business processes.	
Estimated Dollar Range: $2,000,000.00 to $5,000,000.00	**Place of Performance:** Arlington, VA
POC Name: Jason Hawkins	**Alternate POC Name:**
POC Phone: (202) 807-8092	**Alternate POC Phone:**
POC Email: APFS-Inquiries@cisa.dhs.gov	**Alternate POC Email:**

Change Log

Field Changed	Old Value	New Value	Date Changed
Previous Published Date	None	03/27/2023	01/03/2024
Published Date	03/27/2023	01/03/2024	01/03/2024
Last Updated Date	03/27/2023	01/03/2024	01/03/2024
Requirement	Provide all labor, equipment, technical and logistical resources to implement an Integrated Workplace Management System (IWMS), for managing approximately 700,000 gross sf of real property. The Service provider to be selected will provide the services specified to provide assistance to CISA in configuring and implementing certain modules (Space Management, Move, Real Estate, Strategic Planning and Service Request) while maintaining the CISA existing business processes.	Continuation of contracted effort to provide all labor, equipment, technical and logistical resources to implement an Integrated Workplace Management System (IWMS), for managing approximately 700,000 gross sf of real property. The contractor will provide assistance to CISA in configuring and implementing certain modules (Space Management, Move, Real Estate, Strategic Planning and Service Request) while maintaining the CISA existing business processes.	01/03/2024