AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
	1		55

2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. *(If applicable)*
0001	08/20/2026		

6. ISSUED BY	CODE	7. ADMINISTERED BY *(If other than Item 6)*	CODE
DLA Contracting Services Office Philadelphia - DCSO-P 700 Robbins Ave. Philadelphia, PA 19111	SP4709	SEE BLOCK 6	SP4709

8. NAME AND ADDRESS OF CONTRACTOR *(No., street, county, State and ZIP Code)*	(X)	9A. AMENDMENT OF SOLICITATION NO.
	☒	SP4709-26-Q-3025
		9B. DATED *(SEE ITEM 11)*: 08/04/2026
	☐	10A. MODIFICATION OF CONTRACT/ORDER NO.
		10B. DATED *(SEE ITEM 13)*

CODE | FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	
☐	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation date, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

1. Provide answers to the submitted vendor questions
2. Updated section 1
3. Updated PWS

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
15B. CONTRACTOR/OFFEROR *(Signature of person authorized to sign)*	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA *(Signature of Contracting Officer)*	16C. DATE SIGNED

Request for Quote (RFQ) SP4709-26-Q-3025 is amended as follows:

This amendment contains revisions (adds/changes/deletions) to the solicitation requirements.

The following responses to questions received are hereby incorporated into the RFQ:

No.	Page Number	RFQ Section	Question	Answer
1	32	2.6.2 - Task Specific Personnel Minimum Requirements	The VTC Lead labor category defined in the current RFQ includes on-shift leadership, operational escalation, troubleshooting oversight, reporting, compliance, training, and decision-making responsibilities. However, the staffing model provides only one VTC Lead FTE for operations spanning three shifts. As this effort is 24x7/3 shifts to support DLA customers world wide, would the Government please consider amending PWS 2.6.2 to allocate two additional VTC Lead positions to cover all 3 required shifts? If adding two FTE to the task level of effort is not supportable, would the Government consider adding the 2 VTC Lead FTE/hours and reducing the VTC Administrator (on-site) requirements by 3,760 hours?	The "VTC Lead" position as it is in the PWS is for the operations manager, the leads for the additional 2nd and 3rd shift is up to the delegation of the PM and Operations manager on how they want to handle shift escalation issues and offshift leadership, these are additional duties as determined by the PM. No there will be no additional FTE's.
2	13 & 39	2.7 - Travel	The PWS indicates a total of approximately 8 travel missions per year, however there is no travel CLIN in the PWS or Attachment 2. Will the government amend the CLIN table in the PWS and attachment 2 to include a NTE FFP travel cost CLIN?	See updated section 1 (CLIN table). Attach 2 can be manipulated to match the RFQ.
3	49	RFQ 3.1 - Instructions to Offerors	The PWS states, "Technical Approach offers shall be no more than 10 single-sided pages..." PWS instructions for Tasks 1 through 4 cover 14 pages by themselves. Would the government consider extending the technical approach page count to 15 single-sided pages?	No
4	32	2.6.2	The solicitation identifies Columbus, OH as the location for the Telecom Network Senior Engineer (Key Personnel). Would the Government	No, Columbus location imperative.

			consider revising this requirement to permit the Telecom Network Senior Engineer to be located at another supported DLA location, such as Richmond, VA, provided the individual can fully perform all required duties and support the applicable DLA environment?	
5	135	RFQ 3.2 - Question template and Attachment 7	CMMC Level 2 (Self Certified) is a requirement, and the PWS states that attachment 7 is required. It was not provided in the release. Would the Government please provide attachment 7?	Attachment 7 is a vendor supplied document/ screenshot when submitting the proposal
6	13	RFQ 2.3.2.3 - Subtask 3 Unsecure and Secure VTC, SV and IPTV/DIGITAL SIGNAGE Engineering Support for the DLA VOC and COOP.	PWS 2.3.2.3 states that Travel to DLA field sites includes both CONUS and OCONUS sites, however, the chart in PWS 2.7.1 does not list any OCONUS sites. Would the Government confirm that there is no anticipated travel OCONUS?	2.3.2.3 travel is to DLA sites as needed if there are issues occurring at that time that warrant our support and is at approval of COR/COTR per the PWS, the 2.7.1 table is in refrence to major site visits throughout the year. The anticipation would be no OCONUS travel required outside of emergent situations.
7	32/33		Agile Project Manager: Will DLA consider changing the 8570/8140 baseline to IAT II or explain the rationale/necessity for requiring IAM Level II? If not, will DLA consider requiring IAM Level II by contract start rather than proposal submission?	The IAM level II requirement is no longer present in the current PWS.
8	34		Telecom Network Senior Engineer: Solicitation requirements and certifications are not laid out consistently in the PWS. Instead of listing industry and 8570/8140 requirements separately, this LCAT appears to consider these to be a	No further rationale required this is a senior level position that has many requirements and requires higher level of comprehension/ability.

			single requirement. PWS requires both an industry certification and an 8570/8140 baseline certification or an equivalent advanced industry certification. **Will DLA consider changing the 8570/8140 baseline to IAT II or explain the rationale/necessity for requiring IAM Level II (e.g., CompTIA CASP+ is IAM II baseline)?** **If not, will DLA consider requiring certification at contract start rather than with proposal submission?**	We want to see certfications present at submission.
9	34		Will DLA clarify/identify what "equivalent advanced industry certification" is an acceptable substitute for CCNP and CASP+, or at least break these out to separate requirements for clarity?	CCNP and CASP+ (or comparable industry standard) is the minimum requirement. Reference 2.6.2 under Senior Telecommmunications Engineer requirements.
10			Will DLA consider removing the degree requirements listed in the PWS to align with historical requirements for this task order labor category?	No. Please reference full requirements section in 2.6.2 for equivalency related to degree requirements.
11	33	2.6.2	For the Agile Project Manager, the PWS states that they must hold an Approved 8570 Baseline Certification for IAM Level II. The Agile Project Manager role typically does not require this level of certification. Would the Government consider modifying the IAM Level II requirement for the Agile Project Manager, or, if this is a new requirement, allow a 6-month waiver period to obtain the certification?	Answered in row 7.

12	48-49	3.1	Instructions state: Offerors must submit the following documentation and provide a list of the Cover Page, Attachments 1-7, and Attachment Z, along with what each should contain. Then on the following page, the instructions state "When Submitting Documents within the PIEE Solicitation Module, please name the documents with the following ONLY due to character limitation in our contract file folders: and then provide a list of the Cover Page and all of the attachments. Does the Government intend for Offerors to include the Technical Approach on the "Cover Page"? If not, what is the naming convention the Government wants Offerors to use for the Technical Approach?	Cover page is separate. The technichal approach can be named "Technical Approach"
13	49	3.1	The Instructions to Offerors state: Technical Approach: Technical Approach offers shall be no more than 10 single-sided pages, which do not include the cover page, definitions, acronyms, and table of contents. In order to provide a full, detailed approach to developing the specified deliverables and performing each task in the PWS, as well as providing a detailed pre-award Transition Strategy, would the Government consider increasing the page limit for the technical approach to 15 , and an additional 5 pages for the pre-award Transition Strategy?	No.
14	53	3.1	The Instructions to Offerors Factor 4-Past Performance state: a CPARS may be provided as part of the offer, in lieu of a questionnaire being completed and submitted by a customer.	Yes, CUI marked docs can be uploaded in PIEE

			CPARS are marked as CUI. Is the PIEE system rated for uploading CUI-marked documents, or will the Government provide a SAFE link for uploading CUI-marked documents? Or will the Government access the CPARS from the CPARS system?	
15	24	2.5	The PWS states that some of the deliverables are due on XX Business Days, while others are due XX days. Are the days intended to be calendar days or business days?	Deliverable requirement due dates are defined in PWS.
16	49	3.1	The Instructions to Offerors state: Technical Approach: Technical Approach offers shall be no more than 10 single-sided pages, which do not include the cover page, definitions, acronyms, and table of contents. Would the Government consider increasing the page limit for the technical approach to 20 to allow a thorough response?	No.
17	33	2.6.2	For the Agile Project Manager, the PWS states that they must hold an Approved 8570 Baseline Certification for IAM Level II. The Agile Project Manager role typically does not require this level of certification. Would the Government consider removing the IAM Level II requirement for the Agile Project Manager?	Answered in row 7.
18	pp 2-4	Section 1 and Attachment 2	Are offerors permitted to adjust the pricing attachment to the RFP since the number of option periods don't match?	The pricing attachment (attach 2) can be adjusted

19	33	2.6.2	The solicitation states that the **VTC Lead** shall possess: "*A comparable industry credential supporting telecommunications or network operations that allows for support to operational oversight, technical coordination, and effective communication between engineering and administrative staff.*" To ensure a common understanding of the requirement and to enable offerors to propose personnel that fully meet the Government's expectations, would the Government please clarify whether there are specific industry credential(s) that it considers acceptable or preferred for satisfying this requirement? If so, would the Government identify those credential(s), or otherwise provide additional guidance regarding what constitutes a "comparable industry credential" for this position?	No.
20	32-33	2.6.2	The solicitation states that the **Agile Project Manager**: *"Must also possess a current baseline networking certification to support required operational coverage responsibilities."* To ensure a common understanding of the requirement and to enable offerors to propose personnel that fully meet the Government's expectations, would the Government please clarify whether there are specific baseline networking certification(s) that it considers acceptable or preferred for satisfying this requirement? If so, would the Government identify those certification(s), or otherwise provide additional guidance regarding what constitutes a "baseline networking certification" for this position?	No.

21	49 & 17	3.1 & 2.3.3	"Technical Approach: Technical Approach offers shall be no more than 10 single-sided pages which does not include the cover page, definitions, acronyms, and table of contents." … It is unclear if the Transition Strategy (which is required as part of the Technical Approach per Factor 3) is included in this 10-page limit or if it can be an appendix.	It can be an appendix
22	32	2.6.2	The solicitation identifies Columbus, OH as the location for the Telecom Network Senior Engineer (Key Personnel). Would the Government consider revising this requirement to permit the Telecom Network Senior Engineer to be located at another supported DLA location, such as Richmond, VA, provided the individual can fully perform all required duties and support the applicable DLA environment?	No.
23	32 to 36	2.6.2	Will the government accept equivalent industry certifications for Key Personnel and if so, what documentation is required to demonstrate equivalency?"	Equivalencies were already permitted in the PWS section 2.6.2
24	53	Evaluation for Award Non-Price Factors Factor 1 - LOE/Labor Mix	Regarding labor mix and LOE, are there any minimums, preferences, or expectations that are not stated in the RFQ?	No
25	18 to 19	2.3.4	Will the Government provide their expectations and/or evaluation criteria for the Transition Plans?	Transition plan deliverable detailed requirements in PWS section 2.3.3.
26	8 to 15	2.3.2	Regarding VTC, SV, and IPTV/Digital Signage systems, will the government provide additional detail on the required content, data fields, and format for configuration management documentation,	No.

			inventory updates, and compliance reporting?	

Section 1: Schedule of Supplies

Base Period	
Period of Performance (PoP):	**October 27, 2026 through October 26, 2027**

CLIN	DESCRIPTION	U/I	QTY	UNIT PRICE	TOTAL
0001	TASK 1: Project Management – IUS 0004 Base Period: 12-Months (Firm Fixed-Price)	UN	12	$	$
0002	TASK 2: DLA Internet Protocol (IP) Based Video Teleconferencing (VTC) Life Cycle Management, with Voice integration AND IP Television (IPTV/DIGITAL SIGNAGE) and Digital Signage Life Cycle Management AND Streaming Video (SV) Life Cycle Management – IUS 0003 Base Period: 12-Months (Firm Fixed-Price)	UN	12	$	$
0003	TASK 3: Monthly Progress Report (MPR) – IUS 0004 Base Period: 12-Months (Firm Fixed-Price)	UN	12	$	$
0004	Travel Base Period: 12-Months (Firm Fixed-Price)	UN	1	$24,299.00	$24,299.00
Total					**$_____**

Option Period 1	
Period of Performance (PoP):	**October 27, 2027 through October 26, 2028**

CLIN	DESCRIPTION	U/I	QTY	UNIT PRICE	TOTAL
1001	TASK 1: Project Management – IUS 0004 Option Period 1: 12-Months (Firm Fixed-Price)	UN	12	$	$
1002	TASK 2: DLA Internet Protocol (IP) Based Video Teleconferencing (VTC) Life Cycle Management, with Voice integration AND IP Television (IPTV/DIGITAL SIGNAGE) and Digital Signage Life Cycle Management AND Streaming Video (SV) Life Cycle Management – IUS 0003 Option Period 1: 12-Months (Firm Fixed-Price)	UN	12	$	$
1003	TASK 3: Monthly Progress Report (MPR) – IUS 0004 Option Period 1: 12-Months (Firm Fixed-Price)	UN	12	$	$
1004	Travel Option Period 1: 12-Months (Firm Fixed-Price)	UN	1	$24,299.00	$24,299.00
Total					**$_____**

Option Period 2	
Period of Performance (PoP):	**October 27, 2028 through October 26, 2029**

CLIN	**DESCRIPTION**	**U/I**	**QTY**	**UNIT PRICE**	**TOTAL**
2001	TASK 1: Project Management – IUS 0004 Option Period 2: 12-Months (Firm Fixed-Price)	UN	12	$	$
2002	TASK 2: DLA Internet Protocol (IP) Based Video Teleconferencing (VTC) Life Cycle Management, with Voice integration AND IP Television (IPTV/DIGITAL SIGNAGE) and Digital Signage Life Cycle Management AND Streaming Video (SV) Life Cycle Management – IUS 0003 Option Period 2: 12-Months (Firm Fixed-Price)	UN	12	$	$
2003	TASK 3: Monthly Progress Report (MPR) – IUS 0004 Option Period 2: 12-Months (Firm Fixed-Price)	UN	12	$	$
2004	Travel Option Period 2: 12-Months (Firm Fixed-Price)	UN	1	$24,299.00	$24,299.00
Total					**$_____**

Optional Transition Period	
Period of Performance (PoP):	October 27, 2029 through November 26, 2029

CLIN	**DESCRIPTION**	**U/I**	**QTY**	**UNIT PRICE**	**TOTAL**
TBD	TASK 4: Optional Transition Period: 1-Month (Firm Fixed-Price)	UN	1	$	$
				TOTAL:	**$**

Total Base & All Option(s):	**$**

SECTION 2: PERFORMANCE WORK STATEMENT

2.1 BACKGROUND

The Defense Logistics Agency (DLA) is an integral part of the Defense Information Systems Network, supporting critical combat and business operations within the U.S. Department of Defense (DOD). DLA, Information Operations, Enterprise Infrastructure Services, J64 Network & Telecommunication Services provides Video Operations Center Support Services across the DLA IT J6 Enterprise. 24X7 onsite and/or on-call support is required for the DLA Video Operations Centers located at DLA Columbus, DLA Richmond and Fort Belvoir. In support of the warfighter and IT requirements, DLA continues its efforts in building a robust and stable enterprise infrastructure by standardizing and promoting consistency in the implementation of new products and applications Agency- wide.

2.2 SCOPE

This request is for support of components of an integrated Information Technology (IT) solution. Specifically, this contract requires the sustainment, improvement and upgrade planning and development, implementation, and full lifecycle management of Video Teleconference (VTC), Streaming Video (SV) Internet Protocol Television and Digital Signage (IPTV/DIGITAL SIGNAGE) infrastructure and equipment including Enterprise Boarder collaboration services such as E911 and its required infrastructure. This support includes 24X7 onsite and/or on-call support for secure and unsecure call setup, user management, conference monitoring, issue troubleshooting and maintenance of VTC infrastructure, Streaming Video, IP/TV, Digital Signage equipment, and Session Boarder Controllers (SBC)/other Critical Voice infrastructure. The successful awardee will be responsible for operating, maintaining, documenting, engineering, integrating, and making recommendations to standardize, improve and upgrade / refresh VTC, SV, IPTV/DIGITAL SIGNAGE, and SBC hardware/configurations for the Video Operation Centers (VOC), distribution of IP/TV signal to onsite devices, Digital Signage template creation and maintenance, user education Video Streaming distribution using industry standard equipment to the Agency worldwide audience as well as the recording's life management. The contractor will help COTR design and implement the processes and procedures for managing and supporting VTC, SV and IPTV/DIGITAL SIGNAGE enterprise wide.

This requirement is primarily aligned with JETS IDIQ RFP: Task Area 1 and 7. A JETS contractor must be able to compete in IDIQ Task Area 1 in order to submit an offer.

****

This Task Order	JETS 2.0 IDIQ SOW Task
TASK 1 - Project Management – IUS 0004	Task Area 7 - Task Order Project Management Support
TASK 2 - DLA Internet Protocol (IP) Based Video Teleconferencing (VTC) Life Cycle Management, with Voice integration AND IP Television (IPTV/DIGITAL SIGNAGE) and Digital Signage Life Cycle Management AND Streaming Video (SV) Life Cycle Management – IUS 0003	Task Area 1 – Network and Telecommunication Services
TASK 3 - Monthly Progress Report (MPR) – IUS 0004	Task Area 7 - Task Order Project Management Support
TASK 4 – Transition Support – IUS 0004	Task Area 7 – Program/Project Management Support

Current Incumbent Information:

Company Name: Stellar Innovations & Solutions
Address: 3131 Elbee Rd Moraine, OH 45439-1942
Contract Number: SP4709-17-D-0006/SP4709-25-F-0005
Overall Period of Performance: October 27, 2024 – October 26, 2026

2.3 TASK REQUIREMENTS

The Contractor will be required to perform tasks such as the following:

2.3.1 TASK 1 – Task Order Project Management (Reference IDIQ RFP SP4709-23-R-0001 Task Area 7 – IUS 0004)

2.3.1.1 Subtask 1 - Task Order Management Plan.

Prepare a Task Order Management Plan (TOMP) describing the technical approach, organizational resources, and management controls to be employed to meet the cost, performance, and schedule requirements throughout contract execution. Under Technical Approach, include the technical and functional activities at the required level for integration of all tasks specified within this PWS. Include productivity and management methods such as quality assurance, progress/status reporting and program reviews. Provide the centralized administrative, clerical, documentation, and related functions.

2.3.1.2 Subtask 2 – Daily Activity Report.

Provide a Daily Activity Report (DAR) called the *VTC Services Update*, reports on the current day's activities, any operational issues, the previous day's results, including total NIPR and SIPR conferences, total number of webrtc and webapp participants. Scheduled video streams for the week, and names of the personnel providing current on site SIPR support. First person language should not be used in any kind of official report status or otherwise.

The VTC Services Update shall include:

a) NIPR VTC events scheduled for current day; FLAG/SES/GO/Synergy Sky meeting titles and times listed ordinally
b) SIPR VTC events scheduled for current day; FLAG/SES/GO/Synergy Sky meeting titles and times listed ordinally
c) NIPR VTC events scheduled for previous day; FLAG/SES/GO/Synergy Sky meeting titles and times listed ordinally
    - Add mtg notes wrt the webrtc/webapp/video call quality
    - Number of endpoints and type
    - ISSUE: one line description of any issue encountered
    - ACTION TAKEN: brief description in one or more sentences of what actions the VOC took to remediate the issue.
    - RESOLUTION/or/NEXT STEPS: Briefly describe final resolution or escalation path.
d) SIPR VTC events scheduled for previous day; FLAG/SES/GO/Synergy Sky meeting titles and times listed ordinally
    - Add mtg notes wrt the webrtc/webapp/video call quality
    - Number of endpoints and type
    - ISSUE: one line description of any issue encountered
    - ACTION TAKEN: brief description in one or more sentences of what actions the VOC took to remediate the issue.
    - RESOLUTION/or/NEXT STEPS: Briefly describe final resolution or escalation path.
e) Total Conference #'s to include the following for both NIPR and for SIPR:
    - Scheduled VTC's/SVTC's
    - Ad Hoc VTC'S/SVTC's
    - Total VTC's (Scheduled + Ad Hoc)
f) Streaming, total # of streams scheduled for the week; Stream title and time/date
g) On site SIPR support resources assigned to current day's scheduled SIPR VTCs by name for shift 1, 2, & 3

Deliverable: Project Plan Development

The Contractor shall develop a project plan to accomplish the requirements of this PWS to include, but not limited to, the deployment phases: Initiation, Site Survey, Implementation, Post-Installation and Sustainment. Project plans will also be developed for specific tasks assigned by the Government within the scope of this PWS.

Deliverable: In-Process Reviews (IPRs)

The contractor shall conduct In-Process Reviews (IPRs) as needed and provide information regarding contract status. IPRs shall provide for an interchange between the Government and contractor during the execution of the task order (e.g., review of the system design, reviewing the results of functional testing, etc.).

Deliverables:

The Contractor shall provide the following deliverables in accordance with the specified timelines and frequencies:

1. Initial Deliverables (Within Specified Time After Task Order Award):
    a. Kick-Off Meeting: Conduct a kick-off meeting within 7 business days of the task order award start date. Submit a copy of the presentation, meeting minutes, and any identified issues within 2 business days following the meeting.
    b. Project Management Plan (If not already included in item above)
        i. Transition Plan within 14 days of the task order award start date.
    c. Inventory
        i. Provide a detailed inventory of all VTC, SV, IPTV/DIGITAL SIGNAGE equipment and provide report two weeks after delivery of new equipment

2. Recurring Deliverables:
    a. Daily Activity Report: Submit daily activity reports, beginning the first day of task order award start date and every business day thereafter for the remainder of the contract.
    b. Monthly GFE Report
        i. Type of Equipment
        ii. Asset Number
        iii. Tag
        iv. Serial Number
    c. Monthly Invoices
    d. Monthly Program organization chart and staffing plan
        i. The contractor shall provide a monthly 8570 deliverable report to the COR that includes a list of applicable 8570 / 8140 key personnel. The following information shall be provided in the report, due by the 15th business day of each month:
            1. Name
            2. IA Category
            3. IA Level
            4. Company
            5. Contract Name/Description
            6. COR
            7. Contract #
            8. Primary/Baseline IA Certification Held
            9. Date of Primary/Baseline IA Certification
            10. Primary CE Certification Held
            11. Date Primary CE Certification Received
            12. Primary IA Certification Status (Current or Past Due)
            13. Primary CE Certification Status (Current or Past Due)

3. As-Needed Deliverables:
    a. Monthly CAC Report; Lost/Stolen CAC Police Report; CAC Turn-In Receipt, as required.
    b. Project/Program Objectives and Milestones (POAMs): As needed.

2.3.2 Task 2 - Provide Unsecure Streaming Video (SV) and IPTV/Digital Signage Enterprise Sustainment Activities as the DLA Video Operations Center (VOC) (Reference IDIQ RFP SP4709-23-R-0001 Task Area 1 – IUS 0003)

DLA has deployed an extensive enterprise VTC, SV and IPTV/DIGITAL SIGNAGE capability using IP-based equipment and management systems on DLA's unclassified and classified Wide Area Network, the Enterprise Telecommunications Network (ETN). This task provides for overall operations Engineering upgrades, hardware refresh and, sustainment of that equipment and other DLA-owned VTC, SV and IPTV/DIGITAL SIGNAGE equipment that utilizes and/or leverages that infrastructure. This task serves to integrate existing VTC systems via IP into the DLA enterprise VTC infrastructure. VTC infrastructure includes Cisco Meeting Server (CMS), CISCO Meeting Manager (CMM), Expressway-C, Expressway-E, Cisco Unified Border Element (CUBE), Cisco Unified Call Manager (CUCM), the Synergy Sky Platform, VQ Analytics, and Telepresence Management Suite (TMS), Cisco WebAPP (WebRTC), and the IP/TV Haivision Media Platform.
This task provides for the operations portion of the life-cycle management for the Video Operations Center (VOC). The VOC will be the focal point for the overall operation and sustainment of the enterprise DLA VTC infrastructure, SV Infrastructure, and IPTV/DIGITAL SIGNAGE infrastructure.

2.3.2.1 Subtask 1 - Provide Secure and Unsecure VTC Enterprise Sustainment Activities as the DLA Video Operations Centers (VOC)

The Contractor shall provide onsite support (As established by government representatives as deemed necessary to support DLA VTC customer) to the Enterprise DLA VOC 24 hours a day, 7 days a week (Monday through Sunday) for critical service issues support to Headquarters and Field Activities Video Telecommunications Coordinators, to include VTC infrastructure support for fault isolation and remediation, performance analysis, and other incident management operations as required:

- Staff and operate the Enterprise DLA VOC at DLA facilities including DSCC, DSCR, and Ft. Belvoir
- VTC monitoring service provided for Flag, SES, GO, and secure calls defined as actively monitored 100% of the time, other NON-Flag, and SES/GO calls should be passively monitored 100%, and actively monitored as resource availability allows
- Active monitoring is defined as setting up the call and actively listening for support needs. No more than two calls can be expected to be actively monitored by one person simultaneously, provided each call’s audio is piped to separate speakers
- Passive monitoring is only setting up the call, not actively listening/monitoring, but supporting the call with any support requested, passive monitoring can be used to support many calls, unlike active monitoring
- For VTC's attended by FLAG level or Senior Executive Service (SES)

employees and above, establish all VTC meetings and broadcasts 60 minutes ahead of the scheduled conference to allow for setup time. The government, contracted, or VOC personnel that schedule the events will designate event as SES, GO or Director level event

- For VTC's attended by GS-15 and below, establish all VTC meetings and SV broadcasts 30 minutes ahead of the scheduled conference to all for setup time
- Contractor shall ensure, together with the local VTC Admin team, when available, that each unique conference is operating properly prior to the designated start time
- Provide technical VTC, SV and IPTV operations assistance to DLA personnel
- Provide Tier II support to VTC Facilitators trouble shooting conferences issues, to include connectivity, audio, or video issues
- Provide Tier II technical support to VTC Engineering when installing rooms. Troubleshoot VTC endpoints integration issues into the DLA enterprise VTC infrastructure.
- Identify source of fault and a proposed remediation solution within 24 hours for all VTC infrastructure operational issues and create applicable ticket(s) with the vendor and/or DLA ITOC Service Now ticketing system
- Create, update, and close VTC, SV and IPTV trouble tickets/work order using the DLA ServiceNow system for VTC, SV and IPTV problems and outages
- Monitor VTC sessions and take immediate corrective action in case of degradation and/or VTC session drops
- Provide Tier II help desk support for DLA field site VTC operators when leveraging the DLA enterprise VTC infrastructure
- Assist DLA VTC users and operators in scheduling VTCs using government provided scheduling software tools when issues arise
- Provide operational status reports of enterprise VTC infrastructure and management as required by the DLA reporting requirements to DISA, DLA J6, and US CYBERCOM inclusive of INFOSPOTS and SITREPs
- Maintain a Configuration Management (CM) process and associated documentation to track changes to the DLA Enterprise VTC Network in accordance with the DLA CM processes and procedures
- Perform advanced and proactive maintenance planning to include infrastructure hardware/software Tech Refresh as required for End-of-Life gear. Develop recommendations for short- and long-term systems supportability and maintenance concept optimization
- Establish a baseline inventory of maintained VTC infrastructure, to include VTC endpoints, equipment and track all changes to that baseline.
- Provide a detailed inventory of all VTC, SV, IPTV equipment and provide report two weeks after delivery of new equipment
- Provide software updates and configuration updates as required by DOD IA directives, US CYBERCOM, or equipment vendors while following the ETN CM process for Change Requests

- Oversight of user permissions and TMS imported AD accounts within TMS for DLA VTC operations, technicians, and other personnel requiring authorized access through Account Management and Provisioning System (AMPS)
- Provide updates to the CYBER CM staff on any configuration changes required in accordance with CM policies
- Perform configuration changes on VTC infrastructure to ensure that all components are configured according to the DISA VTC Security Technical Implementation Guides (STIGs), Federal IA policies/regulations, DOD IA policies, and any US CYBERCOM directives/tasks. All AV/VTC hardware being tested and installed resides on the NIPR/SIPR
- Provide over-the-shoulder or remote training and/or familiarization to required DLA personnel on all VOC activities. Training to include scheduling, monitoring, trouble shooting and other as required
- Interact with vendor(s) on VTC infrastructure hardware service/repair/replacement to plan for and arrange repairs, provide escorts and validate repair/replacements were made
- Create/revise documentation such as CONOPS, standard operating procedures, quick start/cheat sheet type guides, and troubleshooting guides as needed or requested by the task monitor
- In conjunction with this task, the government shall provide a current and DISA APL approved Cisco endpoint or like VTC endpoint for the contractor to provide VTC troubleshooting and testing support
- Provide Daily and Monthly VTC Reports
- The Contractor shall work overtime hours if required by the COR/COTR. The overtime hours are required on occasion to support an increase in security related remediations, unforeseen hardware/software issues, workstation replacements, disposal of end-of-life equipment and support of overseas locations

2.3.2.2 Subtask 2 - Provide Unsecure Streaming Video (SV) and IPTV/Digital Signage Enterprise Sustainment Activities as the DLA Video Operations Center (VOC)

The Contractor shall provide onsite support to the Enterprise DLA VOC during business hours to cover 0600 – 1800 EST 5 days a week (Monday through Friday) and overtime as required. Support for streaming video service operations and sustainment including fault isolation and remediation, performance analysis, and other management operations as required:

- Staff and operate the Enterprise DLA VOC
- For SV (Town Halls etc..) events attended by Senior Executive Service (SES) employees and above, establish all SV meetings and broadcasts 60 minutes ahead of the scheduled conference to allow for setup time. The government, contracted, or VOC personnel that schedule the events will designate event as SES, GO or Director level event.

- For SV events attended by GS-15 and below, establish all VTC meetings and broadcasts 30 minutes ahead of the scheduled conference to all for setup time
- Contractor shall ensure that each unique event is operating properly prior to the designated start time
- Identify source of fault and a proposed remediation solution within 24 hours for all SV/IPTV/DIGITAL SIGNAGE operational issues
- Daily monitoring of SV/IPTV/DIGITAL SIGNAGE endpoints and infrastructure devices
- Monitor SV/IPTV/DIGITAL SIGNAGE sessions and take immediate corrective action in case of degradation and/or SV/IPTV/DIGITAL SIGNAGE issues
- Manage user accounts and groups. Add the users to the AD content creators' group for access to content and management of site-specific content
- Provide training on creating DS templates to the appointed content owners
- Create and maintain base templates for the content owners to use
- Ensuring that all templates are used and formatted correctly
- Provide help desk support for DLA field site SV/IPTV/DIGITAL SIGNAGE support when leveraging the DLA enterprise SV/IPTV/DIGITAL SIGNAGE infrastructure
- Submit Certs ECRs requests for new devices added to the infrastructure
- Provide operational status reports of enterprise SV/IPTV/DIGITAL SIGNAGE infrastructure and management
- Record and administer and make available links for the viewing of such recorded events; Perform space administration of recordings as they age
- Maintain a Configuration Management (CM) process and associated documentation to track changes to the DLA Enterprise SV/IPTV/DIGITAL SIGNAGE Network in accordance with the DLA Enterprise Telecommunications Network (ETN) CM processes and procedures
- Perform advanced and proactive maintenance planning to include Tech Refresh as required for End-of-Life gear. Develop recommendations for short- and long-term systems supportability and maintenance concept optimization
- Establish a baseline inventory of maintained equipment and track all changes to that baseline
- Provide software updates and configuration updates to SV/IPTV/DIGITAL SIGNAGE infrastructure as required by DOD IA directives, US CYBERCOM, or equipment vendors while following the ETN CM process for Change Requests
- Perform configuration changes on SV/IPTV/DIGITAL SIGNAGE infrastructure to ensure that all components are configured according to the DISA VTC Security Technical Implementation Guides (STIGs), Federal IA policies/regulations, DOD IA policies, and any US CYBERCOM directives/tasks

- Interact with vendor(s) on SV/IPTV/DIGITAL SIGNAGE infrastructure hardware service/repair/replacement to plan for repairs, provide escorts and validate repair/replacements were made
- Create/revise documentation such as CONOPS, standard operating procedures, quick start/cheat sheet type guides, and troubleshooting guides as needed or requested by the task monitor
- In conjunction with this task, the government shall provide a current and DISA APL approved Haivision encoders/HMP/other Haivision devices in order for the contractor to provide SV/IPTV/DIGITAL SIGNAGE troubleshooting and testing support
- Provide weekly SV/IPTV/Digital Signage Status Report
- After hours/on-call support may be required; Coverage shall be coordinated with the COR/COTR after contract award
- The Contractor shall work overtime hours if required by the COR/COTR; The overtime hours are required on occasion to support an increase in security related remediations, unforeseen hardware/software issues, workstation replacements, disposal of end-of-life equipment, and support of overseas locations

2.3.2.3 Subtask 3 - Unsecure and Secure VTC, SV and IPTV/DIGITAL SIGNAGE Engineering Support for the DLA VOC and COOP.

The Contractor shall provide Core hours support 0600 to 1800 5 days a week engineering and sustainment support services for the Enterprise VOC and COOP, including system implementation, network management, engineering support, training, customer service, and staging and installation to include:

- Provide engineering support for design, configuration, installation and sustainment of all software and hardware infrastructure including Patch and Vulnerability Management
- Provide to the COTR an engineering plan, as needed, for any integration, reconfiguration, staging and installation of VOC and COOP equipment
- Provide coordination with DLA COMSEC personnel for secure devices within the secure VTC infrastructure. Coordination would be with ITOC and local COMSEC personnel
- Provide coordination with Data Center managers Requesting rack space, power and connections to infrastructure devices
- Provide coordination requesting subnet and VLAN be created for the VTC, IP/TV DS infrastructure when deploying new installs
- Provide technical escalation support for all VTC, SV and IPTV/DIGITAL SIGNAGE trouble-tickets that cannot be resolved by the VOC Technical Admins
- Provide engineering and integration of the DLA VTC, SV and IPTV/DIGITAL SIGNAGE infrastructure with upcoming DOD VTC programs and initiatives
- Provide site installation and network drawings of VTC, SV and IPTV/DIGITAL SIGNAGE infrastructure, systems and equipment as required

- Coordinate with Cable TV vendors on configuration of source devices such as QAM to IP Ucrypt systems for converting RF content to IP from cable providers, COM3000 satellite content conversion
- Travel to DLA field sites (CONUS and OCONUS) to provide on-site assistance as required and authorized by the respective COR/COTR
- Provide technical expertise in lifecycle replacement of VTC, SV and IPTV/DIGITAL SIGNAGE infrastructure components; testing and evaluation of replacement equipment; and new technologies related to VTC, SV and IPTV/DIGITAL SIGNAGE infrastructure
- Provide test plans for the testing and evaluation of replacement equipment and new technologies related to VTC, SV and IPTV/DIGITAL SIGNAGE infrastructure systems
- Document engineering changes required for VTC, SV and IPTV/DIGITAL SIGNAGE infrastructure in accordance with ETN Configuration Management (CM) policies
- Provide required engineering Change Request (CR) to ETN Configuration Control Board (CCB) as required
- Recommend and implement any required component and configuration changes to the VTC, SV and IPTV/DIGITAL SIGNAGE infrastructure in support of the VOC and COOP. All components and configuration changes shall be in conformance with applicable DISA VTC, SV and IPTV/DIGITAL SIGNAGE STIGs, Federal IA policies/regulations, DOD IA policies, and all US CYBERCOM directives/tasks
- Provide over-the-shoulder training and/or familiarization to required DLA personnel on all VOC activities including, infrastructure configuration, deployment, architecture and engineering, when required
- Create/revise documentation such as CONOPS, standard operating procedures, quick start/cheat sheet type guides, and troubleshooting guides as needed or requested by the COR/COTR
- Priority 1 trouble ticket/work orders will be resolved within 8 hours
- Routine trouble ticket/work orders will be resolved within 36 hours
- VOC engineers will monitor calls as required to augment VOC capabilities as needed
- VTC, SV and IPTV/DIGITAL SIGNAGE Engineering support will be provided at government facilities in Columbus, OH, Richmond, VA, Philadelphia PA, and any additional sites approved by DLA
- After hours/on-call support may be required; Coverage shall be coordinated with the COR/COTR after contract award
- The Contractor shall work overtime hours if required by the COR/COTR; The overtime hours are required on occasion to support an increase in security related remediation's, unforeseen hardware/software issues, workstation replacements, disposal of end-of-life equipment and support of overseas locations

2.3.2.4 Subtask 4 Unsecure and Secure VTC, SV and IPTV/DIGITAL SIGNAGE Administration for the DLA VOC and COOP

The Contractor shall provide onsite Core hours support 0600 to 1800 5 days a week Administrative Services for the Enterprise VOC and COOP, including system training, content management, audit sustainment, customer service, and staging and installation to include:

- Provide support for the provisioning of Haivision Set-Top-Box (STB) or similar devices
- Provide standardization, verification, and validation of in use systems
- Provide enforcement of enterprise policy and governing directives
- Provide system training, either in-person or remote for Content Managers, Administrators, and other users
- Create/revise documentation such as CONOPS, standard operating procedures, quick start/cheat sheet type guides, and troubleshooting guides as needed or requested by the task monitor
- In conjunction with this task, the government shall provide a current and DISA APL approved Haivision encoders/HMP/other Haivision devices in order for the contractor to provide SV/IPTV/DIGITAL SIGNAGE troubleshooting and testing support
- Provide weekly SV/IPTV/Digital Signage Status Briefing and a Monthly SV/IPTV/Digital Signage Report
- Coordinate basic touch maintenance with the VTC Engineers present at various DLA facilities
- Manage the HMP systems ensuring content provided by Public Affairs from Content Creators to ensure that accurate, meaningful, and relevant information is published to the STB devices at DLA facilities
- After hours/on-call support may be required; Coverage shall be coordinated with the COR/Government PMO after contract award
- The Contractor shall work overtime hours if required by the COR/Government PMO; The overtime hours are required on occasion to support an increase in security related remediations, unforeseen hardware/software issues, workstation replacements, disposal of end-of-life equipment, and support of overseas locations

2.3.2.5 Subtask 5 Session Border Controller (SBC) and CUBE Operations, Maintenance, and Interoperability Support Administration for the DLA VOC and COOP

The Contractor shall serve in a secondary, Tier 1 support capacity for SBC, CUBE, and E911 operations. Primary engineering, provisioning, Tier 2/Tier 3 troubleshooting, and configuration management are performed by Government personnel and a separate Voice Services branch. The Contractor's primary duties under this subtask are limited to 24x7 dashboard monitoring, initial incident logging, Tier 1 triage, and escalation to the designated Government teams:

- Provide continuous support 24 hours a day, 7 days a week for Administrative Services for the Enterprise, including system administration, configuration management, audit sustainment, customer service, and troubleshooting.
- Assist Government personnel with E911 systems by providing log verification and dashboard monitoring. Contractor shall not perform E911 provisioning or configuration

changes.

- Provide standardization, verification, and validation of in-use systems to ensure compliance with government/DISA baselines and operational readiness.
- Provide enforcement of enterprise policy and governing directives across all supported collaboration-edge systems.
- Provide system administration as directed by engineering staff to local stakeholders, responders, and compliance auditors.
- Create and revise documentation such as standard operating procedures, quick-start/cheat-sheet guides, and troubleshooting guides as needed or requested by the task monitor.
- Administer and maintain customer-provided DISA APL-approved collaboration hardware, including Cisco CUBE and associated SBC infrastructure, in accordance with engineering-provided configurations and design artifacts.
- Provide weekly SBC and E911 status briefings, including operational metrics, incident summaries, and trend observations.
- Monitor SBC/CUBE health, SIP trunk status, and call-routing performance, escalating anomalies to internal Tier 3 engineering as required.
- Perform Tier 1 monitoring and triage for collaboration edge systems, and escalate unresolved issues to the Government Voice Services team.
- Document carrier outages and escalate to Government Voice Services for carrier coordination and resolution.
- Assist Government personnel during patch implementation by verifying post-update system status via monitoring dashboards.
- Maintain audit-ready logs and provide audit support for compliance reviews, inspections, and incident investigations.
- Support change management processes, including planning, scheduling, documenting, and implementing engineering-approved changes.
- Monitor and document the results of Government-led failover and continuity testing of SBC/CUBE high availability pairs.
- Provide incident reports, outage summaries, and trend analysis to the PMO and task monitor.

Work overtime hours when required by the PMO, including support for increased security remediations, unforeseen hardware/software issues, workstation replacements, disposal of end-of-life equipment, and support of overseas locations.

Deliverables:

The Contractor shall provide the following deliverables in accordance with the specified timelines and frequencies:

1. Status
    a. Provide operational status reports of enterprise VTC, SV and IPTV/DIGITAL SIGNAGE infrastructure and management VTC, SV and IPTV/DIGITAL SIGNAGE endpoints as required.
    b. Provide Weekly SBC and E911 Operational Status Report as required.

2. Documentation
    a. Create/revise documentation such as CONOPS, standard operating procedures, quick start/cheat sheet type guides, and troubleshooting guides as required.
    b. Provide required engineering Change Request (CR) to ETN Configuration Control Board as required.
    c. Provide site installation and network drawings of VTC, SV and IPTV/DIGITAL SIGNAGE systems and equipment as required.
    d. Provide test plans for the testing and evaluation of replacement equipment and new technologies related to VTC systems as required.
3. Inventory
    a. Provide a detailed inventory of all VTC, SV, IPTV/DIGITAL SIGNAGE equipment and provide report two weeks after delivery of new equipment within 60 Days after Receipt of order (ARO) then as required.

2.3.3 TASK 3 – Monthly Progress Report (MPR) (Reference IDIQ RFP SP4701-15-R-0030 Task Area 7 – IUS 0004)

The contractor shall participate in the government's kick-off meeting and articulate their plans to manage scope, contractors, schedule, and the execution of task areas. This includes the coordination of on/offboarding contractors, reporting, training and timely submission of deliverables. The Agile Project Manager will ensure schedules are developed and meet the government's needs for the contracted employees. The Agile Project Manager will ensure deliverables, training, reporting, and tasks are completed timely and accurately. The Agile Project Manager will coordinate invoices and reporting with the COR to ensure reports are reviewed and approved prior to invoicing.

Deliverable: Monthly Progress Report (MPR): The Contractor shall provide a Monthly Progress Report to the COR and Program POC. The file will be provided to the COR prior to invoicing, in PDF or similar agreed upon format and indexed as ***YYYY.MM MPR***. The MPR will account for the invoiced Period of Performance and shall include, but not be limited to: Contract number and Task Order Number, Brief task description, A review of project plans including work accomplished during the reporting period and/or significant events, Deliverable progress, Problem areas and Solution or Plan to correct, Anticipated activity for the next reporting period, Description of any travel or unique services provided, and Funds/labor expended and remaining.

The Monthly Progress Report Otherwise known as the Monthly VTC Report shall include:

a) Summary of the following for NIPR calls:
    - # of Scheduled VTC's (from TMS)
    - # of Ad Hoc (p2p & Test calls)
    - # of CMS perm spaces used
    - # of Streaming Events
    - # of monitored calls
    - Monthly total # of WEBRTC/WEBAPP participants
    - # of Flag/SES/GO/Synergy Sky events
    - # of MMN's

b) Summary of the following for SIPR calls:
    - # of Scheduled SIPR VTC's (from SIPR TMS)

- # of Ad Hoc (p2p & Test calls)
- # of monitored calls
- Total # of issue tickets and the list of issue ticket numbers
- Total # of OPEN ticket and the list of the ticket numbers
- Total # of pending ECR's (Engineering Change Requests) and list of the ECRs

c) Excel attachment that captures the Endpoint CDR export with locations substituted for SIP numbers to make it legible.
d) Or equivalent via reporting tools such as Kibana/VQ.

AND The Monthly 8570 / 8140 Report

The contractor shall provide a monthly 8570 / 8140 deliverable report (CDRL D008) to the COR/COTR that includes a list of applicable 8570 key personnel. The contractor shall provide information in a format provided by the COR. The information required in the report shall be provided to the COR, due by the 15th calendar day of each month and may include the following:

- Name
- IA Category
- IA Level
- Company
- Contract Name/Description
- COR
- Contract #
- Primary/Baseline IA Certification Held
- Date of Primary/Baseline IA Certification
- Date Primary/Baseline IA Certification Expires
- Primary CE Certification Held
- Date Primary CE Certification Received
- Primary IA Certification Status (Current or Past Due)
- Primary CE Certification Status (Current or Past Due)

8570 contractor personnel identified on this contract shall have their required DoD 8570 security and industry competency certifications prior to starting work and maintain their certifications throughout the life of this task order. The first report shall be a comprehensive report covering all 8570 personnel. The contractor is only required to report updates on a monthly basis thereafter (or report no changes). See **Attachment X** for the 8570 Deliverable Report template. If a certification becomes obsolete during the life of the contract, the Contractor shall be responsible for ensuring applicable personnel obtain an acceptable replacement certification prior to the IT product's end of life.

Deliverable: Transition Plan: The contractor shall provide a Transition Plan NTE seven (7) pages within 60 days of task order award of the base period.

The contractor shall:

a) Provide a Transition Plan to execute the transition out of all service areas if you are not

awarded the follow-on; Transition Plan to transition-out all services to include knowledge transfer to personnel designated by the government.

b) Provide details on a full performance schedule for the transition-out phase.
c) Plan the transition services associated with the consolidation or divesture of DoD and/or DLA workload or uninterrupted operations.
d) Assist DLA in planning, preparing, and implementing any transition or change services.
e) Provide approved changes to DLA equipment, software, processes, and overall environment to support such consolidation or relocation.
f) Consider economies of scale and other synergies between the acquired operations of DLA.
g) Provide transition cost analysis, propose schedules and document risks associated with such transition.

Deliverable: Project Plan Development

The Contractor shall develop a project plan to accomplish the requirements of this PWS to include, but not limited to, the deployment phases: Initiation, Site Survey, Implementation, Post-Installation and Sustainment. Project plans will also be developed for specific tasks assigned by the Government within the scope of this PWS.

Deliverable: In-Process Reviews (IPRs)

The contractor shall conduct In-Process Reviews (IPRs) as needed and provide information regarding contract status. IPRs shall provide for an interchange between the Government and contractor during the execution of the task order (e.g., review of the system design, reviewing the results of functional testing, etc.).

2.3.4 TASK 4 – Transition Support (Reference IDIQ RFP SP4701-23-R-0001 Task Area 7 – IUS 0004)

In the event the Contractor is **not** awarded the follow-on task order and to facilitate a timely and orderly transition out, the Optional CLIN for Transition Support will be exercised. The contractor shall follow the Transition Plan submitted and approved as a deliverable in the PWS Task _3_. Exercising the Optional Transition CLIN shall be during a base or option period of performance and may be exercised by the government as follows:

For a period of up to 30 days after the end of the contract, only if it does not exceed the maximum task order period of performance of 60 months. The Contractor shall provide knowledge transfer and training to any follow-on provider to include all of the necessary documentation, orientation, collaboration, and training to facilitate the comprehensive understanding and execution of tasks, processes, procedures, schedules and deliverables in a timely and orderly fashion. All transition activities shall be coordinated with and approved by the COR. All procedures, process documentation, and other work-related IP (Intellectual Property) such as checklists, organization charts, SOP's (Standard Operating Procedures), engineering, architectural diagrams and documentation deemed necessary for continued government VTC operation through any transition remains shared FOUO (For Official Use Only) property of both the Contractor and the Government.

In order to facilitate a timely and orderly transition in the event the Optional The contractor shall:

a) Provide transition services associated with the consolidation or divesture of DoD and/or DLA workload or uninterrupted operations.
b) Assist DLA in planning, preparing, and implementing any transition or change services.
c) Provide approved changes to DLA equipment, software, processes, and overall environment to support such consolidation or relocation.
d) Take into account economies of scale and other synergies between the acquired operations of DLA.
e) Provide transition cost analysis, propose schedules and document risks associated with such transition.

2.4 TASK ORDER QUALITY ASSURANCE SURVEILLANCE PLAN (QASP)

In fulfillment of this effort, the Contractor shall provide the deliverables identified in this PWS. All deliverables shall be submitted to the Contracting Officer's Representative (COR) and Program Point of Contact for acceptance unless otherwise directed by the Government.

The COR has the responsibility to monitor the progress of the work of the Contractor personnel assigned to the tasks. Additionally, in the absence of other agreements negotiated with respect to time provided for government review, standards and actions shall be inspected and the contractor notified of the COR's findings within 5 workdays of normally scheduled review.

Unless otherwise specified, the Government will review draft deliverables and provide comments back to the contractor or approve or disapprove the deliverable(s). The contractor will have a maximum of ten (10) working days from the day comments are received to incorporate all changes and submit the final deliverable to the Government. All days identified are intended to be workdays unless otherwise specified.

The format for the individual deliverables will be determined through consultation between the COR and the contractor with recommendations from the Government Program Management Office (PMO). The QASP identifies the methods the government will use to measure performance of the service provider against the requirements and performance standards of the PWS. The QASP consists of guidelines for performance surveillance, evaluation, reporting, deficiency notification, and adjustments.

2.4.1 Performance Requirements Summary

The tasks the Contractor shall perform are defined in Section 2.3. All deliverables will be submitted to the COR and Government PMO for review and the PMO will make recommendations to the COR for acceptance unless otherwise agreed upon and the COR will advise the Contracting Officer who will direct the Contractor unless delegated back to the COR.

The Government will make objective and subjective assessments of the contractor's performance to determine whether contract performance is acceptable. The contractor is expected to perform all functions

in a professional manner and prepare accurate and timely documentation. Progress will normally be tracked based on the milestone event when the contractor receives a specific task. Performance may vary with the complexity of the acquisition and/or technical document. It is expected that the documentation and procedures will comply with all major regulatory and process requirements and agency policies and procedures.

2.4.2 Method of Surveillance

The Government will ensure quality assurance and timeliness of all tasks via COR Inspections and Customer Feedback that is consolidated and submitted by the PMO. The Government will inspect and evaluate performance of each completed task or deliverable required in the task order PWS.

2.4.2.1 Inspection and Acceptance Criteria

Final inspection and acceptance of all work performed, reports and other deliverables will be performed at the place of delivery by the COR based on PMO recommendations. All deliverables will be inspected for content, completeness, accuracy, legibility and conformance to contract requirements by the COR based on PMO recommended input. At the discretion of the Government, inspection may include validation of information or software using automated tools and/or testing of the deliverables, as specified in the PWS.

If the Government finds that a draft or final deliverable contains spelling errors, grammatical errors, improper format, or otherwise does not conform to the requirements stated within the task order PWS, the document may be immediately rejected without further review and returned to the Contractor for correction and re-submission. If the Contractor requires additional Government guidance to produce an acceptable draft, the Contractor shall arrange a meeting with the COR/Government PMO.

The basis for acceptance shall be compliance with the requirements set forth in this task order PWS, the Contractor's proposal and other terms and conditions of the contract. Deliverable items rejected shall be corrected in accordance with the applicable clauses. Reports and document deliverables will be accepted when all discrepancies, errors or other deficiencies identified in writing by the COR have been corrected to the Government’s satisfaction.

The Contractor shall provide electronic copies of deliverables in the format (ex. PDF, WORD, EXCEL) with the naming structure requested by the COR or identified in the PWS. Electronic copies shall be delivered via official DLA issued e-mail with attachment or other media specified by the COR. The electronic copies shall be compatible with the current DLA software products or other applications as appropriate and specified by the COR. The Contractor shall use best commercial practices for formatting deliverables under this contract. If the draft deliverable is adequate, the Government may accept the draft and provide comments for incorporation into the final version. All the Government's comments on deliverables must be incorporated in the succeeding version unless directed to correct in the current version.

2.4.3 General Acceptance Criteria

General quality measures, as set forth below, will be applied to each product received from the contractor under the resultant task order. These performance measurements are defined as:

Quality

- Accuracy – Work products shall be accurate in presentation, technical content, and adherence to accepted elements of style.
- Clarity – Work products shall be clear and concise. Any/all diagrams shall be easy to understand and be relevant to the supporting narrative.
- Consistency to Requirements – All work products must satisfy the requirements of this Performance Work Statement.
- Format – Work products shall be submitted in hard copy (where applicable) and in media mutually agreed upon prior to submission. Hard copy formats shall follow any specified Directives or Manuals. All text and diagrammatic files shall be editable by the Government.

Timeliness

- Work products shall be submitted on or before the due dates determined/specified between the task order COR and contractor or submitted in accordance with a later scheduled date determined by the Government.

2.4.3.1 Fixed Price Performance Based Service Contract Payments

The following procedures apply:

a) The contractor shall submit a monthly invoice in coordination with the monthly deliverables for 100% monthly amount for each PWS task. As part of the COR's monthly certification process, the COR will indicate on the invoice submitted the amounts authorized for payment for each task based on the performance measures described herein.

b) The determination for payment will be made in accordance with the procedures set forth below.

c) The COR or his/her designated representative will advise the contractor of what the Contracting Officer's (CO's) authorized amount of payment will be for each month. The contractor may direct questions on any withholding of payment to the Contracting Officer.

2.4.3.2 Performance Review and Payments

JETS 2.0 RFQ # SP4709-26-Q-3025
Video Operations Center & COOP

Below are the Performance Standards that will be used in evaluating performance in determining the amount of the payment owed to the contractor. These Performance Standards apply to the deliverables listed in Section 2.5 and to all performance under this task order PWS.

Overall Performance Ratings
Satisfactory – Performance meets or exceeds contractual requirements. The contractual performance reflects some minor problem(s) for which corrective actions taken by the contractor appear or were satisfactory. The COR recommends and the Contracting Officer will make a determination to pay the contractor 100% of the invoice amount.
Fair – Performance does not meet some contractual requirements. The contractual performance reflects a minor problem(s) for which the contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented. The minor performance problem(s) do not adversely impact the mission of the Agency. The COR recommends and the Contracting Officer will make a determination to pay the contractor 90% of the invoice amount.
Marginal – Performance does not meet some contractual requirements. The contractual performance reflects a serious problem(s) for which the contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented. The COR recommends and the Contracting Officer will make a determination to pay the contractor 80% of the invoice amount.
Unsatisfactory – Performance does not meet most contractual requirements, and recovery is not likely in a timely manner. The contractual performance contains a serious problem(s) for which the contractor's corrective actions appear or were ineffective. Payment will be withheld pending resolution of cure notice(s). Termination for default or cause may result.

Timeliness	
Satisfactory	Meets or exceeds contractual requirements in terms of timeliness of delivery. The timeliness of contractual performance reflects some minor problem(s) for which corrective actions taken by the contractor appear or were satisfactory.
Fair	Does not meet some contractual requirements in terms of timeliness of delivery. The timeliness of contractual performance reflects a minor timeliness problem(s) for which the contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented. The minor timeliness problem(s) do not adversely impact the mission of the Agency.
Marginal	Does not meet some contractual requirements in terms of timeliness of delivery. The timeliness of contractual performance reflects a serious problem(s) for which the

	contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented.
Unsatisfactory	Does not meet most contractual requirements in terms of timeliness of delivery and recovery is not likely in a timely manner. The timeliness of contractual performance contains a serious problem(s) for which the contractor's corrective actions appear or were ineffective.
Quality	
Satisfactory	Meets or exceeds contractual requirements in terms of quality of work performed. The quality of contractual performance reflects some minor problem(s) for which corrective actions taken by the contractor appear or were satisfactory.
Fair	Does not meet some contractual requirements in terms of quality of work performed. The quality of contractual performance reflects a minor quality problem(s) for which the contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented. The minor quality problem(s) do not adversely impact the mission of the Agency.
Marginal	Does not meet some contractual requirements in terms of quality. The quality of contractual performance reflects a serious problem(s) for which the contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented.
Unsatisfactory	Does not meet most contractual requirements in terms of quality and recovery is not likely in a timely manner. The quality of contractual performance contains a serious problem(s) for which the contractor's corrective actions appear or were ineffective.

Disincentives are applied for ratings of "Fair", "Marginal", and "Unsatisfactory" as follows:

Satisfactory = 100% payment
Fair = -10% disincentive
Marginal = -20% disincentive
Unsatisfactory = Payment will be withheld pending resolution of cure notice(s). Termination for default or cause may result.

2.5 DELIVERABLES

The Table below identifies the deliverables resulting from the tasks defined in this Task Order PWS. All completed deliverables shall be forwarded to the COR and PMO. The contractor shall use best commercial practices for formatting all deliverables under this task order and follow any instructions related to file format or naming convention designated by the COR. Electronic copies of all deliverables shall be sent to the COR and PMO via email in compatible formats. If deliverables exceed email size limitations coordination is required with the KO, COR, and PMO to reach an alternative solution prior to the due date.

TABLE 1: DELIVERABLES:

Table 1 identifies the Deliverables resulting from the tasks defined in Section 2.3

Deliverable	Deliverable Reference #	Quantity: No. of Reports/Data Calls	Deliverable Due Date
Task Order Management Plan to the COTR/COR	2.3.1.1	1 Soft Copy	30 Days after Receipt of order (ARO)
Daily Activity Report	2.3.1.2	1 Soft Copy	Daily, Each Mon - Fri by 6am.
GFE Report (Type of Equipment, Asset, Tag, Serial #)	2.3.1	1 Soft Copy	The 5th business day of the month- only if changes are made to prior months report
Provide operational status reports of enterprise VTC, SV and IPTV/DIGITAL SIGNAGE infrastructure and management VTC, SV and IPTV/DIGITAL SIGNAGE endpoints.	2.3.2.1	1 Soft Copy	As required
Provide a detailed inventory of all VTC, SV, IPTV/DIGITAL SIGNAGE equipment and provide report two weeks after delivery of new equipment.	2.3.2.1	1 Soft Copy	60 Days after Receipt of order (ARO) then as required
Create/revise documentation such as CONOPS, standard operating procedures, quick start/cheat sheet type guides, and troubleshooting guides as needed or requested by the COR/COTR	2.3.2.1	1 Soft Copy	As required
Provide VTC, SV and IPTV/DIGITAL SIGNAGE Status Report	2.3.2.1	1 Soft Copy	As Required

Provide site installation and network drawings of VTC, SV and IPTV/DIGITAL SIGNAGE systems and equipment.	2.3.2.2	1 Soft Copy	As required
Provide test plans for the testing and evaluation of replacement equipment and new technologies related to VTC systems	2.3.2.2	1 Soft Copy	As required
Provide required engineering Change Request (CR) to ETN Configuration Control Board (CCB) as required	2.3.2.2	1 Soft Copy	As required
Provide Weekly SBC and E911 Operational Status Report	2.3.2.5	1 Soft Copy	Weekly
Monthly Status Report	2.3.4	1 Soft Copy	Monthly
Contractor Quality Control Plan	2.5.1	1 Soft Copy	Within 10 business days of contract start date

TABLE 2: PERFORMANCE REQUIREMENTS:

Table 2 identifies the Performance Requirements resulting from the Deliverables in Table 1.

Deliverable Title	Deliverable Reference #	Surveillance Method and Performance Standards	Surveillance Schedule (Daily, Weekly, Monthly, Quarterly)	Incentive
Executive Summary	2.3.3	100% Government PMO Inspection Performance Standards – see Section 2.4.3.2	As required	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Monthly Progress Report (MPR)	2.3.3	100% Government PMO Inspection	Monthly	Timeliness and quality ratings to be assigned

		Performance Standards – see Section 2.4.3.2		pursuant to section 2.4.3.2
Monthly CAC Report (Name, CAC EDIPI #, Issuance Date, Turn-In Date)	2.13.1, 2.13.2	100% Government PMO Inspection Performance Standards – see Section 2.4.3.2	Monthly	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Other Miscellaneous Reports: CAC Turn-In Form (7036), Lost/Stolen CAC Police Report	2.6, 2.13.2	100% Government PMO Inspection Performance Standards – see Section 2.4.3.2	As required	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Contractor Quality Control Plan	2.5.1	100% Government PMO Inspection Performance Standards – see Section 2.4.3.2	As required	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Recuring Training and Certifications (OPSEC, 8570 Certificates, PM Certification, etc.)	2.3.3, 2.14	100% Government PMO Inspection Performance Standards – see Section 2.4.3.2	Continuous	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Annual CTIP Checklist	2.6.7	100% Government PMO Inspection Performance Standards – see Section 2.4.3.2	Annually	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Task Order Management Plan to the COTR/COR	2.3.1.1	100% Government PMO Inspection Performance Standards - see Section 2.4.3.2	30 days after receipt of order (ARO)	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2

Daily Activity Report	2.3.1.2	100% Government PMO Inspection Performance Standards - see Section 2.4.3.2	Daily, Each Mon– Fri by 6am	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
GFE Report (Type of Equipment, Asset, Tag, Serial #)	2.3.1	100% Government PMO Inspection Performance Standards - see Section 2.4.3.2	Monthly	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Provide operational status reports of enterprise VTC, SV and IPTV/DIGITAL SIGNAGE infrastructure and management VTC, SV and IPTV/DIGITAL SIGNAGE endpoints.	2.3.2.1	100% Government PMO Inspection Performance Standards - see Section 2.4.3.2	As required	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Provide a detailed inventory of all VTC, SV, IPTV/DIGITAL SIGNAGE equipment and provide report two weeks after delivery of equipment.	2.3.2.1	100% Government PMO Inspection Performance Standards - see Section 2.4.3.2	As required	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Create/revise documentation such as CONOPS, standard operating procedures, quick start/cheat sheettype guides, and troubleshooting guides as needed or requested by the COR/COTR	2.3.2.1	100% Government PMO Inspection Performance Standards - see Section 2.4.3.2	As Required	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
VTC, SV and IPTV/DIGITAL SIGNAGE Status Report	2.3.2.1	100% Government PMO Inspection	As Required	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2

		Performance Standards - see Section 2.4.3.2		
Provide site installation and network drawings of VTC, SV and IPTV/DIGITAL SIGNAGE systems and equipment.	2.3.2.2	100% COTR Inspection Performance Standards - see Section 2.4.3.2	As Required	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Provide test plans for the testing and evaluation of replacement equipment and new technologies related to VTC systems	2.3.2.2	100% COTR Inspection Performance Standards - see Section 2.4.3.2	As Required	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2
Provide required engineering Change Request (CR) to ETN Configuration Control Board (CCB) as required	2.3.2.2	100% COTR Inspection Performance Standards - see Section 2.4.3.2	As Required	Timeliness and quality ratings to be assigned pursuant to section 2.4.3.2

2.5.1 Contractor Quality Control Plan (QCP)

The contractor shall submit a QCP within ten (10) business days of contract start date to the Government Program Management Office (PMO) and Contracting Officer Representative (COR). This plan shall describe the contractor's methodology of compliance with the Deliverables and Performance Requirements Summary outlined above. The COR will notify the contractor of concurrence or required modifications to the QCP within ten (10) business days of receipt. The contractor shall make appropriate modifications within five (5) business days of the COR's notification and provide a revised QCP within five (5) business days.

2.6 PERFORMANCE REQUIREMENTS

- There are multiple contractors supporting DLA and other DOD activities who are working on similar or related activities. The contractor shall work with these contractors, as required, to satisfy DLA requirements, goals, and objectives as efficiently and effectively as possible. This may include, but is not limited to, sharing or coordinating information resulting from the work required by this PWS and/or working as a team to perform tasks in concert.

- The Contractor shall provide sufficient management to ensure that these tasks are performed efficiently, accurately, on time, and in compliance with the requirements of this document. Specifically, the Contractor shall designate a single manager to oversee these tasks and supervise staff assigned to these tasks. The Contractor shall ensure that a Monthly Progress Report

is submitted outlining the expenditures, billings, progress, status, and any problems/ issues encountered in the performance of these tasks.

- To ensure a smooth and orderly startup of this contract, it is essential that the key personnel specified in the Contractor's proposal be available on the effective start date of the contract.

- The contractor is expected to minimize employee turnover with respect to personnel performing under this Performance Work Statement. The Contractor shall not remove or replace any personnel designated as "key" personnel, without the prior written notification and approval by the Contracting Officer, although the Government recognizes that the contractor cannot compel any individual to remain under its employ. Written notification of the pending substitution shall be submitted to the Contracting Officer no later than ten (10) calendar days in advance of any proposed substitution and shall include a resume and justification of the proposed substitution(s) in sufficient detail to permit evaluation of the impact on contract performance. The Government will review the resume(s) and justification to ensure compliance with this clause and other requirements contained in this Performance Work Statement. Any replacement personnel proposed shall, at a minimum, be at least as qualified as the individual being replaced.

- The contactor shall work offsite to the maximum extent when permissible. In positions that require an onsite presence at DLA locations, or other Government locations, the contractor shall work within the duty hours of that location. The normal Government work hours range between 0600- and 1730-hours local time, Monday through Friday, exclusive Federal holidays. The Government may require the contractor to work longer hours on given days and/or weekends, depending on operational needs and contingencies, (i.e., installation and testing during non-peak hours).

- This contract is a “non-personal services contract” as defined in FAR 37.101. It is, therefore, understood and agreed that the contractor and/or the contractor’s employees: (1) shall perform the services specified herein as independent contractors, not as employees of the Government; (2) shall be responsible for their own management and administration of work required and bear sole responsibility for complying with any and all technical, schedule, or financial requirements or constraints attendant to the performance of this contract; (3) shall be free from supervision or control by any Government employee with respect to the manner or method of performance of the services specified; but (4) shall, pursuant to the Government’s right and obligation to inspect, accept, or reject the work, comply with such general direction of the Contracting Officer, or the duly authorized representative of the Contracting Officer as is necessary to ensure accomplishment of the contract requirements.

- The contractor shall return all government-furnished Common Access Cards (CACs), Access ID Badges, electronic key cards, and any other government issued passes, e.g., vehicle pass, to the COR or designated Government Point of Contact within 24 hours of the completion of the contract or upon termination of an individual’s employment, whichever comes first. Notification and coordination with the COR and Program POC are required. Completion and submission of the CAC Turn-In Receipt (DLA FORM 7036) is **REQUIRED**. Contractor personnel failing to return their CAC, Access ID Badges, and electronic key cards are subject to criminal charges under United States Code (USC) Title 18, Chapter 1, Section 499 and 701.

Security requirements apply to the prime Contractor and any Sub-Contractors the prime Contractor may employ during this contract, as well as any temporary employees that may be hired by the Contractor. The Government retains the right to request removal of Contractor personnel whose actions, while assigned to this contract, are determined by the Contracting Officer to conflict with the interests of the Government. If such removal occurs, the Contractor shall assign qualified personnel to any vacancy.

For contractors not meeting the CAC eligibility requirements, the COR or Government POC must contact the local security office for access control requirements and the local badging process.

Contractor employees must follow procedures for Installation Access (Non-DOD Cardholders/Visitors). Multi-day visits or access to Restricted Areas may require Personally Identifiable Information to allow for a local records check. Physical Security will run a criminal history check on Contractor employees as a condition of access to the installation. If entry is denied, the Contractor will be immediately notified. Physical Security may require updating or rechecking criminal history based on the duration of the contract. NOTE: The Vetting Official will deny access to any person who the Installation Commander has deemed unfit for unaccompanied access. Depending on the site, a government escort may be required.

The Contractor is responsible for employees and Sub-Contractors under their employment. Contractors will ensure that employees are familiar with and obey installation traffic, safety, and security regulations. Contractor employees, including Sub-Contractors, are required to wear the ID card conspicuously on their outer clothing, and above the waist always while working on a Government Facility. Personnel are subject to challenge and removal from the work area if the ID card is not worn. It is the Contracting Officer's or designee's responsibility to enforce this requirement. Failure to do so is just cause for ordering that work on a contract be stopped.

Expired, invalid, inaccurate, inoperative or terminated Pass or Access Control Badge shall be returned to the Contracting Officer or his designee for disposition. These cards are the property of the U.S. Government and shall not be retained by the cardholder upon expiration, replacement, or when the DoD affiliation of the employee has been terminated. The Contracting Officer or his designee shall deliver all returned Contractor badges to the Welcome Center within 5 business days. If the Pass or Access Control Badge is lost or stolen, a police report will be completed, and the Contracting Officer or designee will submit a new request. Compliance with this requirement is mandatory and certification thereof to the Contracting Officer is required prior to submitting final invoices. Failure to return badges will hold up Contractor's final payment.

- The Contractor will not employ any person whose employment will violate the requirements of DOD5500.7, Joint Ethics Regulation.

- All Contractor personnel shall observe local policy and procedures provided by the Office of Information Resources governing the use of computer equipment and passwords. Violations of local policy shall include password sharing, performing personal work, file access violations or browsing files outside the scope of the contract. The Contracting Officer shall adjudicate each case, and his/her decision shall be final.

- Where the Government has requested the removal of contractor personnel, the contractor will provide an appropriately trained replacement. Individuals removed from this task order are removed for the duration of the task order. The contractor will notify the COR within 24 hours when for reasons of personnel resignations, reassignments, terminations, or completion of portions of the task order, or contractor personnel no longer require access to Government computers.

- Contractor personnel **are only** authorized to attend meetings, town halls, events as they relate to the performance of the tasks outlined in the PWS. Contractor(s) should not be attending any meetings or events that are not outlined in the PWS.

- The Contractor shall provide knowledge transfer and associated documentation to designated J6 Information Operations personnel upon the functional implementation, maintenance, and sustainment of technology products and capabilities. Such knowledge transfer and documentation shall be sufficiently detailed to enable said personnel to effectively analyze, test, and maintain operational continuity. The Contractor warrants that the provided documentation is accurate, complete, and sufficient for its intended purpose.

2.6.1 Personnel Requirements

Resumes and required certifications shall be submitted for all Key Personnel who will be directly involved in the PWS Requirements and shall be skilled, experienced, professional, or technical personnel consistent with the task-specific requirements of this PWS and in accordance with the requirements of the basic IDIQ RFP: SP4709-23-R-0001, including all amendments and modifications, Attachment 1 - JETS Labor Category Descriptions.

Note: The Government reserves the right to review non-key resumes prior to onboarding. The Government also reserves the right to reject non-key personnel that do not meet the minimum requirements listed in section 2.6.2.

2.6.2 Task Specific Personnel Minimum Requirements

The Government is providing estimates for the level of effort required to fulfill the requirements of the Performance Work Statement for each labor category below. This is only an estimate, and the contractor is required to provide a level of effort consistent with its proposed technical approach. Contractors are permitted to propose a level of effort below the government estimate if their proposed approach enables them to successfully perform the requirement at a lower level of effort. However, a Contractor proposing a level of effort below the government estimate will only be found to be technically acceptable if the Contractor is able to clearly demonstrate how their technical approach enables them to successfully perform at that level of effort. Base assurances and conclusory statements about a contractor's capability may not be deemed sufficient to support a level of effort below the government estimate.

Key Personnel Labor Categories anticipated for this Tasking are:

Agile Project Manager **(ON-SITE)** **Richmond or Columbus**

Base Period	1880 – 1920 hours/year
Option Period 1	1880 – 1920 hours/year
Option Period 2	1880 – 1920 hours/year

VTC Lead (ON-SITE) Columbus or Richmond	
Base Period	1880 – 1920 hours/year
Option Period 1	1880 – 1920 hours/year
Option Period 2	1880 – 1920 hours/year

Telecom Senior Engineer (ON-SITE) Columbus	
Base Period	1880 – 1920 hours/year
Option Period 1	1880 – 1920 hours/year
Option Period 2	1880 – 1920 hours/year

Non-Key Personnel Labor Categories anticipated for this Tasking are:

Telecom Network Junior Engineer (ON-SITE) Columbus & Richmond	
Base Period	13160 – 13440 hours/year
Option Period 1	13160 – 13440 hours/year
Option Period 2	13160 – 13440 hours/year

VTC Administrator (ON-SITE) Columbus, Richmond & Fort Belvoir	
Base Period	20,680 - 21,120 hours/year
Option Period 1	20,680 - 21,120 hours/year
Option Period 2	20,680 - 21,120 hours/year

Note: The estimated annual hours listed for the labor categories are only approximations. Contractors are not restricted to this specific quantity in their proposals. It is the Contractor's responsibility to determine the appropriate labor mix to ensure successful performance.

****

AGILE PROJECT MANAGER

Serves as the Project Manager for a large, complex task order or group of related task orders, coordinating closely with the Program Manager, KO, COTR, government leadership, and customer stakeholders to

ensure compliant, timely delivery of all requirements. Oversees all technical and programmatic execution, including roadmap definition, backlog prioritization, schedule development, resource allocation, reporting, and alignment with engineering direction. Provides leadership to multi-disciplinary teams while also maintaining the capability to perform subordinate operational roles such as VTC Administrator, Lead, or Telecom Network Junior Engineer, supporting SBC/CUBE and E911 operations, and engineering-directed maintenance. Ensures adherence to approved procedures during development, testing, and change events; consolidates operational and technical reporting; sustains audit readiness; enforces enterprise policy compliance; and serves as the senior on-site authority ensuring continuity of operations and fully integrated, customer-focused service delivery.

Requirements:

- **Certification:** Must have Project Management certification (i.e. Project Management Professional (PMP) Certification, other recognized certification, etc.) plus seven (7) years relevant experience and 6 years of leadership experience with progressively higher responsibility in the public and/or private sector in the IT and/or consulting fields. Must also possess Security+ certification and a current baseline networking certification to support required operational coverage responsibilities.
- **Education:** BS or BA or four (4) additional years of related experience.
- **Investigative Requirement:** Must possess IT-I Critical Sensitive security clearance or Tier 5 (T5) at time of proposal submission

VTC LEAD

Works under general supervision, developing product or system requirements from inception to conclusion and creating specifications for simple to moderately complex technical problems. Serves as the VTC Lead within the VOC, performing shift-lead duties, providing direction and guidance to VTC administrators, and maintaining the capability to perform all VTC administrator functions while supporting junior-level engineering tasks. Acts as the primary operational coordination and routing liaison for SBC/CUBE and E911 issues, overseeing Tier 1 troubleshooting and initial triage performed by VTC Administrators, validating administrative actions, monitoring system health, and ensuring proper triage, documentation, and timely escalation to the primary Government Voice Services team or Government personnel without performing engineering-level configuration changes. Participates in engineering-led maintenance, testing, and development activities as an operational representative, ensuring adherence to approved procedures and preventing unauthorized changes. Oversees shift-level reporting, consolidates SBC/CUBE and E911 operational metrics, supports audit sustainment and enterprise policy compliance, and ensures documentation quality. Provides on-shift training and mentorship, enforces SOP adherence, supports change management processes, and serves as the authoritative operational decision-maker for VTC services short of engineering authority.

Requirements:

- Six (6) years of progressive Information Technology (IT) experience, including at least two projects in technical areas relevant to the Task Areas specified in the Statement of Work, with at least two project occurring within the past three (3) years. Must possess a DoD-approved baseline cybersecurity certification such as CompTIA Security+ (or equivalent), and a comparable industry credential supporting telecommunications or network operations that allows for support to operational oversight, technical coordination, and effective communication between engineering and administrative staff.
- Must possess IT-I Critical Sensitive security clearance or Tier 5 (T5) at time of proposal submission

Telecom Network Junior Engineer

Works under general supervision to analyze, design, implement, and maintain telecommunications systems supporting voice, video, and data services. Performs hands-on engineering tasks exclusively for AV/VTC network components, and provides secondary monitoring, log collection, and validation support for the Enterprise Voice infrastructure under the direction of Government personnel and the primary Voice Services team. Executes engineering-approved configuration changes, updates, and modifications; participates in engineering-led development, maintenance, testing, and interoperability activities; and documents results to ensure compliance with enterprise standards. Provides Tier 2 troubleshooting and root cause analysis for voice and video transport issues, escalating complex or design-level problems to Tier 3 engineering. Serves as the on-shift technical authority during assigned shifts, providing technical direction to administrators, validating administrative actions, ensuring adherence to approved procedures, and maintaining operational continuity in the absence of senior engineering staff. Supports operational requirements or functions as needed due to personnel availability. Supports vulnerability remediation by applying engineering-approved patches and performing post-update validation to ensure operational readiness. Contributes to change management processes by preparing implementation steps, executing approved changes, and providing technical feedback to engineering teams. Maintains audit-ready logs, supports continuity and failover testing, coordinates with carriers and partner agencies on technical matters, and ensures all actions align with engineering direction, network specifications, and enterprise policy.

Requirements

- Must possess a BS degree in electrical, electronics, or systems engineering with at least one (1) year of experience in that field, OR an associate degree in electrical, electronics, or systems engineering with at least eight (8) years of experience (four (4) years related to telecommunications systems or networks), OR an equivalent combination of education, technical certifications, and directly related experience.
- Must possess a relevant certification from a nationally recognized technical authority, such as Cisco Certified Network Associate (CCNA) and CompTIA Security+ (or equivalent DoD 8570/8140 baseline certification), or other comparable industry credential supporting telecommunications and network operations.
- Must have experience in the analysis and design of voice/video networks, LAN/WAN data networks, wireless networks, and/or network management systems supporting voice/video and data services.
- Must possess an IT-I Critical Sensitive clearance or Tier 5 (T5) at the time of proposal submission.

Telecom Network Senior Engineer

Works under general supervision as the engineering authority responsible for the design, configuration, implementation, and sustainment of the enterprise Telecom/Collaboration architecture. Develops technical requirements, engineering specifications, and solution designs to address deficiencies, support new capabilities, and meet evolving mission needs. Performs engineering-level installation, configuration, and integration of new systems and devices, including submitting engineering change requests (ECRs), coordinating IP/port/VM allocations, and securing rack, power, and connectivity with data center personnel. Leads the analysis and resolution of complex technical issues, providing Tier 3 escalation support and ensuring alignment with enterprise standards, security requirements, and architectural direction. Coordinates with Vendor PMs, COTRs, and government technical representatives to ensure engineering solutions meet stakeholder needs and integrates with broader enterprise initiatives. Contributes to short- and long-term technical strategy, participates in budget and lifecycle planning, and provides engineering oversight across subordinate technical roles, maintaining

the capability to perform at or above the Telecom Network Junior Engineer and VTC Lead levels when required.

Requirements

- Must possess a Master's Degree in electrical, electronics, or systems engineering with at least eight (8) years of experience in that field (five (5) years directly related to the duties described), OR a BS degree in a related field with at least ten (10) years of experience in the information systems or software engineering field, OR an equivalent combination of education, advanced technical certifications, and directly related engineering experience.
- Must possess a relevant certification from a nationally recognized technical authority, such as Cisco Certified Network Professional (CCNP) Enterprise or CCNP Collaboration as well as CompTIA CASP+, or an equivalent advanced industry credential supporting senior-level telecommunications and network engineering.
- Must have experience with complex applications involving all phases of telecommunications network design, implementation, management, and analysis, including voice, video, and data transport systems.
- Must have experience evaluating and estimating carrier-provided voice and data WAN services, designing access and backbone networks using carrier services, and/or managing the analysis and design of wireless voice or data networks using private radio or commercial services, including familiarity with networking protocols and standard IoT protocols.
- Must possess an IT-I Critical Sensitive clearance or Tier 5 (T5) at the time of proposal submission.

VTC ADMINISTRATOR

Works under general supervision to provide 24/7 monitoring and administrative support for AV/VTC systems and collaboration edge infrastructure. Serves as the first point of contact for SBC/CUBE and SIP-related incidents, performing Tier 1 triage by gathering logs, verifying symptoms, documenting issues, and escalating appropriately to Tier 2/3 engineering without performing configuration changes. Monitors VTC sessions for senior leaders and supports DLA Information Operations through active and passive call monitoring using TMS, CMS, and CMM. Observes and documents engineering-led maintenance, testing, and development activities, ensuring accurate reporting while performing no technical modifications. Monitors SBC/CUBE dashboards, SIP trunk status, call routing indicators, and system health metrics, reporting anomalies and maintaining situational awareness across collaboration services. Supports audit sustainment by collecting required data, assists with E911 provisioning and validation through predefined verification steps under engineering direction, and executes checklist-based tasks during failover and continuity testing. Provides administrative support for AV/VTC equipment, including CODECs, controllers, wired/wireless interfaces, audio and data interfaces, Cable TV, CCTV, IPTV, digital signage systems, and other peripherals within the government computing environment. Coordinates with content owners and enterprise teams to enable the publishing, scheduling, and verification of IPTV and digital signage content, ensuring accuracy and adherence to approved processes without performing content creation or system configuration. Maintains documentation, quick-start guides, and weekly status inputs; coordinates with carriers and partner agencies to relay information; and supports vulnerability remediation and change management efforts by performing only authorized administrative tasks such as post-update validation and scheduling/documenting engineering-approved changes. May be required to work overtime to support security remediations, unexpected issues, or overseas mission requirements, while ensuring no unauthorized configuration or engineering actions are performed.

Requirements

- Three (3) years of progressive Information Technology (IT) experience in the Video Teleconferencing or collaboration operations arena, including deployment, monitoring, troubleshooting, and supporting VTCs and collaboration services in a dynamic 24/7 environment. Experience may include administrative support for SBC/CUBE monitoring, SIP call flow observation, IPTV/digital signage publishing workflows, and AV system support.
- Must possess both an Information Assurance (IA) baseline certification and a Computing Environment (CE) certification in accordance with DoD 8570/8140 requirements. Acceptable combinations include:
    - IA: CompTIA Security+
    - CE: Cisco CCST Networking

- Must possess an IT-I Critical Sensitive clearance or Tier 5 (T5) at the time of proposal submission.

2.6.3 Security

2.6.3.1 Access to Classified and Sensitive Information

The provisions listed below apply to the Prime Contractor and any subcontractors the Prime Contractor may employ during this contract.

This Project is categorized as classified at the Secret level and requires the contractor to obtain and maintain a favorable Facility Clearance at the same or higher level of classification. This contract does not require the contractor to store, handle, and process classified information at their facility. Contractors with a safeguarding requirement will need to be approved for safeguarding at the same or higher level of classification listed in Block 1b of the DD Form 254.

The following security access/performance requirements are required in performance of this contract:

Requirement	Supported Contract Task
Communications Security (COMSEC)	Task 2.3.2.1 requires NIPR/SIPR access
Restrict Access to Contractor's Unclassified AIS	All Tasks
FOUO	All Tasks

****

Contractors are required to comply with the 32 CFR Part 117 National Industrial Security Program Operating Manual (NISPOM) in the handling, protection, and safeguarding of classified information in their possession. Security requirements outside the scope of the NISPOM, if required, will be defined in the accompanying DD Form 254.

Personnel security investigations conducted for access to classified information will be conducted by the contractor company Facility Security Officer (FSO).

2.6.3.2 Sensitive Information Access

Contractor personnel, who perform work on sensitive IT systems or applications will be required to obtain and maintain the appropriate investigation and adjudication or suitability determination commensurate with

the information contained within the application or system. The Contractor shall assure that individuals assigned to the positions of this task order, as determined by the Government, have obtained the proper eligibility as required by DODI 5200.2. Note that sensitive information access does not imply or convey access to classified information. Instructions for access to classified information, if necessary, will be included on DD Form 254 attached to this contract.

Tiered Investigation Standards					
Position	Low-Risk	Moderate Risk		High Risk	
		Confidential	Secret	Top Secret	SCI
Position Sensitivity	Non-Sensitive	Non-Critical Sensitive		Critical Sensitive	Special Sensitive
Investigation	Tier 1/NACI	Tier 3/NACLC/ANACI		Tier 5/SSBI	
Formerly Known As	IT-III or IT-3	IT-II or IT-2		IT-I or IT-1	

DLA requires that all Contractor personnel assigned to this project shall have attained a favorable outcome to the investigative requirement and be available to initiate work immediately upon delivery order award. Sensitive information access positions are designated based on access to government networks and IT systems and may exceed classified access requirements for this contract.

For sensitive information access positions, the required investigation shall be completed or interim access granted for individuals assigned to sensitive duties. The provisions outlined above apply to the prime contractor and any subcontractors the prime contractor may employ during this contract. In lieu of the correct investigations being completed when contract employees start, a waiver interim clearance may be submitted if no issues exist within the National Background Investigation Services (NBIS) Questionnaire (SF 85) for Non-Sensitive Positions or Questionnaire (SF 86) for National Security Positions. The contractor shall have the NBIS completed, with any other requirements (fingerprints taken and, if required, an OF306), and reviewed by DLA Intelligence before officially hiring any contractor employee into sensitive information access positions. Foreign Nationals are only eligible to perform non-sensitive duties and will not be investigated by the US Government.

DLA retains the right to request removal of Contractor personnel, regardless of prior clearance or adjudication status, whose actions, while assigned to this contract, clearly conflict with the interest of the Government. The reason for the removal shall be documented in writing by the Contracting Officer. When and if such removal occurs, the Contractor shall within a two to four-week timeframe, assign qualified personnel to vacancy(s) thus created regardless of whether the individual was in a key- or non-key personnel position. Current personnel security investigations conducted for access to classified information may satisfy investigation requirements for sensitive information access positions. Personnel security investigations for sensitive information access will be initiated by the DLA Personnel Security Office.

DD 254 will be housed within the NISP Contract Classification System (NCCS) through the life of the contract. The Contractor shall be registered within NCCS at time of award to gain access to the DD 254. It is incumbent upon the Contractor to ensure that the necessary security paperwork is submitted in sufficient time to enable everyone to be cleared prior to beginning work on this contract. If the NCCS is superseded by another System of Record, the same requirements apply.

2.6.4 Software

The Contractor shall observe all copyright agreements and shall be held liable for any infringement of copyrighted software licensing agreements and shall compensate the appropriate contractor for each instance of copyright violation. In the interest of protecting Government systems from computer viruses, the Contractor shall not use public domain software nor shall Contractor personnel download software from public bulletin boards. The Contractor shall use only COTS, Contractor-developed, or Government-furnished software in performance of this statement of work. The Contractor shall use the Microsoft Office suite of software for preparation of all documentation required in the delivery order. Should the introduction of a computer virus or malicious destruction of computer software, stored information, or hardware result from the use of public domain software or from software taken from a public bulletin board, the Contractor shall be required to repair the damage at no expense to the Government and without impact on delivery schedules or daily operation.

2.6.5 Data Use, Disclosure of Information and Handling of Sensitive Information (including Personally Identifiable Information)

The contractor will maintain, transmit, retain in strictest confidence, and prevent the unauthorized duplication, use, and disclosure of information. The contractor will provide information only to employees, Contractors, and subcontractors having a need to know such information in the performance of their duties for this project.

Information made available to the contractor by the Government regarding the performance or administration of this effort shall be used only for those purposes and shall not be used in any other way without the written agreement of the Contracting Officer. Contractor personnel **will be required** to sign a non-disclosure statement.

If proprietary information is provided to the contractor for use in performance or administration of this effort, the contractor may not use such information for any other purpose except with the written permission of the Contracting Officer. If the contractor is uncertain about the availability or proposed use of information provided for the performance or administration, then the contractor will consult with the COR regarding use of that information for other purposes.

The contractor agrees to assume responsibility for protecting the confidentiality of Government records which are not public information. Each employee of the contractor to whom information may be made available or disclosed shall be notified in writing by the contractor that such information may be disclosed only for a purpose and to the extent authorized herein.

Performance of this effort may require the contractor to access and use data and information proprietary to a government agency or Government Contractor which is of such nature that its dissemination or use, other than in performance of this effort, would be averse to the interests of the Government and/or others.

Contractor and contractor personnel shall not divulge, or release data or information developed or obtained in performance of this effort, until made public by the Government, except to authorized Government personnel or upon written approval of the Contracting Officer. The contractor will not use, disclose, or reproduce proprietary data that bears a restrictive legend, other than as required in the performance of this

effort. Nothing herein shall preclude the use of any data independently acquired by the contractor without such limitations or prohibit an agreement at no cost to the Government between the contractor and the data owner that provides for greater rights to the contractor.

All data received, processed, evaluated, loaded, and/or created because of a task order shall remain the sole property of the Government unless specific exception is granted by the Contracting Officer.

2.6.6 Government Furnished Equipment/Government Furnished Information

The Government shall furnish workspace, general administrative support equipment, to include access to desk phones, computers, copiers, facsimile equipment, printers, office supplies, materials, and computer software necessary to perform this task order to assigned contractor personnel working **on-site only**. Requests for additional GFE shall be submitted in writing to the Government POC.

The Contractor is **REQUIRED** to track the issued GFE and submit a Monthly GFE Report to the COR and Program POC. The file will be provided to the COR prior to invoicing, in excel or similar agreed upon format and indexed as ***YYYY.MM Monthly GFE Report***. The following information shall be included in the report: Name, Contract # and Task Order #, Onsite/Offsite per the Contract PWS, Issuing Site, Issuer Name and Email (for Tokens), Model #, Serial #, Asset Management #, Brand, and Quantity.

2.6.7 Combatting Trafficking in Persons (CTIP)

The COR will monitor the vendor compliance with Combatting Trafficking in Persons (CTIP) clause in accordance with DFARS PGI 222.1703(4), such that noncompliance with 52.222-50 is documented to the KO, utilizing and annually completing the CTIP checklist at: DoD CTIP website (https://ctip.defense.gov/).

2.7 TRAVEL

2.7.1 OFFICIAL TRAVEL

Travel is **required** for this contract. The list below of trips and locations are expected over the term of the task order. All travel conducted under this task order must be approved by the government PMO AND government COR **PRIOR** to commencement. **CONUS:**

2.7.2 UNOFFICIAL TRAVEL

Contractors who are not currently occupying a sensitive position are not required to report on their Unofficial Foreign Travel.

Contractor personnel who occupy a sensitive position and have not been granted access to classified information are required to report their unofficial foreign travel to DLA Intelligence & Security.

Additionally, contractor personnel who occupy a sensitive position and have been granted access to classified information are required to report their unofficial foreign travel to their Facility Security Officer (FSO) and **not** to DLA Intelligence & Security.

2.8 PLACE OF PERFORMANCE

Location	Number of People	Number of Days per Trip	Anticipated Number of Trips Annually
Columbus to Ft. Belvoir	**2**	**5**	**2**
Richmond to Ft. Belvoir	**2**	**5**	**2**
Columbus to Richmond	**2**	**5**	**2**
Richmond to Columbus	**2**	**5**	**2**

The contractor's team shall perform the majority of the work at the Government facility located at

- DLA Weapons Support Columbus, 3990 E. Broad St., Columbus, Ohio minimum 52%,
- DLA Weapons Support Richmond Minimum 40%,
- DLA HQ Fort Belvoir Minimum 8%

Alternate worksite may be authorized by the Government PMO and COR for the completion of work.

2.9 PERIOD OF PERFORMANCE

The Period of Performance (POP) shall be for a base period of twelve (12) months with an anticipated start date of 27 October 2026 through 26 October 2027. There will be two 12-month option periods with an anticipated overall end date of 26 October 2029.

2.10 INVOICING AND PAYMENT SCHEDULE

The Contractor shall invoice no more frequently than MONTHLY. The invoice should include the specific line items performed on and accepted, and associated performance payments being invoiced for the month. Other invoice requirements are set forth in FAR 52.232-25 and DFARS 252.232-7003.

Contractors shall use the program **Wide Area WorkFlow-Receipt and Acceptance (WAWF-RA)** for Memo of Shipments (MS). WAWF-RA is a web-enabled application that allows contractors to create and send electronic MS receiving reports and/or invoices to government inspectors/acceptors for approval, thereby eliminating paper distribution of MS.

Invoices shall be submitted to **Acceptor DoDAAC SL4792** and email notification sent to the COR/Invoice Processor for acceptance.

2.10.1 Invoice Receipt

Within seven days of the receipt of the invoice, the COR will review for accuracy, verifying services, and supplies. Inaccurate invoices will be returned to the contractor within seven days for correction. It is recommended that invoices be coordinated ahead of time with the COR to ensure the deliverables have been accepted and invoices are ready to be received in WAWF.

2.11 POINT OF CONTACT

2.11.1 Contracting Officer Representative (COR) and Government PMO

COR:
Tracy Frueauf
tracy.frueauf@dla.mil

Government PMO:
Jeffrey Zimmerman
Jeffrey.zimmerman@dla.mil

2.12 CONTRACTOR ALTERNATE WORKSITE AUTHORIZATION

The contractor may be authorized to work at an alternate worksite pending prior authorization from either the COR or Contracting Officer. Each alternate worksite effort will be for a definitive period as agreed upon by both parties. Working at an alternate worksite shall only be authorized if the COR or Contracting

Officer can adequately determine that the following conditions exist for the contractor:

a. There must be a predefined need in keeping with the organization's mission, for the contractor to work at an alternate worksite.

b. The existing task order performance outcomes/metrics and delivery requirements remain in effect during performance at the alternate worksite

c. In case of inclement weather or Federal Government closure contractors may be authorized to perform tasks from their alternate work site.

d. If the contractor needs remote access to DLA or DOD networks, systems, applications, or databases, the contractor will establish remote access through the DLA approved remote access at https://www.dla.mil/RemoteVDI/ using Contractor Furnished Equipment (CFE) or Personal Equipment (PE). The performance outcomes/metrics and delivery requirements remain in effect along with security and other requirements during performance at the alternate worksite.

2.12.1 CONTRACTOR CONTINUITY OF OPERATIONS PLAN (COOP) ALTERNATE WORKSITE AUTHORIZATION

The contractor may be authorized to perform at a Contractor alternate worksite, upon declaration of a COOP situation by the Director of the Defense Logistics Agency.

a. Alternate worksites may be authorized, upon declaration of a COOP situation by the DLA Director. An alternate worksite can be a contractor facility, personal residence, a telecommuting center, or a non-public place. A telecommuting center is a geographically convenient office setting established as an alternate to an employee's main office, residence, or non-public location.

b. Regardless of work location, all terms and conditions, including security requirements and labor laws, remain in effect.

c. Unless Mission Essential Functions are specifically detailed in the individual PWS requirements the services are not considered mission essential.

2.12.2 CONTRACTOR ALTERNATE WORKSITE REMOTE ACCESS REQUIREMENTS

a. The contractor will ensure that all CFE/PE (hardware and software) required for remote access to DLA networks, systems, applications, and databases meet the minimal configuration requirements set forth in the DLA Virtual Desktop Guide.

b. CFE/PE equipment is **strictly prohibited** from connecting to the DLA Virtual Private Network.

c. All liability for issues and troubleshooting CFE/PE is the responsibility of the equipment owner. The DLA Enterprise Help Desk will not provide support for issues with hardware/software not

provided by DLA, including but not limited to CFE/PE hardware, non-DLA networks (e.g., home routers, public hot spots), and non-DLA software compatibility issues with Citrix.

d. DLA Enterprise Help Desk resources will support troubleshooting issues that are not related to the CFE/PE hardware/software, including but not limited to accounts, DLA applications, and server-side issues.

e. CFE/PE's running on Windows 10 or Windows 11 can be used to access the Virtual Desktop. Use the Virtual Desktop Guide for additional guidance.

f. It's recommended that the CFE/PE equipment minimally install:

1) CFE/PE utilize the applicable Security Technical Implementation Guides (STIGs) / checklists for system operating systems. Anti-virus, Anti-Spyware, and Host Based Intrusion Prevention software be installed, and the software be updated daily (i.e. software revisions, virus definitions). That the Host Based Intrusion Prevention Software firewall be configured to permit traffic by exception only, and dropping all other traffic.
2) CFE/PE computers scanned with the appropriate vulnerability scanner at a minimum of every 15 days and remediate vulnerability findings. Ensure contractor employees possess a current Government issued Common Access Card (CAC) and install Government approved CAC readers and middleware.

g. The Government is not responsible for any costs associated with meeting the above requirements.

2.13 COMMON ACCESS CARDS (CAC)

2.13.1 CAC REPORTING

Every month, the contractor shall **validate** the contractor CAC Report, through recurring submissions to the COR for accuracy. The file will be provided to the COR prior to invoicing each month, in excel or similar agreed upon format and indexed as ***YYYY.MM Monthly Contractor CAC Report.*** The following information shall be included in the report: Contract and Task Order Number, Prime Contractor Company Name, Contract/Order Start Date, Contract/Order Completion Date, Contract/Order Termination (if prior to Contract/Order Completion Date), Contractor Employee Name, DLAH 1728 Receipt Date, CAC Issuance Date, CAC Expiration Date, Contractor Employee Termination Date (if applicable), CAC Turn-In Date, Comments/Issues - (e.g., notifications, lost or stolen CAC, CAC issued by another agency, etc.).

2.13.2 DEFENSE LOGISTICS AGENCY MANUAL (DLAM) 1000.13, Change 1 - ISSUANCE AND ACCOUNTABILITY OF COMMON ACCESS CARDS FOR DLA CONTRACTS

APPENDIX 1 TO ENCLOSURE 3: CONTRACTOR INSTRUCTIONS

Performance under this contract may require the contractor to obtain a Common Access Card (CAC). If CACs are issued under this contract, the contractor will complete and comply with the following steps to

obtain, control, and turn-in Government-issued CACs, as well as establish procedures to always control and account for contractor CACs. This process is only for the issuance and accountability of CACs. Contractors may be required to provide additional forms and follow additional procedures for other forms of access and/or background/security checks depending on local site/installation requirements.
Common Access Card (CAC) Procedures

1. The contractor has each contractor employee requiring a CAC complete DLAH Form 1728 in accordance with Enclosure 3; 2a. Note: Contractors do not complete blocks 11, 14, 15.a. or 15.b.; these are completed by the COR.

2. The contractor hand carries the DLAH 1728 form(s) or sends via secure mail, or encrypted email to (NOTE: The contractor may forward these forms individually or as a group to):
    a. The Contracting Officer's Representative (COR) for the contract if a COR was designated.
    b. The Contracting Officer (KO) for the contract if no COR was designated.

3. Each contractor employee must verify their account information upon receipt of an email from the Government containing a username and password for the system of record, currently ~~Trusted Associate Sponsorship System (TASS)~~ **Mission Partner Identity, Credential, Access Management (MP ICAM)** system. The web link for ~~TASS~~ **MP ICAM** is included in the email.

4. Each contractor employee will receive an email via ~~TASS~~ **MP ICAM** when their account has been approved. The email will notify the employee to obtain a government-issued CAC from the nearest Real-Time Automated Personnel Identification System (RAPIDS) office. The email will also provide a link that identifies the locations of RAPIDS offices.

5. Each contractor employee will obtain their issued CAC from the RAPIDS office.

6. The contractor, within one business day of issuance, provides written notice via email to the COR (or the KO, if no COR was designated) for each contractor CAC issued identifying the contractor employee's name, the date of issuance, and the date of expiration of the CAC. This notification may be made individually to each contractor employee or together with a group of contractor employees. Note: This requirement is not applicable when the same person is performing both COR and ~~TA~~ **Mission Partner Affiliation Sponsor** roles.

7. The contractor always establishes procedures to control and account for Government-issued contractor CACs - to include the following:

    a. Ensure contractor CACs issued for this contract are only used for the purpose of performing under this contract.
    b. Ensure contractor CACs are secured in a manner that precludes unauthorized use and that recognizes the CAC is the property of the U.S. Government.
    c. Ensure contractor employees do not abuse or place holes in their CACs.
    d. Ensure contractor employees do not display their CACs in public.

8. If a contractor CAC is lost or stolen:

a. The contractor employee will immediately notify the contractor that the contractor CAC has been lost or stolen.
b. The contractor will immediately notify the COR (or the KO, if no COR was designated), detailing the circumstances regarding the lost or stolen contractor CAC, as follows:
    1) Face-to-face, followed within one business day by a written notice via email, or
    2) In writing, via email, or
    3) By telephone, followed within one business day by a written notice via email.

c. The contractor will report the lost or stolen CAC card to the local DLA Police/host installation police, who will provide the contractor with a police report. If there are no local DLA Police/host installation police, or no police report is provided, the contractor will provide information to the COR/KO, as applicable, detailing the circumstances of how the CAC was lost or stolen. The COR/KO will provide a memorandum for the contractor employee to support the issuance of new CAC.
d. The contractor has the contractor employee bring the report/memorandum to the nearest RAPIDS office. If the CAC can be reissued within 24 hours, bring the report/memorandum to the nearest CAC office for reissue. If the CAC cannot be reissued in 24 hours, follow the steps for a new CAC, beginning at Step 1.

9. If the expiration date for a contractor CAC is before the completion of the contract and the contractor employee is to continue working under the contract and still requires a CAC, the contractor:
a. Notifies the COR as follows:
    1) Face-to-face, followed within one business day by a written notice via email, or
    2) In writing, via email, or
    3) By telephone, followed within one business day by a written notice via email.

b. No less than 10 business days before the current CAC's expiration date, completes and complies with the steps above beginning with Step 2 for the issuance of a new contractor CAC for the employee.
c. Brings the expiring CAC to the RAPIDS office for turn-in and receives new CAC.
d. Notify the COR once a new CAC has been issued.

10. The contractor/contractor employee turns in any found CACs immediately, via hand carry, to the nearest Federal law enforcement office.

11. The contractor immediately collects all contractor CAC(s) from the contractor employee(s) at:

a. Contract completion or termination
b. Termination/Reassignment of an employee (this includes any reason the employee is no longer working for the contractor under the contract or otherwise no longer requires a CAC)

12. For contract completion or termination – within one business day after collecting the contractor CAC(s), arranges for turn-in via one of the below methods:

a. The contractor:

1) If the COR/KO is co-located or near enough that in-person transfer of CACs can be arranged, the contractor:
2) Arranges to meet the COR (or the KO, if no COR was designated) to turn-in the collected contractor CAC(s).
3) Hand-carries all collected contractor CACs for turn-in to meet the COR (or the KO, if no COR was designated).
4) Completes and signs the Government-Issued Contractor CAC Turn-In Receipt with the COR (or the KO if no COR was designated). The contractor is provided with a copy of the receipt.

b. If in-person transfer of CAC cannot be arranged, the contractor:

1) Sends, via certified mail, the CACs to the COR/KO. The contractor includes in the package the Government-Issued Contractor CAC Turn-In Receipt, with signed acknowledgement of contractor turn-in.
2) Notifies COR/KO that CACs have been sent via certified mail.
3) Receives a completed copy of the receipt from the COR/KO once the COR/KO has received the CACs.

13. For termination/reassignment of an employee:

a. Immediately notify the COR (or the KO, if no COR was designated) that the employee is no longer working for the contractor under the contract or otherwise no longer requires a CAC, as follows:
   1) Face-to-face, followed within one business day by a written notice via email, or
   2) In writing, via email, or
   3) By telephone, followed within one business day by a written notice via email.

b. Follows the turn-in procedures above for contract completion or termination, as applicable.

14. Contractor Reporting Requirements: Every month, validate the contractor CAC log with the COR for accuracy.

15. The above procedures have been established as a DLA security measure. Contractors are advised that failure to comply with any of the above requirements will be considered a violation of the terms and conditions of the contract and the Contracting Officer may take action to remedy such violations. Specifically, failure to safeguard, follow these procedures, including reporting requirements, or turn-in CACs within the established timeframes may result in the following actions, which are in addition to other actions the Contracting Officer may take under governing law and regulation and the terms and conditions of the contract:

a. Immediate work stoppage (issuance of a stop work order), not to be lifted until resolution of CAC issue
b. Disapproval of invoices and delay of payment
c. Withholding of final payment (in accordance with FAR 52.204-9)
d. Documentation of CAC Non-Compliance in the Contractor Performance Assessment Reporting System (CPARS)

1.14 DOD 8570.01-M/8140, INFORMATION ASSURANCE WORKFORCE IMPROVEMENT PROGRAM

The DOD 8570.01-M/8140, Information Assurance Workforce Improvement Program, requires training and certification for IA duties performed. All contract employees performing IA functions shall meet the requirements in accordance with DOD/DLA guidance. Additionally, all contract employees shall be certified in operating systems on any system on which System Administration duties are performed. Proof of certification shall be provided before Privileged access is granted, at time of proposal/resume submission; this includes, but is not limited to, system administration access, network administration access, router/switch access, firewall access, and Intrusion Detection System access. All documentation required for security certification will be maintained by both the Contractor and the Government. All contract employees will have acquired the necessary certification requirements, by DOD 8570.01, throughout the entire period of performance of the contract requirements. These certification requirements are not based on position title; they are based on duties. Refer to 8570.01-M/8140 Approved Baseline Certifications and Computing Environment Certification Attachments.

DoD Manual 8140.03, Cyberspace Workforce Qualification and Management Program was signed February 15, 2023. It requires DoD Components to identify all positions designated as cyberspace workforce positions in accordance with DoDI 8140.02 and Volumes 1-4 of DoDI 1442.02 within 12 months. Positions in the resulting task order may be impacted by this transition from 8570 to 8140 and a contract modification will be issued when appropriate. Until that time, 8570 requirements as spelled out in the JETS IDIQ and this task order will be followed.

Contractor personnel identified on this contract shall have their required DoD 8570/8140 security and industry competency certifications **prior to starting work** and **maintain their certifications** throughout the life of this task order by completing and submitting monthly the Governments 8570/8140 Report. If a certification becomes obsolete during the life of the contract, the **Contractor shall be responsible for ensuring applicable personnel obtain an acceptable replacement certification prior to the IT product's end of life.** The report shall be submitted to the COR and Program POC that includes a list of applicable 8570/8140 personnel. The file will be provided to the COR prior to invoicing, in excel or similar agreed upon format, and indexed as **YYYY.MM Monthly 8570 or 8140 Report.** The following information shall be provided in the report: Name, IA Category, IA Level, Company, Contract Name/Description, COR, Contract # and Task Order #, Primary/Baseline IA Certification Held, Date of Primary/Baseline IA Certification, Date Primary/Baseline IA Certification Expires, Primary CE Certification Held, Date Primary CE Certification Received, Primary IA Certification Status (Current or Past Due), Primary CE Certification Status (Current or Past Due).